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Del Norte Campus Modernization Project
DSA Application # 01-12950

SECTION 00 11 16
NOTICE INVITING BIDS

Notice is hereby given that the Governing Board of the Redwoods Community College District
(“District”), of the County of Humboldt, State of California, will receive sealed bids for the Del Norte
Campus Modernization Project (“Project”) up to, but not later than, 11:00 am., on Friday, November
20™, 2026, and will thereafter publicly open and read aloud the bids. All bids shall be received at room
DM15 of the College of the Redwoods Del Norte Campus, 883 West. Washington St., Crescent City,
CA 95531.

Each bid shall be completed on the Bid Proposal Form included in the Contract Documents, and must
conform and be fully responsive to this invitation, the plans and specifications and all other Contract
Documents. Copies of the Contract Documents are available electronically via file share link. Please
email Leslie-Marshall@Redwoods.edu to request a link.

Each bid shall be accompanied by cash, a cashier's or certified check, or a bidder's bond executed by a
surety licensed to do business in the State of California as a surety, made payable to the District, in an
amount not less than ten percent (10%) of the maximum amount of the bid. The check or bid bond
shall be given as a guarantee that the bidder to whom the contract is awarded will execute the Contract
Documents and will provide the required payment and performance bonds and insurance certificates
within ten (10) days after the notification of the award of the contract.

The successful bidder shall comply with the provisions of the Labor Code pertaining to payment of
the generally prevailing rate of wages and apprenticeships or other training programs. The Department
of Industrial Relations has made available the general prevailing rate of per diem wages in the locality
in which the work is to be performed for each craft, classification or type of worker needed to execute
the contract, including employer payments for health and welfare, pension, vacation, apprenticeship
and similar purposes. Copies of these prevailing rates are available to any interested party upon request
and are online at http://www.dir.ca.gov/DLSR. The Contractor and all Subcontractors shall pay not
less than the specified rates to all workers employed by them in the execution of the Contract. It is the
Contractor's responsibility to determine any rate change.

The schedule of per diem wages is based upon a working day of eight hours. The rate for holiday and
overtime work shall be at least time and one half.

The substitution of appropriate securities in lieu of retention amounts from progress payments in
accordance with Public Contract Code §22300 is permitted.

Pursuant to Public Contract Code §4104, each bid shall include the name and location of the place of
business of each subcontractor who shall perform work or service or fabricate or install work for the
contactor in excess of one-half of one percent (1/2 of 1%) of the bid price. The bid shall describe the
type of the work to be performed by each listed subcontractor.

No bid may be withdrawn for a period of sixty (60) days after the date set for the opening for bids
except as provided by Public Contract Code §§5100 et seq. The District reserves the right to reject

any and all bids and to waive any informalities or irregularities in the bidding.

Minority, women, and disabled veteran contractors are encouraged to submit bids.
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This project is subject to prevailing wage requirements and bidder and its subcontractors are required
to pay all workers employed for the performance of this project no less than the applicable prevailing
wage rate for each such worker. If this project is for a public works project over $25,000 or for a
maintenance project over $15,000, bidder acknowledges that the project is subject to compliance
monitoring and enforcement by the California Department of Industrial Relations in accordance with
California Labor Code sections 1725.5 and 1770 et seq.

Each bidder shall possess at the time the bid is awarded the following classification(s) of California
State Contractor's license: Class B: General Building Contractor license.

By approving these bid documents, the Governing Board finds that the Project is not substantially
complex and/or unique and therefore requires the standard capped retention amount of 5%.

X Bidders’ Conference. A mandatory bidders’ conference will be held at room DM15 of the
College of the Redwoods Del Norte Campus, 883 West. Washington St., Crescent City, CA 95531 on
October 28", 2026, at 10:30a.m. for the purpose of acquainting all prospective bidders with the
Contract Documents and the Project site. Failure to attend the conference will result in the
disqualification of the bid of the non-attending bidder.

No Bidders’ Conference.

REDWOODS COMMUNITY COLLEGE DISTRICT

By: Leslie Marshall, Director of Facilities and Planning

DATED: September 18, 2026

Publication Dates: 1) October 14/15,2026  2) October 21, 2026

END SECTION 00 11 16
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Del Norte Campus Modernization Project
DSA Application # 01-12950
SECTION 00 21 13
INSTRUCTIONS TO BIDDERS

Each bid submitted to the Redwoods Community College District (“District”) for the Del Norte Campus
Modernization Project (“Project”) shall be in accordance with the following instructions and requirements,
which are part of the Contract Documents for this Project.

1.

Deadline For Receipt of Bids. Each bid shall be sealed and submitted to the District Superintendent
or designee no later than 11:00 am., on Friday, November 20", 2026 The District suggests that bids
be hand delivered in order to ensure their timely receipt. Any bids received after the time stated,
regardless of the reason, shall be returned, unopened, to the bidder.

Bidders’ Conference. A mandatory bidders’ conference will be held on October 5%, 2026, at 10:30a.m,
for the purpose of acquainting all prospective bidders with the Contract Documents and the Project
site. It is imperative that all prospective bidders attend this conference. The failure to attend the
conference will result in the disqualification of the bid of the non-attending bidder.

Requests for Information. A bidder’s failure to request clarification or interpretation of an apparent
error, inconsistency or ambiguity in the Contract Documents waives that bidder’s right to thereafter
claim entitlement to additional compensation based upon an ambiguity, inconsistency, or error, which
should have been discovered by a reasonably prudent Contractor, subject to the limitations of Public
Contract Code §1104. Any questions relative to the bid shall be in writing and directed to Leslie
Marshall, Director of Facilities and Planning at Leslie-Marshall@redwoods.edu AND Rob Good,
Director of Construction Services at Overwatch at rob@overwatchcm.com AND Dylan Rapp, Project
Manager at Overwatch at dylan@overwatchcm.com. These requests shall be submitted to the District
by 4:30p.m on November 6%, 2026.

Bid Proposal Forms. All bid proposals shall be made on the form provided by the District. All items
on the form shall be filled out in ink. Numbers should be stated in figures, and the signatures of all
individuals must be in long hand. The completed form should be without interlineations, alterations,
or erasures

Execution of Forms. Each bid shall give the full business address of the bidder and must be signed by
the bidder or bidder’s authorized representative with his or her usual signature. Bids by partnerships
must furnish the full names of all partners and must be signed in the partnership name by a general
partner with authority to bind the partnership in such matters. Bids by corporations must be signed
with the legal name of the corporation, followed by the signature and designation of the president,
secretary, or other person authorized to bind the corporation in this matter. The name of each person
signing shall also be typed or printed below the signature. When requested by the District, satisfactory
evidence of the authority of the officer signing on behalf of the corporation or partnership shall be
furnished. A bidder's failure to properly sign required forms may result in rejection of the bid. All
bids must include the bidder's contractor license number(s) and expiration date(s).

Bid Security. Bid proposals shall be accompanied by a certified or cashier's check or bid bond for an
amount not less than ten percent (10%) of the bid amount, payable to the District. A bid bond shall
be secured from an admitted surety company, licensed in the State of California, and satisfactory to
the District. The bid security shall be given as a guarantee that the bidder will enter into the Contract
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if awarded the work, and in the case of refusal or failure to enter into the Contract within ten (10)

calendar days after notification of the award of the Contract or failure to provide the payment and

performance bonds and proof of insurance as required by the Contract Documents, the District shall

have the right to award the Contract to another bidder and declare the bid security forfeited. The

District reserves the right to pursue all other remedies in law or equity relating to such a breach

including, but not limited to, seeking recovery of damages for breach of contract. Failure to provide
bid security, or bid security in the proper amount, shall result in rejection of the bid.

Withdrawal of Bid Proposals. Bid proposals may be withdrawn by the bidders prior to the time fixed
for the opening of bids, but may not be withdrawn for a period of sixty (60) days after the opening of
bids, except as permitted pursuant to Public Contract Code §5103.

Addenda or Bulletins. The District reserves the right to issue addenda or bulletins prior to the opening
of the bids subject to the limitations of Public Contract Code §4104.5. Any addenda or bulletins issued
prior to bid time shall be considered a part of the Contract Documents.

Bonds. The successful bidder shall be required to submit payment and performance bonds as specified
in and using the bond forms included with the Contract Documents. All required bonds shall be based
on the maximum total contract price as awarded, including additive alternates, if applicable.

Rejection of Bids and Award of Contract. The District reserves the right to waive any irregularities in
the bid and reserves the right to reject any and all bids. The Contract will be awarded, if at all, within
sixty (60) calendar days after the opening of bids to the lowest responsible and responsive bidder,
subject to Governing Board approval. The time for awarding the Contract may be extended by the
District with the consent of the lowest responsible, responsive bidder.

Execution of Contract. The successful bidder shall, within ten (10) calendar days of the Notice of
Award of the Contract, sign and deliver to the District the executed contract along with the bonds and
certificates of insurance required by the Contract Documents. In the event the successful bidder fails
or refuses to execute the Contract or fails to provide the bonds and certificates as required, the District
may declare the bidder's bid deposit or bond forfeited as liquidated damages, and may award the work
to the next lowest responsible, responsive bidder, or may reject all bids and, in its sole discretion, call
for new bids. In all cases, the District reserves the right, without any liability, to cancel the award of
Contract at any time prior to the full execution of the Contract.

Drawings and Specifications. All drawings, specifications and other documents used or prepared
during the project shall be the exclusive property of the District.

Evidence of Responsibility. Upon the request of the District, a bidder shall submit promptly to the
District satisfactory evidence showing the bidder's financial resources, the bidder's experience in the
type of work being required by the District, the bidder's availability to perform the Contract and any
other required evidence of the bidder's qualifications and responsibility to perform the Contract. The
District may consider such evidence before making its decision to award the Contract. Failure to
submit requested evidence may result in rejection of the bid.

Taxes. Applicable taxes shall be included in the bid prices.
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Bid Exceptions. Bid exceptions are not allowed. If the Bidder has a comment regarding the bid

documents or the scope of work, the Bidder shall submit those comments to the District for evaluation

at least five working days prior to the opening of the bids. No oral or telephonic modification of any

bid submitted will be considered and a sealed written modification may be considered only if received
prior to the opening of bids.

Discounts. Any discounts which the bidder desires to provide the District must be stated clearly on
the bid form itself so that the District can calculate the net cost of the bid proposal. Offers of discounts
or additional services not delineated on the bid form will not be considered by the District in the
determination of the lowest responsible responsive bidder.

Quantities. The quantities shown on the plans and specifications are approximate. The District
reserves the right to increase or decrease quantities as desired.

Prices. Bidders must quote prices F.O.B. unless otherwise noted. Prices should be stated in the units
specified and bidders should quote each item separately.

Samples. On request, samples of the products being bid shall be furnished to the District.

Special Brand Names/Substitutions. In describing any item, the use of a manufacturer or special brand
does not restrict bidding to that manufacturer or special brand, but is intended only to indicate quality
and type of item desired, except as provided in §3400 of the Public Contract Code. Substitute products
will be considered either prior to or after the award of the Contract in accordance with §3400 and as
set forth in either the Supplemental Conditions or the Specifications. All data substantiating the
proposed substitute as an "equal" item shall be submitted with the written request for substitution. The
District reserves the right to make all final decisions on product and vendor selection.

Container Costs and Delivery. All costs for containers shall be borne by the bidder. All products shall
conform to the provisions set forth in the federal, county, state and city laws for their production,
handling, processing and labeling. Packages shall be so constructed to ensure safe transportation to
the point of delivery.

Bid Negotiations. A bid response to any specific item of the bid using terms such as “negotiable,”
“will negotiate,” or similar phrases, will be considered non-responsive.

Prevailing Law. In the event of any conflict or ambiguity between these instructions and state or
federal law or regulations, the latter shall prevail. All equipment to be supplied or services to be
performed under the bid proposal shall conform to all applicable requirements of local, state and
federal law, including, but not limited to, Labor Code §§1771, 1778 and 1779.

Allowances. An “allowance” means an amount included in the bid proposal for work that may or may
not be included in the Project, depending on conditions that will become known only after the Project
is underway.

Subcontractors. Pursuant to the Subletting and Subcontracting Fair Practices Act, Public Contract
Code §§4100-4114, every bidder shall, on the enclosed Subcontractor List Form, set forth:
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a. The name and location of the place of business of each Subcontractor who will perform work
or labor or render service to the bidder in or about the work or fabricate and install work in an
amount in excess of one-half (1/2) of the one percent (1%) of the bidder's total bid.

b. If the bidder fails to specify a Subcontractor for any portion of the work to be performed under
the Contract in excess of one-half (1/2) of one percent (1%) of the bidder's total bid, bidder
agrees that bidder is fully qualified to and shall perform that portion of the work. The
successful bidder shall not, without the written consent of the District or compliance with
Public Contract Code §§4100 - 4114, either:

1) Substitute any person as Subcontractor in place of the Subcontractor designated in the
original bid,
2) Permit any subcontract to be voluntarily assigned or transferred or allow the work to

be performed by anyone other than the original Subcontractor listed in the bid; or

3) Sublet or subcontract any portion of the work in excess of one-half (1/2) of one
percent (1%) of the total bid as to which the bidder's original bid did not designate a
Subcontractor.

Examination of Contract Documents and Work Site. Before submitting a bid proposal, all bidders
shall carefully examine the Contract Documents, including the plans and specifications, shall visit the
site of the proposed work, and shall fully inform themselves of all conditions in and about the work
site, as well as applicable federal, state and local laws and regulations that may affect the work. No
bidder shall visit the site without prior authorization of the District. Bidders shall contact the District
Superintendent or designee for coordination of site visits.

Form and Approval of Contract. The Contract Documents must be approved by the Governing
Board of the District and its legal counsel. The bidder selected by the District shall execute the

contract provided by the District.

28.

29.

30.

31.

32.

Licenses and Permits. Each bidder shall at all times possess all appropriate and required licenses or
other permits to perform the work as identified in the Contract Documents. Upon request, each bidder
shall furnish the District with evidence demonstrating possession of the required licenses or permits.

Denial of Right to Bid. Contractors or Subcontractors who have violated state law governing public
works shall be denied the right to bid on this public works contract pursuant to Labor Code §1777.7.

Bidders Interested in More Than One Bid. No person, firm, or corporation shall make, or file, or be
interested in more than one bid. However, a person, firm, or corporation that has submitted a
subproposal to a bidder, or that has quoted prices of materials to a bidder, is not thereby disqualified
from submitting a sub-proposal or quoting prices to other bidders or from submitting a prime proposal.

Contractor's State License Board. Contractors and Subcontractors are required by law to be licensed
and regulated by the California Contractors' License Board.

Labor Compliance Program. This project is subject to prevailing wage requirements and bidder and
its subcontractors are required to pay all workers employed for the performance of this project no less
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than the applicable prevailing wage rate for each such worker. If this project is for a public works

project over $25,000 or for a maintenance project over $15,000, bidder acknowledges that the project

is subject to compliance monitoring and enforcement by the California Department of Industrial
Relations in accordance with California Labor Code sections 1725.5 and 1770 et seq.

34. Iran Contracting Act Certification. Contractors shall submit the Iran Contracting Act Certification
with their Bid. Bids submitted without this certification shall be deemed non-responsive and will
not be considered.

35. Additive and Deductive Items: Method of Determining Lowest Bid. Pursuant to Public Contract
Code §20103.8, if the bid solicitation includes additive and/or deductive items, the checked [X]
method shall be used to determine the lowest bid: /check one]

(a) The lowest bid shall be the lowest bid price on the base contract without consideration
of the prices on the additive or deductive items.

X (b) The lowest bid shall be the lowest total of the bid prices on the base contract and those
additive or deductive items that were specifically identified in the bid solicitation or Bid Proposal Form
as being used for the purpose of determining the lowest bid price.

(c) The lowest bid shall be the lowest total of the bid prices on the base contract and those
additive or deductive items taken in order from a specifically identified list of those items that, when
in the solicitation, and added to, or subtracted from, the base contract, are less than, or equal to, a
funding amount publicly disclosed by the District before the first bid is opened.

(d) The lowest bid shall be determined in a manner that prevents any information that would
identify any of the bidders or the proposed Subcontractors or suppliers from being revealed to the
public entity before the ranking of all bidders from lowest to highest has been determined.

If no method is checked, sub-paragraph (a) shall be used to determine the lowest bid.

Notwithstanding the method used by the District to determine the lowest responsible bidder, the
District retains the right to add to or deduct from the Contract any of the items included in the bid
solicitation.

36. Bid Protest. Any bid protest must be in writing and received by the District Office before 4:30 p.m.
no later than three (3) working days following bid opening and shall comply with the following
requirements:

a. The bid protest must contain a complete statement of the basis for the protest and all
supporting documentation.

b. The party filing the protest must have actually submitted a bid for the Project. A Subcontractor
of a bidder submitting a bid for the Project may not submit a bid protest. A bidder may not
rely on the bid protest submitted by another bidder, but must timely pursue its own protest.

© 2025-26 School and College Legal Services of California (“SCLS”).
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C. The protest must refer to the specific portion or portions of the Contract Documents upon
which the protest is based.

d. The protest must include the name, address and telephone number of the person representing
the protesting bidder.
€. The bidder filing the protest must concurrently transmit a copy of the bid protest and all

supporting documentation to all other bidders with a direct financial interest which may be
affected by the outcome of the protest, including all other bidders who appear to have a
reasonable prospect of receiving an award depending upon the outcome of the protest.

f. The bidder whose bid has been protested may submit a written response to the bid protest.
Such response shall be submitted to the District before 5 p.m. no later than two (2) working
days after the deadline for submission of the bid protest or receipt of the bid protest, whichever
is sooner, and shall include all supporting documentation. Such response shall also be
transmitted concurrently to the protesting bidder and to all other bidders who appear to have
a reasonable prospect of receiving an award depending upon the outcome of the protest.

g. The procedure and time limits set forth in this section are mandatory and are the bidder’s sole
and exclusive remedy in the event of bid protest. The bidder’s failure to comply with these
procedures shall constitute a waiver of any right to further pursue the bid protest, including
filing a Government Code claim or legal proceedings.

h. If the District determines that a protest is frivolous, the protesting bidder may be determined
to be non-responsible and that bidder may be determined to be ineligible for future contract
awards by the District.

1. A “working day” for purposes of this section means a weekday during which the District’s

office is open and conducting business, regardless of whether or not school is in session.

END SECTION 00 21 13
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Del Norte Campus Modernization Project
DSA Application # 01-12950
SECTION 00 41 00
BID PROPOSAL FORM

Governing Board
Redwoods Community College District

Dear Members of the Governing Board:

The  undersigned, doing business under the name  of
, having carefully examined the location of the proposed
work, the local conditions of the place where the work is to be done, the Notice Inviting Bids, the General Conditions,
the Instructions to Bidders, the Plans and Specifications, and all other Contract Documents for the proposed
Project (“Project”), and having accurately completed the Bidder's
Questionnaire, proposes to perform all work and activities in accordance with the Contract Documents, including all
of its component parts, and to furnish all required labor, materials, equipment, transportation and services required for
the construction of the Project in strict conformity with the Contract Documents, including the Plans and Specifications,
as follows:

BASE BID:
For the sum of

Dollars ($ ).

ADDITIVE/DEDUCTIVE ALTERNATE /[if applicable]:

Additive/Deductive Alternate #1: DA BUILDING - REPLACE (E) STANDING SEAM ROOF, ROOF
MEMBRANE, & ROOF FLASHINGS
Add/Subtract Dollars ($ )

Additive/Deductive Alternate #2: DM BUILDING - REPLACE (E) FAN COIL UNITS IN PLAN-NORTH
CLASSROOM WING. S.M.D.
Add/Subtract Dollars ($ )

Additive/Deductive Alternate #3: DM BUILDING - REPLACE (E) FURNACE SYSTEMS W/ (N) FAN COIL
UNITS IN PLAN-WEST CLASSROOM WING. SM.D.
Add/Subtract Dollars ($ )

Additive/Deductive Alternate #4: DA BUILDING - REPLACE (E) STANDING SEAM ROOF, ROOF
MEMBRANE, & ROOF FLASHINGS USING ALUMINUM PANELS.
Add/Subtract Dollars ($ )

The undersigned has checked carefully all the above figures and understands that the District is not responsible for any
errors or omissions on the part of the undersigned in making this bid.
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Del Norte Campus Modernization Project
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Enclosed find certified or cashier's check no. of the
Bank for Dollars
S ) or Bidder's Bond of the surety company in an amount of not

less that ten percent (10%) of the entire bid. The undersigned further agrees, on the acceptance of this proposal, to
execute the Contract and provide the required bonds and insurance and that in case of default in executing these
documents within the time fixed by the Contract Documents, the proceeds of the check or bond accompanying this bid
shall be forfeited and shall become the property of the District.

Contractor agrees to commence the work within the time specified in the Notice to Proceed. It is understood that this
bid is based upon completing the work within the number of calendar days specified in the Contract Documents.

ADDENDA:
Receipt of the following addenda is hereby acknowledged:
Addendum#  Dated: Addendum#  Dated:
Addendum#  Dated: Addendum#  Dated:
Addendum#  Dated: Addendum#  Dated:
Respectfully submitted,
Company:
Address:
By:
(Please Print Or Type)

Signature:
Title:
Date:
Telephone:
Contractor's License No: Expiration Date
DIR Registration No:

Required Attachments: A. Iran Contracting Act Certification

B. CARB Certification
SECTION 00 43 13 Bid Bond (or Cashier's or Certified Check)
SECTION 00 43 36 Subcontractor List Form
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SECTION 00 45 13 Bidders’ Questionnaire
SECTION 00 45 19 Non-Collusion Declaration
SECTION 00 45 26 Workers” Compensation Certificate

END SECTION 00 41 00
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Del Norte Campus Modernization Project
DSA Application # 01-12950
IRAN CONTRACTING ACT CERTIFICATION
(Public Contract Code Sections 2202-2208)

As required by California Public Contract Code Section 2204, the Contractor certifies subject to penalty
for perjury that the option checked below relating to the Contractor’s status in regard to the Iran
Contracting Act of 2010 (Public Contract Code Section 2200 et seq.) is true and correct:

[0 The Contractor is not:
o identified on the current list of persons and entities engaging in investment activities in
Iran prepared by the California Department of General Services in accordance with
subdivision (b) of Public Contract Code Section 2203; or

o afinancial institution that extends, for 45 days or more, credit in the amount of
$20,000,000 or more to any other person or entity identified on the current list of persons
and entities engaging in investment activities in Iran prepared by the California
Department of General Services in accordance with subdivision (b) of Public Contract
Code Section 2203, if that person or entity uses or will use the credit to provide goods or
services in the energy sector in Iran.

[0 The District has exempted the Contractor from the requirements of the Iran Contracting Act of
2010 after making a public finding that, absent the exemption, the District will be unable to obtain
the goods and/or services to be provided pursuant to the Contract.

[1  The amount of the Contract payable to the Contractor for the Project does not exceed $1,000,000.

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is
true and correct.

Signature Date

Name Title

Name of Contractor

© 2025-26 School and College Legal Services of California (“SCLS”).
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CALIFORNIA AIR RESOURCES BOARD (CARB)
In-Use Off-Road Diesel-Fueled Fleets Regulation Public Works Certification

In accordance with California Air Resources Board In-Use Oftf-Road Diesel-Fueled Fleets Regulation, as
the Public Works Awarding Body, District is required to obtain copies of the valid
Certificate of Reported Compliance for Contractors who own off-road diesel fleet vehicles (e.g.
construction equipment) in California before awarding a contract. This is applicable to all contractors and
the prime’s listed subcontractors entering a contract for the erection, construction, alteration, repair,
removal, or improvement of any public structure, building, road, or other public lands, property, or
improvement of any kind.

Under this requirement, please complete the following to certify compliance:

Company Name:

Phone Number:

Email:

Project Name:

Project Location:

Please Check/Complete One:

O I , hereby certify that and its listed
subcontractors (if applicable), are in compliance with the CARB In-Use Off-Road Diesel-Fueled Fleets
Regulation Public Works Certification. Attached are our and any listed subcontractors (if applicable)
current Certificate of Reported Compliance.

O I, , hereby certify that and its listed
subcontractors (if applicable), do not own or operate any In-Use Off-Road Diesel-Fueled Vehicles (e.g.
construction equipment).

Print Name:

Title:

Signature:

© 2025-26 School and College Legal Services of California (“SCLS”).
These documents are provided solely for the authorized use of clients of SCLS. No other use is permitted.



Del Norte Campus Modernization Project
DSA Application # 01-12950
SECTION 00 43 13

BID BOND
We, the Contractor, as principal (“Principal”), and
, as surety (“Surety”), are firmly bound unto
the District (“District”) in the penal sum of ten percent (10%)

of the total amount of the bid of the Principal submitted to the District for the work described below for the payment
of which sum in lawful money of the United States, we bind ourselves, our heirs, executors, administrators, successors
and assigns, jointly and severally, firmly by this agreement.

Whereas, the Principal has submitted the accompanying bid (“Bid”) dated , for the
following project (“Project”):

Now, therefore, if the Principal does not withdraw its Bid within the period specified, and if the Principal is awarded
the Contract and within the period specified fails to enter into a written contract with District, in accordance with the
Bid as accepted, or fails to provide the proof of required insurance, the performance bond and/or the payment bond
by an admitted surety within the time required, or in the event of unauthorized withdrawal of the Bid, if the Principal
pays the District the difference between the amount specified in the Bid and the amount for which District may
otherwise procure the required work and/or supplies, if the latter amount is in excess of the former, together with all
related costs incurred by District, then the above obligation shall be void and of no effect. Otherwise, the Principal
and Surety shall pay to the District the penal sum described above as liquidated damages.

Surety, for value received, hereby agrees that no change, extension of time, alteration or addition to the term of the
Contract or the call for bids, or to the work to be performed thereunder, or the Specifications accompanying the same,
shall in any way affect its obligation under this bond, and it does hereby waive notice of any such change, extension
of time, alteration or addition.

In witness whereof the above-bound parties have executed this instrument under their several seals this
day of , 20, the name and corporate seal of each corporate Party being
hereunder affixed and these presents duly signed by its undersigned representative, pursuant to the authority of its
governing body.

(Corporate Seal)

Principal/Contractor

By

Title:

(Corporate Seal)

© 2025-26 School and College Legal Services of California (“SCLS”).
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Surety

Attach Attorney-In-Fact Certificate

By

Title

To be signed by Principal and Surety and Acknowledgment and Notary Seal to be attached.

END SECTION 00 43 13
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SECTION 00 43 36
SUBCONTRACTOR LIST FORM

In compliance with the provisions of sections 4100 through 4114, inclusive, of the Public Contract Code and any
amendments thereto, each bidder shall set forth the name and location of place of business, California contractor
license number and public works contractor registration number issued pursuant to Section 1725.5 of the Labor Code
for each Subcontractor who will perform a portion of the Contract work in an amount in excess of 1/2 of 1 percent of
the total contract price.

PORTION OF NAME LOCATION LICENSE # DIR#
WORK

END SECTION 00 43 36
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SECTION 00 45 00
CERTIFICATION OF SITE VISIT

The Governing Board of the Redwoods Community College District
7351 Tompkins Hill Rd.
Eureka, CA 95501

Gentlemen/Ladies:

I visited the job site,

on at AM. P.M (Circle one)

to inspect the proposed work, which would be turned over to me in its present condition, with a representative of the
Redwoods Community College District in order to acquaint myself with the proposed work so that I might fully
understand the facilities, difficulties, and restrictions attending the execution of the work under the contract, and
acknowledge I had the opportunity to check the Record Drawing as-built drawings and/or previous Contract
Documents, site conditions and Bid Documents with the authorized representative of the District.

OWNER REPRESENTATIVE:

Project Manager — CR Facilities Date
or

Construction Manager Date
BIDDER:

Name of Firm or Company

Authorized Signatory

Address

Phone Number Fax Number

NOTE: Any bidder who fails to return this CERTIFICATION, fully executed, including signature of
company representative AND a Redwoods Community College District representative, with the proposal
form, may have their bid rejected as non-responsive.

END OF SECTION 00 45 00
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SECTION 00 45 13
BIDDER'S QUESTIONNAIRE

for

Del Norte Campus Modernization Project

TO THE BIDDER:

In making its award, the Governing Board will take into consideration the Bidder's experience, financial
responsibility and capability. The following questionnaire is a part of the bid. Any bid received without this
completed questionnaire may be rejected as nonresponsive. The Board will use, but will not be limited to, the
information provided herein for evaluating the qualifications and responsibility of the bidder and the bidder’s
organization to carry out satisfactorily the terms of the Contract Document. The questionnaire must be filled out
accurately and completely and submitted with the bid. Any errors, omissions or misrepresentation of information
may be considered as a basis for the rejection of the bid and may be grounds for the termination of any contract
executed as a result of the bid.

A. Description of Bidder's Organization
L. Firm Name
2. Address
3. Telephone Number
4. Type of Organization
a. Corporation?  Yes No

b. Partnership?  Yes No

If yes, list the officers and positions, and the State in which incorporated.

If the Bidder corporation is a subsidiary, give name and address of parent corporation.

If yes, list partner names and addresses

General Partners:
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Limited Partners:

C. Individual Proprietorship? ~ Yes No

If yes, list name and address of proprietor:

B. Nature of Operations

L. How long have you been engaged in the contracting business under your present  business

name?

2. How many years of experience does your business have in construction work similar to that called
for under this bid?

3. Have you now contracts, or have you ever contracted, to provide construction for any school district,
community college district or county office of education in the State of California? Yes
_ No__
a. If “yes,” on a separate attached sheet, provide the following information for all construction

projects you have had with school districts, community college districts and county offices
of education during the last four (4) years:

Year contract awarded

Type of work

Contract completion time called for/actual completion time

Contract price

For whom performed, including person to call for a reference and telephone number
Location of work

Number of stop notices filed

For each contract, list any lawsuits filed relating to that contract in which you were
a defendant or plaintiff

PN B DD =
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9. Amount of liquidated damages assessed.

b. On a separate attached sheet, provide the following information for all construction contracts
of a similar nature as called for in this bid that you have had with entities other than school
districts, community college districts and county offices of education during the last four (4)

years:
L. Year contract awarded
2. Type of work
3. Contract completion time called for/actual completion time
4. Contract price
5. For whom performed, including person to call for reference and phone number
6. Location of work
7. Number of stop notices filed
8. For each contract list any lawsuits filed relating to that contract in which you were
a defendant or plaintiff
9. Amount of liquidated damages assessed.
c. For each construction contract that you have failed to complete within the contract time in

the last four years please state the reasons for the untimely performance.’

C. Financial and Credit Data
L. If your bid is considered for award, and if requested by the District, will you supply the following
data? Yes =~ No
a. Names and addresses of any banks where you regularly do business.
b. The names and addresses of any banks, finance companies, dealers, suppliers, or others

where you have notes or loans.

C. Give credit references, including at least three trade or industry suppliers with whom you
regularly deal.
2. Will you submit on request a balance sheet for the past three (3) years?
Yes No
3. Where have you engaged in the construction business, or any other type of business, in the last five
years?
Name of Business Location Type of Business Years in Business

If any of the business endeavors referred to above are no longer operating, or you
are no longer associated with them, please give brief details:
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4. The following surety companies may be contacted as references as to the financial responsibility
and general reliability of the bidder:

Surety Name Contact Person Phone Number

I certify under penalty of perjury that the foregoing is true and correct. Executed at
, California, on ,20

Signature of Bidder

Name (print)

END SECTION 00 45 13
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SECTION 004519
NON-COLLUSION DECLARATION

To be executed by the bidder and submitted with the bid.

, declares that he or she is of
, the party making the foregoing bid, and affirms that the bid is not made in the
interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation;
that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any
other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid
price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any
other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true and correct; and, further, that the bidder has not,
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Date:

Signature

END SECTION 00 4519
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SECTION 00 45 26
WORKERS' COMPENSATION CERTIFICATE

Labor Code §3700 in relevant part provides:

"Every employer except the State shall secure the payment of compensation in one or more of the following

ways:

(a) By being insured against liability to pay compensation in one or more insurers duly authorized to
write compensation insurance in this State.

(b) By securing from the Director of Industrial Relations a certificate of consent to self-insure, which

may be given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to
self-insure and to pay any compensation that may become due to his employees."

I am aware of the provisions of §3700 of the Labor Code which require every employer to be insured against liability
for workers' compensation or to undertake self-insurance in accordance with the provisions of that Code, and I will
comply with such provisions before commencing the performance of the work of this Contract and will require all
Subcontractors to do the same.

Contractor

By:

In accordance with Article 5 (commencing at $1860), Chapter 1, Part 7, Division 2 of the Labor Code, the above
certificate must be signed and filed with the awarding body prior to performing any work under this Contract.

END SECTION 00 45 26
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SECTION 00 51 00
NOTICE OF AWARD
To:

Project Description:

The District has considered the bid submitted by you for the above described work in response to its Notice Inviting
Bids for the Project.

You are hereby notified that your bid has been accepted in the amount of:

$ ).

You are required to execute the Contract and furnish the required Performance Bond and Payment Bond using the
bond forms provided in the Contract Documents and the required certificates of insurance within ten (10) calendar
days from the date of issuance of this Notice.

If you fail to execute the Contract and to furnish the bonds and insurance within ten (10) calendar days from the date
of issuance of this Notice, the District will be entitled to consider all your rights arising out of its acceptance of your
bid as abandoned and your Bid Bond forfeited. The District will be entitled to such other rights as may be granted by
law.

You are required to return an acknowledged copy of this Notice of Award to the District.

Dated this day of ,20

By

Authorized District Signature

Receipt of this above Notice of Award is hereby acknowledged by:

, this 1s the

day of ,20

By

Title

END SECTION 00 51 00
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SECTION 00 52 00
CONTRACT
This Contract (“Contract”) is made by and between the District
(“District”), and (“Contractor”).

District and Contractor hereby agree as follows:

1. Description of Work

The Contractor agrees to furnish all labor, materials, equipment, tools, supervision, appurtenances, and
services, including transportation and utilities, required to perform and satisfactorily complete all work required for
the following project (“Project”) in  full conformance with the Contract Documents:

2. Contract Documents

The Contract Documents consist of the executed Contract and all Addenda, all approved change orders, the
completed Bid Form, the required Bonds and the Insurance forms, the Notice Inviting Bids, the Instructions to Bidders,
the Notice of Award, the Notice to Proceed, the General Conditions and any supplemental conditions, the Technical

Specifications, the Drawings, the completed Bidder's Questionnaire, and
3. Compensation

As full compensation for the Contractor's complete and satisfactory performance of the work and activities
described in the Contract Documents, the District agrees to pay Contractor, and Contractor agrees to accept the sum
of Dollars ($ ),
which shall be paid to the Contractor according to the Contract Documents. This compensation amount incorporates
all potential inflation costs, including but not limited to increased material costs, tariffs, and prevailing wages. Except
as otherwise provided in the General Conditions, the Contractor shall assume the risk of all costs in excess of this
compensation in the performance of such work and shall not be entitled to additional payments because of such excess
costs.

4. Prevailing Wages and Labor Compliance

This Project is subject to prevailing wage requirements and Contractor and its Subcontractors are required to
pay all workers employed for the performance of this Contract no less than the applicable prevailing wage rate for
each such worker. If this Contract is for a public works project over $25,000 or for a maintenance project over
$15,000, Contractor acknowledges that the project is subject to compliance monitoring and enforcement by the
California Department of Industrial Relations in accordance with California Labor Code sections 1725.5 and 1770 et
seq.

5. Time for Completion

© 2025-26 School and College Legal Services of California (“SCLS”). These documents are provided solely for
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The starting date of the Contract shall be the day listed by the District in the Notice to Proceed and the

Contractor shall fully complete all the work before the expiration of calendar days from the starting date.
Time is of the essence in the performance of this Contract.

6. Liquidated Damages

Liquidated damages for the Contractor's failure to complete the Contract within the time fixed for completion
are established in the amount of $ per calendar day.

IN WITNESS WHEREOF, the parties agree to the terms of this Contract on the day and year written below.

District Contractor
By:
Individual Signature Contractor License No.
and Expiration Date
By:

Individual Signature

Title

Date

For:

Corporation or Partnership

If Corporation, Affix Seal.

END SECTION 00 52 00
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SECTION 00 55 00
NOTICE TO PROCEED

To: Date:

PROJECT:

You are hereby notified to commence work in accordance with the Contract dated
, 20 , on or before , 20 , and you shall complete the work
consecutive calendar days thereafter.

Authorized District Signature

END SECTION 00 55 00
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SECTION 00 61 13
PERFORMANCE BOND

WHEREAS, the Governing Board of the District (“District”), at its
meeting on ,20__, has awarded to (“Principal”), the Contract
for performance of the following project (“Project”):

WHEREAS, the Principal is required under the terms of the Contract to furnish a bond to the District as obligee
ensuring its full and faithful performance of the Contract Documents, which are fully incorporated herein by this
reference,

NOW, THEREFORE, we, the Principal and , as Surety, hereby
guarantee the Principal’s full, faithful and complete performance of the Contract Document requirements in the penal
sum of dollars ($ ) for the

payment of which sum will and truly be made, we bind ourselves, our heirs, executors, administrators and successors,
jointly, severally, and firmly by this agreement to perform or have performed all of the work and activities required
to complete the Project pursuant to the Contract Documents and to pay to the District all damages the District incurs
as a result of the Principal’s failure to fully perform in accordance with the Contract Documents.

The condition of the obligation is such that if the Principal, its heirs, executors, administrators, successors or assigns
shall in all things abide by, and well and truly keep and perform the covenants, conditions and agreements in the
Contract Documents and any amendment thereof made as therein provided, on its or their parts to be kept and
performed at the time and in the manner therein specified, and in all respects according to their true intent and meaning,
and shall insure and indemnify and save harmless the District, its officers and agents, as therein stipulated, then this
obligation shall become null and void. Otherwise, it shall be and remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition
to the Contract Documents shall in any way affect its obligations on this bond and it does hereby waive notice of any
such change, extension of time, alteration or addition.

Principal and Surety further agree to pay all costs incurred by the District in connection with enforcement of this
bond, including, but not limited to the District’s reasonable attorney’s fees and costs incurred, with or without suit, in
addition to any other sum required by this bond. Surety further agrees that death, dissolution, or bankruptcy of the
Principal shall not relieve the Surety of its obligations hereunder.

In witness whereof, this instrument has been duly executed by the Principal and Surety on the day of
,20 .

To be signed by

Principal and Surety PRINCIPAL

and acknowledgment

and notarial seal to By:
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be attached.
TITLE
SURETY
By:
TITLE
The above bond is accepted and approved this day of ,20
By:

Authorized District Signature
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PAYMENT BOND

WHEREAS, the
District (“District”) and the Contractor, (“Principal”) have entered into a contract
(“Contract”) for the furnishing of all materials, labor, services, equipment, tools, supervision and transportation
necessary, convenient and proper for the project (“Project”) which Contract dated ,2
and all of the Contract Documents made part thereof are fully incorporated herein by this reference; and

WHEREAS, Contractor/Principal is required by Division 4, Part 6, Title 3, Chapter 5 (commencing at Section 9550)
of the California Civil Code to furnish a bond in connection with the contract;

NOW, THEREFORE, we, the Contractor/Principal and as Surety, are held firmly bound unto Owner in
the penal sum of § Dollars ($ ), lawful money of the United States of America for the payment
of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and
assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Contractor/Principal, his/her or its heirs, executors,
administrators, successors, or assigns, or a subcontractor, shall fail to pay any person or persons named in Civil Code
Section 9100 or fail to pay for any materials or other supplies used in, upon, for, or about the performance of the work
contracted to be done, or for any work or labor thereon of any kind, or for amounts due under the Unemployment
Insurance Code with respect to work or labor thereon of any kind, or shall fail to deduct, withhold, and pay over to
the Employment Development Department any amounts required to be deducted, withheld, and paid over by Section
13020 of the Unemployment Insurance Code with respect to work and labor thereon of any kind, then said Surety will
pay for the same, in or to an amount not exceeding the amount set forth above, and in case suit is brought upon this
bond Surety will also pay such reasonable attorney's fees as shall be fixed by the court, awarded and taxed as provided
in Division 4, Part 6, Title 3, Chapter 5 (commencing at Section 9550) of the California Civil Code.

This bond shall inure to the benefit of any of the persons named in Section 9100 of the California Civil Code so as to
give a right of action to such person or their assigns in any suit brought upon this bond.

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released from the obligation
of the bond by any change, extension of time for performance, addition, alteration, or modification in, to, or of any
contract, plans, specifications, or agreement pertaining or relating to any scheme or work of improvement described
above or pertaining or relating to the furnishing of labor, materials, or equipment therefor, nor by any change or
modification of any terms of payment or extension of the time for any payment pertaining or relating to any scheme
or work of improvement described above, nor by any rescission or attempted rescission of the contract, agreement, or
bond, nor by any conditions precedent or subsequent in the bond attempting to limit the right of recovery of claimants
otherwise entitled to recover under any such contract or agreement or under the bond, nor by any fraud practiced by
any person other than the claimant seeking to recover on the bond, and that this bond be construed most strongly
against
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the Surety and in favor of all persons for whose benefit such bond is given, and under no circumstances shall Surety
be released from liability to those for whose benefit such bond has been given, by reason of any breach of contract
between the Owner and original contractor or on the part of any obligee named in such bond, but the sole conditions
of recovery shall be that claimant is a person described in Section 8400 and 8402 of the California Civil Code and has
not been paid the full amount of his/her or its claim and that Surety does hereby waive notice of any such change,
extension of time, addition, alteration, or modification.

In witness whereof, this instrument has been duly executed by the Principal and Surety this day of
,20 .
To be signed by
Principal and Surety
and acknowledgment PRINCIPAL
and notarial seal to
be attached.
By:
Title
SURETY
By:
Title
The above bond is accepted and approved this day of ,20
By:

Authorized District Signature

END SECTION 00 61 13
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SECTION 00 70 00
GENERAL CONDITIONS
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1. DEFINITIONS

Addendum: A written change or revision to the Contract Documents issued to the prospective bidders prior
to the time of receiving bids.

Alternate: The sum to be added to or deducted from the base Bid if the change in scope of work as described
in Alternates is accepted by the District.

Approved: Approved by the District or the District’s authorized representative unless otherwise indicated in
the Contract Documents.

Architect: The person or firm holding a valid license to practice architecture or engineering which has been
designated (if any designated) to provide architectural or engineering design services on this Project. When
Architect is referred to within the Contract Documents and no architect or engineer has in fact been
designated, then the matter shall be referred to the District Superintendent or designee.

As Directed: As directed by the District or its Architect, unless otherwise indicated in the Contract
Documents.

As Selected: As selected by the District or its Architect, unless otherwise indicated in the Contract
Documents.

Bid: The properly completed and signed proposal to perform the construction work for the Project as
described in the Contract Documents.

Construction Manager: The individual or entity named as such by the District. If no Construction Manager
is designated for the Project, all references to the Construction Manager in these Contract Documents shall
mean the District and/or its designee.

Contract: The legally binding agreement between the District and the Contractor wherein the Contractor
agrees to furnish the labor, materials, equipment, and appurtenances required to perform the work described
in the Contract Documents and the District agrees to pay the Contractor for such work.

Contract Documents: The Contract Documents are described in the Contract for this Project.

Contractor: The person or entity holding a valid license in the State of California required for performing this
Project and who has contracted with the District to perform the construction work described in the Contract
Documents. The term Contractor shall be construed to mean all of the officers, employees, Subcontractors,
suppliers, or other persons engaged by the Contractor for the work of this Project.

District and/or Owner: The District, its Governing Board, authorized officers and employees, and authorized
representatives.

DSA: The State of California Division of the State Architect which has the authority to review, approve and
inspect the design, alteration and construction of school buildings.

Final Completion: Final Completion is achieved when the Contractor has fully completed all Contract
Document requirements, including, but not limited to, all final punch list items, to the District’s satisfaction.
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Inspector: The person engaged by the District to conduct the inspections required by the Education Code and
Title 24.

Furnish: Purchase and deliver to the site of installation.

Governing Board: The Governing Board of the District.

Indicated or As Shown: Shown on drawings and/or as specified.

Install: Fix in place, for materials; and fix in place and connect, for equipment.

Modification: An authorized change to the Contract Documents which may or may not include a change in
contract price and/or time.

Project: The total construction work and activities described in these Contract Documents.
Secure: Obtain.

Subcontractor: A person, firm, or corporation, duly licensed by the State of California, who has a contract
with the Contractor to furnish labor, materials and equipment, and/or to install materials and equipment for
work in this Contract.

2. ARCHITECT

The Architect is responsible for the overall design of the Project. The working drawings, technical
Specifications, sketches and other information necessary to define the work covered by these Contract
Documents have been prepared by the Architect. The Architect shall visit, inspect and observe the
construction to determine general compliance with the Contract Documents, and interpret the drawings and
Specifications consistent with their intent. The Architect shall evaluate the samples and other submittals
required in the technical Specifications, and maintain an up-to-date log of all such items processed. The
Architect will consult with the District, Contractor, and any state, county or city agency having jurisdiction
over the work whenever necessary to further the best interests of the Project.

3. CONTRACT DOCUMENTS

a. Contents and Precedence

The Contract Documents consist of the executed Contract and all Addenda, all approved change
orders, the completed Bid Form, the required Bonds and the Insurance forms, the Notice Inviting
Bids, the Instructions to Bidders, the Notice of Award, the Notice to Proceed, the General Conditions,
any supplemental Conditions, the Technical Specifications, the Drawings and the completed Bidder's
Questionnaire. The Contract Documents are complementary and anything required by one shall be
as binding as if required by all. In case of conflicts within the Contract Documents, the order of
precedence of interpretation shall be as listed above, with the executed Contract and any change order
thereto having priority, and subsequent Addenda having priority over prior Addenda only to the
extent modified by the subsequent Addenda. In case of conflict within the drawings, larger scale
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drawings shall govern smaller scale drawings, and written dimensions shall govern over scaled
dimensions.

b. Ambiguities, Errors, and Inconsistencies

If, in the opinion of the Contractor, the construction details indicated on the drawings or otherwise
specified are in conflict with accepted industry standards for quality construction and therefore might
interfere with its full guarantee of the work involved, the Contractor shall promptly bring this
information to the attention of the Architect for appropriate action before submittal of the bid.
Contractor’s failure to request clarification or interpretation of an apparent ambiguity, error or
inconsistency waives that Contractor’s right to thereafter claim any entitlement to additional
compensation based upon an ambiguity, inconsistency, or error, which should have been discovered
by areasonably prudent Contractor, subject to the limitations of Public Contract Code §1104. During
the Project, should any discrepancy appear or any misunderstanding arise as to the import of anything
contained in the Contract Documents, the matter shall be promptly referred to the Architect, who
will issue instructions or corrections.

C. Lines and Planes

All lines and planes appearing on Contract drawings to be horizontal or vertical and not explicitly
indicated otherwise shall be constructed true and plumb. All lines and planes appearing on Contract
drawings to intersect at right angles and not explicitly indicated otherwise shall be constructed at true
right angles. Where details are indicated covering specific conditions, such details also apply to all
similar conditions not specifically indicated.

d. Standards

The specification standards of the various sections of the Specifications shall be the procedural,
performance, and material standards of the applicable association publications identified and shall be
the required level of installation, materials, workmanship, and performance for the applicable work.
Except where a specific date of issue is mentioned hereinafter, references to specification standards
shall mean the edition, including amendments and supplements, in effect on the date of the Notice
Inviting Bids. Where no standard is identified and a manufacturer is specified, the manufacturer's
specifications are the standards. All standards shall be subordinate to the requirements of the
applicable codes and regulations.

e. Reference to the Singular

Wherever in the Specifications an article, device or piece of equipment is referred to in the singular
number, such reference shall include as many such items as are shown on drawings or required to
complete the installation.

4. INTENT OF DRAWINGS AND SPECIFICATIONS
a. Drawings and Specifications are to be read as an integrated document. The Contractor shall promptly
report to the Architect any ambiguities, discrepancies, or errors which come to the Contractor’s
attention.
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b. Figured dimensions shall be followed in preference to scaled dimensions, and the Contractor shall
make all additional measurements necessary for the work and shall be responsible for their accuracy.
Before ordering any material or doing any work, the Contractor shall verify all measurements at the
Project site and shall be responsible for the correctness of same.

c. It is the intent of the drawings and Specifications to show and describe complete installations. Items
shown but not specified, or specified but not shown, shall be included unless specifically omitted.

1) The Specifications shall be deemed to include and require everything necessary and
reasonably incidental to the completion of all work described and indicated on the drawings,
whether particularly mentioned or shown, or not.

S. TRADE DIVISIONS

Segregation of the Specifications into the designated trade divisions is only for the purpose of facilitating
descriptions and shall not be considered as limiting the work of any subcontract or trade. Subject to other
necessary provisions set forth in the Specifications, the terms and conditions of such limitations or inclusions
shall lie solely between the Contractor and its Subcontractors. "Scope" as indicated in each section of the
Specifications shall serve only as a general guide to what is included in that section. Neither the stated
description nor the division of the plans and Specifications to various sections, which is done solely for
convenience, shall be deemed to limit the work required, divide or indicate it by labor jurisdiction or trade
practice, or set up any bidding barriers to the various sub-contractors or suppliers.

a. The Contractor shall be responsible for the proper execution of all work required by the Contract
Documents and for allocating such portions as the Contractor sees fit to the various Subcontractors,
subject to applicable law. The Contractor is cautioned that the various individual sections may not
contain all work that the Contractor may wish to allocate to a particular Subcontractor or everything
bearing on the work of a particular trade, some of which may appear in other portions of the plans or
Specifications.

b. If the Contractor elects to enter into any subcontract for any section of the work the Contractor
assumes all responsibility for ascertaining that the Subcontractor for the work is competent, licensed,
solvent, thoroughly acquainted with all conditions and legal requirements of the work, has included
all materials and appurtenances in connection therewith in the subcontract, and has performed its
work in strict compliance with the Contract Documents.

c. It shall be the responsibility of the Contractor to notify each prospective Subcontractor at the time of
request for bids of all portions of the Contract Documents, including the General Conditions,
Supplementary Conditions and any parts of sections of Specifications or plans that the Contractor
intends to include as part of the subcontract.

6. MASTER MANDATORY PROVISIONS
a. Any material, item, or piece of equipment mentioned, listed or indicated without definition of quality,
shall be consistent with the quality of adjacent or related materials, items, or pieces of equipment on
the Project.
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b. Any method of installation, finish, or workmanship of an operation called for, without definition of

standard of workmanship, shall be followed or performed and finished in accordance with best
practices and consistent with adjacent or related installations on the Project.

C. Any necessary material, item, piece of equipment or operation not called for but reasonably implied
as necessary for proper completion of the work shall be furnished, installed or performed and
finished; and shall be consistent with adjacent or related materials, items, or pieces of equipment on
the Project, and in accordance with best practices.

d. Names or numbered products are to be used according to the manufacturers' directions or
recommendations unless otherwise specified.

7. CONTRACTOR

a. The Contractor shall perform all the work and activities required by the Contract Documents and
furnish all labor, materials, equipment, tools and appurtenances necessary to perform the work and
complete it to the District’s satisfaction within the time specified. The Contractor shall at all times
perform the work of this Contract in a competent and workmanlike manner and, if not specifically
stated, accomplish the work according to the best standards of construction practice. The Contractor
in no way is relieved of any responsibility by the activities of the architect, engineer, inspector or
DSA in the performance of such duties.

b. The Contractor shall employ a full-time competent superintendent and necessary assistants who shall
have complete authority to act for the Contractor on all matters pertaining to the work. The
superintendent shall be satisfactory to the District and, if not satisfactory, shall be replaced by the
Contractor with one that is acceptable. Also, the superintendent shall not be changed without the
written consent of the District unless the superintendent ceases to be employed by the Contractor.

C. Contractor shall make the layout of lines and elevations and shall be responsible for the accuracy of
both the Contractor’s and the Subcontractors' work resulting therefrom. All dimensions affecting
proper fabrication and installation of all Contract work must be verified by the Contractor prior to
fabrication and installation by taking field measurements of the true conditions. The Contractor shall
take, and assist Subcontractors in taking, all field dimensions required in performance of the work,
and shall verify all dimensions and conditions on the site. If there are any discrepancies between
dimensions in drawings and existing conditions which will affect the work, the Contractor shall
promptly bring such discrepancies to the attention of the Architect for adjustment before proceeding
with the work. Contractor shall be responsible for the proper fitting of all work and for the
coordination of all trades, Subcontractors and persons engaged upon this Contract.

d. Contractor shall do all cutting, fitting, or patching of Contractor’s work that may be required to make
its several parts come together properly and fit it to receive or be received by work of other
contractors as shown, or reasonably implied by, the drawings and Specifications for the completed
work. Any cost incurred by the District due to defective or ill-timed work shall be borne by the
Contractor.

8. RESPONSIBILITY OF CONTRACTOR
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a. Contractor shall be held strictly responsible for the proper performance of all work covered by the

Contract Documents, including all work performed by Subcontractors. All work performed under

this Contract shall comply in every respect to the rules and regulations of all agencies having
jurisdiction over the Project or any part thereof.

b. Contractor shall submit Verified Reports as defined in §§4-336 and 4-343 (c), Group 1, Chapter 4,
Part I, Title 24, California Code of Regulations (“CCR”). The duties of the Contractor are as defined
in §4-343, Group 1, Chapter 4, Part I, Title 24, of the CCR. Contractor shall keep and make available
a copy of Title 24 of the CCR at the job site at all times.

C. Where, because of short supply, any item of fabricated materials and/or equipment, indicated on
drawings or specified is unobtainable and it becomes necessary, with the consent of the Architect, to
substitute equivalent items differing in details or design, the Contractor shall promptly submit
complete drawings and details indicating the necessary modifications of the work. This provision
shall be governed by the terms of the General Conditions regarding Submittals: Shop Drawings,
Cuts and Samples.

d. With respect to work performed at and near a school site, Contractor shall at all times take all
appropriate measures to ensure the security and safety of students and staff, including, but not
limited to, ensuring that all of Contractor’s employees, Subcontractors, and suppliers entering school
property strictly adhere to all applicable District policies and procedures, e.g., sign-in
requirements, visitor ~ badges, and access limitations.

9. SUBCONTRACTORS

a. Nothing contained in the Contract Documents shall create any contractual relationship between any
Subcontractor and the District. The District shall be deemed to be the third party beneficiary of the
contract between the Contractor and each Subcontractor. If the Contractor does not specify a
Subcontractor for any portion of the work to be performed under this Contract, as required by law,
Contractor shall perform that portion of the work with its own forces. The Contractor shall not
substitute any other person or firm as a Subcontractor for those listed in the bid submitted by the
Contractor, without the written approval of the District and in conformance with the requirements of
the Public Contract Code. The District reserves the right of approval of all Subcontractors proposed
for use on this Project, and to this end, may require financial, performance, and such additional
information as is needed to secure this approval. If a Subcontractor is not approved, the Contractor
shall promptly submit another firm of the same trade for approval.

b. The Contractor shall insert appropriate provisions in all subcontracts pertaining to work on this
Project requiring the Subcontractors to be bound by all applicable terms of the Contract Documents.
The Contractor shall be as fully responsible for the acts and omissions of the Subcontractors, and of
persons either directly or indirectly employed by them, as the Contractor is for the acts and omissions
of persons directly employed by the Contractor.

10. PERFORMANCE AND PAYMENT BONDS

a. As directed in the Notice of Award, the Contractor shall file with the District the following
bonds, using the bond forms provided with these Contract Documents:
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1) A corporate surety bond, in a sum not less than 100 percent of the amount of the Contract,
to guarantee the faithful performance of the Contract.

2) A corporate surety bond, in a sum not less than 100 percent of the amount of the Contract,
to guarantee the payment of wages for services engaged and of bills contracted for materials,
supplies, and equipment used in the performance of the Contract.

b. Corporate sureties on these bonds and on bonds accompanying bids must be admitted sureties as
defined by law, legally authorized to engage in the business of furnishing surety bonds in the State
of California. All sureties and bond forms must be satisfactory to the District. Failure to submit the
required bonds within the time specified by the Notice of Award, using the forms provided by the
District, may result in cancellation of the award of Contract and forfeiture of the Bid Bond.

C. The amount of the Contract, as used to determine the amounts of the bonds, shall be the total amount
fixed in the Contractor's proposal for the performance of the required work.

d. During the period covered by the Contract, if any of the sureties upon the bonds shall become
insolvent or unable, in the opinion of the District, to pay promptly the amount of such bonds to the
extent to which surety might be liable, the Contractor, within thirty (30) days after notice given by
the District to the Contractor, shall provide supplemental bonds or otherwise substitute another and
sufficient surety approved by the District in place of the surety becoming insolvent or unable to pay.
If the Contractor fails within such thirty (30) day period to substitute another and sufficient surety,
the Contractor shall, if the District so elects, be deemed to be in default in the performance of its
obligations hereunder and upon the bid bond, and the District, in addition to any and all other
remedies, may terminate the Contract or bring any proper suit or other proceedings against the
Contractor and the sureties or any of them, or may deduct from any monies then due or which
thereafter may become due to the Contractor under the Contract, the amount for which the surety,
insolvent or unable to pay, shall have been liable on the bonds, and the monies so deducted shall be
held by the District as collateral security for the performance of the conditions of the bonds.

11. INSURANCE

a. Contractor shall obtain insurance from a company or companies acceptable to District. All required
insurance must be written by an admitted company licensed to do business in the State of California
at the time the policy is issued. All required insurance shall be equal to or exceed an A VIII rating as
listed in Best's Insurance Guide’s latest edition. Required documentation of such insurance shall be
furnished to the District at the time Contractor returns the executed Contract. Contractor shall not
commence work nor shall it allow its employees or Subcontractors or anyone to commence work
until all insurance required hereunder has been submitted and approved by the District and a notice
to proceed has been issued.

b. Contractor shall take out and maintain at all times during the life of this Contract, up to the date of
acceptance of the work by the District, the following policies of insurance:

1) General Liability Insurance: Personal injury and replacement value property damage
insurance for all activities of the Contractor and its Subcontractors arising out of or in
connection with this Contract, written on a comprehensive general liability form including
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contractor's protected coverage, blanket contractual, completed operations, vehicle coverage
and employer's non-ownership liability coverage, in an amount no less than either:

a. $2,000,000.00 combined single limit personal injury and property damage for each
occurrence and $4,000,000.00 annual aggregate with a $2,000,000.00
umbrella/excess; or

b. $2,000,000.00 annual combined single limit.

2) Builders Risk Insurance:

Contractor is not required to procure and maintain builders' risk insurance (all-risk
coverage).

__ X Contractor shall procure and maintain builders' risk insurance (all-risk coverage) on
a one hundred percent completed value basis on the insurable portion of the project for the
benefit of the District, and the Contractor and subcontractor as their interest may appear.

3) Automobile Liability Insurance: Covering bodily injury and property damage in an amount
no less than $1,000,000 combined single limit for each occurrence. Such insurance shall
include coverage for owned, hired, and non-owned vehicles and be included on the
umbrella/excess policy.

C. The certificate(s) for the both the General Liability Policy(ies) and the Automobile Liability Policy
specified above must state that the insurance is under an occurrence based, and not claims made,
policy(ies) and shall be endorsed with the following specific language:

“The REDWOODS COMMUNITY COLLEGE DISTRICT is named as additional
insured for all liability arising out of the operations by or on behalf of the named
insured, and this policy protects the additional insured, its officers, agents and
employees against liability for bodily injuries, deaths or property damage or
destruction arising in any respect directly or indirectly in the performance of the
Contract.”

d. The certificate(s) for the both the General Liability Policy and the Automobile Liability Policy, as
well the Builders' Risk Policy if required above, shall be endorsed with the following specific

language:

1)  The inclusion of more than one insured shall not operate to impair the rights of one insured
against another insured and the coverages afforded shall apply as though separate policies
have been issued to each insured.

2)  The insurance provided herein is primary and no insurance held or owned by the District
shall be called upon to contribute to a loss.

3)  Coverage provided by this policy shall not be reduced or canceled without thirty (30) days
written notice given to the Owner by certified mail.
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4) This policy does not exclude explosion, collapse, underground excavation hazard, or
removal of lateral support.

5)  The certificates must state that the insurance is under an occurrence based, and not a claims-
made, or "modified occurrence," policy (policies).

e. Within ten (10) days following issuance of the Notice of Award of the Contract, the following
documentation of insurance shall be submitted to District for approval prior to issuance of the Notice
to Proceed: Certificates of insurance showing the limits of insurance provided, certified copies of all
policies, and signed copies of the specified endorsements for each policy. At the time of making
application for an extension of time, the Contractor shall submit evidence that the insurance policies
will be in effect during the requested additional period of time.

f. If the Contractor fails to maintain such insurance, the District may take out such insurance to cover
any damages of the above mentioned classes for which the District might be held liable on account
of the Contractor's failure to pay such damages, and deduct and retain the amount of the premiums
from any sums due the Contractor under the Contract.

g. Workers' Compensation Insurance:

1) Within ten (10) calendar days following issuance of the Notice of Award of the Contract,
the Contractor shall furnish to the District satisfactory proof that the Contractor and all
Subcontractors it intends to employ have procured, for the period covered by the Contract,
full Workers’ Compensation insurance and employer's liability with limits of at least
$1,000,000 with an insurance carrier satisfactory to the District for all persons whom the
Contractor may employ in carrying out the work contemplated under this Contract in
accordance with the Workers' Compensation Insurance and Safety Act, approved May 26,
1913, and all acts amendatory or supplemental thereto (the “Act”). Such insurance shall be
maintained in full force and effect during the period covered by the Contract. In the event
the Contractor is self-insured, Contractor shall furnish a Certificate of Permission to Self-
Insure, signed by the Department of Industrial Relations Administration of Self-Insurance,
Sacramento, California.

2) If the Contractor fails to maintain such insurance, the District may take out worker’s
compensation insurance to cover any compensation which the District might be liable to pay
under the provisions of the Act, by reason of any employee of the Contractor being injured
or killed, and deduct and retain the amount of the premiums for such insurance from any
sums due the Contractor under the Contract, or otherwise recover that amount from the
Contractor or the Surety.

3) If an injury occurs to any employee of the Contractor for which the employee, or the
employee’s dependents in the event of the employee’s death, is entitled to compensation
under the provisions of the Act, or for which compensation is claimed from the District, the
District may retain from the sums due the Contractor under this Contract an amount
sufficient to cover such compensation, as fixed by the Act, until such compensation is paid,
or until it is determined that no compensation is due, and if the District is compelled to pay
such compensation, it will deduct and retain from such sums the amount so paid, or
otherwise recover this sum from the Contractor or its Surety.
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4) The policies represented by the certificates shall be endorsed with a Waiver of Subrogation
and must contain the provision (and the certificates must so state) that the insurance cannot
be canceled until thirty (30) days after written notice of intended cancellation has been given
to the District by certified mail.

12. CODES AND REGULATIONS

a. The Contractor shall be knowledgeable regarding and shall comply with applicable portions of
California Code of Regulations Title 24, the applicable Building Code, and all other codes,
ordinances, regulations or orders of properly constituted authority having jurisdiction over the work
of this Project. The Contractor shall examine the Contract Documents for compliance with these
codes and regulations and shall promptly notify the Architect of any discrepancies.

b. All work and materials shall be in full accordance with the latest rules and regulations of the Safety
Orders of the Division of Industrial Safety and the applicable State laws and/or regulations. Nothing
in the Project plans or Specifications is to be construed to permit work not conforming to the
applicable Codes. Buildings and/or all other construction covered by this Contract shall meet all the
regulations for access by the physically handicapped as administered by the Division of the State
Architect and as may be required by federal or state law.

c. If the work under this Contract is for the construction of a school building as defined by the Education
Code, then the following provisions shall apply to the Contract:

1) All work shall be executed in accordance with the current requirements of the Education
Code and California Code of Regulations: Title 24 and Title 19. No deviations from the
DSA approved plans and Specifications will be permitted except upon a Change Order or
Addenda, signed by the District and Architect and approved by the Division of the State
Architect and the State Fire Marshal, if applicable.

2) The Division of the State Architect shall be notified 48 hours in advance of the first pour of
concrete.

13. PERMITS AND TAXES

a. The Contractor shall obtain and pay for all permits, fees and licenses that are required in order to
perform the work under this Contract. The District shall pay connection charges and meter costs for
new permanent utilities required by these Contract Documents. The Contractor shall notify the
District sufficiently in advance to submit requests for service to the appropriate utility companies so
as to insure connections or installation of utility services in accordance with the Project schedule.

b. The Contractor shall pay for all taxes on materials and equipment. The District is exempt from
Federal Excise Tax. Contractor shall not pay Federal Excise Tax on any item in this Contract.

14. PATENTS AND ROYALTIES

All fees or claims for patents, royalties or licenses on materials, equipment or processes used in the
performance of work on this Project shall be included in the amount of the Bid. The Contractor shall
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indemnify, defend, and hold harmless the District, its Governing Board, the Architect, and their officers and

employees, from all claims or liability, including costs and expenses, which may arise from the use on this
Project of any patented or copyrighted materials, equipment, or processes.

15. SAFETY AND FIRE PREVENTION

a. The Contractor, Subcontractors and all of their agents and employees shall fully comply with all of
the provisions and requirements of CAL/OSHA, Title 8, California Code of Regulations and all other
safety codes applicable to the Project, including but not limited to, all federal, state, local and District
ordinances and protocols relating to COVID-19. The Contractor shall take thorough precautions at
all times for the protection of persons and property, and shall be liable for all damages to persons or
property, either on or off the site, which occur as a result of Contractor’s prosecution of the work.
The Contractor shall obtain permits for, install and maintain in safe condition barricades, walkways,
fences, railings, and whatever other safeguards that may be necessary to protect persons and property
from damage as a result of the construction under this Contract.

b. The Contractor, in performing services under this Contract, agrees to strictly, and without exception,
follow all local, state and federal guidelines and protocols regarding COVID, including all District
policies and procedures.

C. Contractor is required to ensure Material Safety Data Sheets (“MSDS”) are available in a readily
accessible place at the work site for any material requiring a MSDS pursuant to the federal "Hazard
Communication" standard or employee "right to know" laws. Contractor is also required to ensure
proper labeling on materials brought on the job site such that any person working with the material
or within the general area of the material is informed of the hazards of the material and follows proper
handling and protection procedures. A copy of the MSDS shall also be promptly submitted directly
to the District.

d. Contractor shall not endanger any work by cutting, excavating, or otherwise altering the work and
shall not cut or alter the work of any other contractor except with the written consent of the Architect,
nor overload any new or existing structures by the placing or storage of materials, equipment, or
other items thereon, and, if necessary, shall provide calculations proving the safety in so doing.

e. If it is necessary to work at night, or where daylight is obscured, the Contractor shall provide and
maintain lighting of an adequate level to properly prosecute the work, to permit the thorough
inspection of same, and to ensure the safety to workers and others.

f. Contractor shall take extraordinary care to prevent fires and keep all flammable materials and oily
rags in tightly closed metal containers. Contractor shall exercise particular care when welding or
cutting, and with regard to the disposition of waste materials, the nature and quantity of which might
create or increase a fire hazard.

16. HAZARDOUS MATERIALS

Unless otherwise specified, this Contract does not include the removal, handling, or disturbance of any
hazardous substances or materials encountered in the new construction or on the Project grounds. If such
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aterials are encountered, work shall cease in that area and the District shall be promptly

notified to take appropriate action for removal or otherwise abating the condition in accordance with current

regulations appli
a. General
1)

cable to the District.

No asbestos, asbestos-containing products or other hazardous materials shall be used in this
construction or in any tools, devices, clothing or equipment used to further this construction.

2) Asbestos and/or asbestos containing products shall be defined as all items containing but not
limited to chrysotile, crocidolite, amosite, anthophyllite, tremo-lite or actinolite.

3) Any or all material containing greater than one tenth of one percent (>.1%) asbestos shall be
defined as asbestos-containing material.

4) Any disputes involving the question of whether or not material contains asbestos shall be
settled by electron microscopy; the cost of any such tests shall be paid by the Contractor.

5) All work or materials found to contain asbestos or work or material installed with asbestos
containing equipment will be immediately rejected and this work shall be removed by the
Contractor at no additional cost to the District.

b. Decontamination and Removal of hazardous material from prior work

1) Decontamination and removal of work found to contain asbestos or work installed with
asbestos containing equipment shall be done only under the supervision of a qualified
consultant, knowledgeable in the field of asbestos abatement and accredited by the
Environmental Protection Agency (“EPA”).

2) The asbestos removal contractor shall be an EPA-accredited contractor qualified in the
removal of asbestos subject to the approval of the District.

3) The asbestos consultant shall be chosen and approved by the District which shall have sole
discretion and final determination in this matter.

4) The work will not be accepted until asbestos contamination is reduced to levels deemed
acceptable by the asbestos consultant.

C. Hold Harmless
1) Interface of work under this Contract with work containing asbestos shall be executed by
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be associated with this work and agrees to instruct Contractor’s employees and agents with
respect to the above-mentioned standards, hazards, risks and liabilities.

2) The Contractor shall, prior to commencement of this work, provide a duly signed and
notarized affidavit that Contractor has instructed Contractor’s employees and agents with
respect to the above mentioned standards, hazards, risks and liabilities and the contents and
requirements of this portion of the Contract Documents.

Certification

The Contractor agrees that materials containing asbestos or other hazardous materials as defined in
Federal and State law shall not be used in construction.

TEMPORARY FACILITIES

SIGNS

The Contractor shall obtain permits for, install and maintain in safe condition all scaffolds, hoisting
equipment, barricades, walkways, or other temporary structures that may be required to accomplish
the work. Such structures shall be adequate for the intended use and capable of safely accepting all
loads that may be imposed upon them. They shall be installed and maintained in accordance with all
applicable codes and regulations.

The Contractor shall provide and maintain temporary heat from an approved source whenever in the
course of the work it may become necessary for curing, drying or warming spaces as may be required
for the proper installation of materials or finishes. The Contractor shall provide and maintain any
and all facilities that may be required for dewatering in order that work may proceed on the Project.
If it is necessary for dewatering to occur continually, the Contractor shall have on hand whatever
spare parts or equipment that may be required to avoid interruption of service or work.

The Contractor shall promptly remove all such temporary facilities when they are no longer needed
for the work or on completion of the Project. The Contractor shall repair any damage to premises or
property which resulted from the construction, use, or removal of temporary facilities and shall
restore the premises and property to their original condition.

See the Supplemental General Conditions and/or specifications for requirements concerning
temporary sanitary facilities and utilities.

No signs may be displayed on or about the District's property (except those which may be required by law)
without the District's prior written approval of size, content and location. Any signs required by the District
will be designated in the Supplemental General Conditions.

TIME

The Contractor shall commence the work on the date indicated in the Notice to Proceed. Time is of
the essence regarding the Contract work, and the Contractor shall prosecute the work diligently and
regularly at such a rate of progress as to ensure completion of this Project within, or sooner than, the
time specified.
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b. The Contractors and Subcontractors shall investigate and become aware of the amount of time
required for the delivery of all equipment and materials required to perform the work under this
Contract, and no extension of time shall be granted due to failure to order the equipment and materials
sufficiently before their incorporation into the work so as to avoid delay to the Project.

c. The Contractor and Subcontractors shall provide and maintain enough manpower, materials and
equipment to ensure a rate of construction progress that will complete the Project within or sooner
than the time specified and according to the schedule of work. If, in the District’s opinion, the
Contractor and/or Subcontractors are not prosecuting the work at a sufficient rate of progress to meet
the Project schedule, the District may direct the Contractor to provide additional manpower, materials
or equipment, or to work additional hours, holidays or weekends without additional cost to the
District until the work is progressing in a manner satisfactory to the District. Failure to prosecute the
work in a timely manner according to the Project schedule is considered a breach of Contract and
shall be cause for termination of the Contract.

20. CONSTRUCTION SCHEDULE

a. Within fifteen (15) calendar days after the award of the Contract, the Contractor shall prepare and
submit to the Architect and District an as-planned construction schedule showing in detail how the
Contractor plans to prosecute the work within the time set for Final Completion. The schedule shall
include the work of all trades necessary for construction of the Project, and shall be sufficiently
complete and comprehensive to enable progress to be monitored on a day-by-day basis. The
information for each activity shall include at a minimum the activity description, duration, start date
and completion date.

b. The Contractor shall take care in the preparation of the schedule to ensure that it represents an
accurate and efficient plan for accomplishing the work. If the Project is more than one week behind
schedule, it must be promptly revised showing how the Contractor plans to complete the work, but
in no case shall it show a completion date later than that required by the Contract, unless a time
extension has been granted. The current schedule shall be kept posted in the Contractor's project
office on site.

c. The Contractor shall be responsible for the coordination of all work necessary and pertaining to the
construction whether actually a part of this Contract or attendant thereto. The Contractor shall notify
the District and various utility companies, as far as possible in advance of their required work, in
order that work schedules may be developed for all concerned, which will permit the most effective
and timely accomplishment of the entire Project.

21. DELAYS AND TIME EXTENSIONS

a. The Contractor may be granted a time extension if the Contractor encounters an unavoidable delay
of the work due to causes completely beyond the Contractor’s control and which the Contractor could
not have avoided by the exercise of reasonable care, prudence, foresight and diligence. Causes for
which a claim for extension of time may be made include: acts of the public enemy, acts of another
contractor in the performance of another contract with the District, priority of a governmental agency
for materials or equipment, fire, flood, violent wind storm, epidemic, quarantine restriction, strike,
freight embargo, or weather of an unusually severe nature. The Contractor will not be granted time
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extensions for weather conditions which are normal for the location of the Project, according to the
U. S. Weather Bureau Records.

b. A request for extension of time and compensation related thereto shall be made in writing to the
Architect and District within ten (10) calendar days of the date the delay is encountered, or shall be
deemed waived. The request shall include a detailed description of the reasons for the delay and
corrective measures by the Contractor. The request shall be accompanied by evidence that the
insurance policies required by the Contract shall be in effect during the requested additional period
of time. In order for the Architect to consider a request for time extension, the Contractor must prove
that the reasons stated for the delay actually caused a delay in portions of the work which will result
in completion beyond the date specified in the Contract. The Contractor may also be granted a time
extension for a significant change in the scope of work which request for extension of time shall be
included in the Proposed Change Order Form.

c. No damages or compensation or any kind shall be paid to a Contractor because of delays in the
progress of work, whether such delays be avoidable or unavoidable, that are not the responsibility of
District. District's liability to Contractor for delays for which District is responsible shall be limited
to an extension of time unless such delays were unreasonable under the circumstances involved and
were not within the contemplation of the parties when the Contract was awarded. The Contractor
shall provide to the District the actual, substantiated costs to Contractor for which the Contractor may
claim damages from District. Such costs, if any, shall be directly related to the Project, and shall not
include costs that would be borne by the Contractor in the regular course of business, including, but
not limited to, office overhead and ongoing insurance costs. Delay damages shall not include
Contractor or Subcontractor markup for overhead and profit, but only actual, documented, and direct
actual costs. The District shall not be liable for any damages which the Contractor could have
avoided by any reasonable means including, but not limited to, the more judicious handling of forces
or equipment.

d. The granting of an extension of time because of unavoidable delays shall in no way operate as a
waiver on the part of the District of the right to collect liquidated damages for other delays or of any
other rights to which the District is entitled.

22. LIQUIDATED DAMAGES

a. The parties understand and agree that the goodwill, educational process, and other business of District
will be damaged if the Project is not completed within the time limits required. The parties have
further agreed that the exact amount of damages for failure to complete the Work within the time
specified is, in some cases, extremely difficult, impractical, or impossible to determine. As to those
damages that are difficult, impractical, or impossible to determine, Should the Contractor fail to
achieve Final Completion of this Contract within the time fixed for Final Completion, together with
extensions granted by the District for unavoidable delays, Contractor shall become liable to the
District in the amount specified in the Contract per calendar day for each day the Contract remains
incomplete beyond the time for Final Completion, as liquidated damages and not as a penalty.
Contractor shall not be charged with liquidated damages when the delay in completion of the work
beyond the time for Final Completion is due to acts of the District.
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b. Any money due or to become due the Contractor may be retained to cover liquidated and other delay
damages. Should such money not be sufficient to cover those damages, the District shall have the
right to recover the balance from the Contractor or Contractor’s sureties.

c. Should the District authorize suspension of the work for any cause, the time work is suspended will
be added to the time for completion. Suspension of the work by the District shall not be a waiver of

the right to claim liquidated or other delay damages as set forth in this section.

23. DISTRICT'S RIGHT TO STOP WORK:; TERMINATION OR SUSPENSION OF THE CONTRACT

a. District's Right to Stop Work:

In addition to or as an alternative to any and all other remedies available to the District, if the
Contractor fails to correct work which is not performed in accordance with the Contract Documents,
or if the Contractor persistently fails to perform the work in accordance with the Contract Documents,
the District may by written order direct the Contractor to stop the work, or any portion thereof, until
the cause for such order has been eliminated to the satisfaction of the District. However, the right of
the District to stop the work shall not give rise to a duty on the part of the District to exercise this
right for the benefit of the Contractor or any other person or entity, and the failure of the District to
do so shall not be raised as a defense to the Contractor's failure to perform the work in accordance
with the Contract Documents.
b. Termination for Cause:

1) If the Contractor refuses or fails to furnish sufficient materials, work force, equipment, and
appurtenances to properly prosecute the work in a timely manner, or if Contractor refuses or
fails to comply with any provisions of the Contract Documents, or if Contractor should file
a bankruptcy petition or make a general assignment for the benefit of Contractor’s creditors
or if a receiver should be appointed on account of Contractor’s insolvency, then the District
may give the Contractor and Contractor’s Surety written notice of intention to terminate the
Contract. Unless within seven (7) calendar days after the serving of such notice upon the
Contractor and Contractor’s Surety such violation shall cease and arrangements for
correction of such conditions shall be made satisfactory to the District, the Contract shall
cease and terminate. In the event of such termination, the District shall immediately serve
written notice thereof upon the Contractor and Contractor’s Surety.

2) In the event of termination for cause, in addition to all remedies available to the District, the
Contractor’s Surety shall have the right to take over and perform the Contract; provided,
however, that if the Surety does not commence performance within five (5) calendar days
from the date of the issuance of such notice of termination, the District may take over the
work and prosecute the same to completion by letting another Contract, or by any other
method that the District deems advisable. The Contractor and Contractor’s Surety shall be
liable for any excess cost incurred by the District thereby, and in any such event the District
may take possession of such materials, equipment, and other property belonging to the
Contractor as may be on the site and use same in completing the work.

c. Termination or Suspension for Convenience:

© 2025-26 School and College Legal Services of California (“SCLS”).
These documents are provided solely for the authorized use of clients of SCLS. No other use is permitted.
GENERAL CONDITIONS 16



24,

25.

Del Norte Campus Modernization Project

DSA Application # 01-12950

The District reserves the right, in its sole discretion, to terminate or suspend all or part of the Contract

for convenience following three (3) days written notice to the Contractor. In the event of termination
or suspension for convenience, Contractor shall have no claims against the District, except:

1) The actual cost of labor, materials and services provided pursuant to the Contract, and which
have not yet been paid for, as documented by timesheets, invoices, receipts and the like; and

2) Five percent (5%) of the total cost of the work performed as of the date of notice of
termination or suspension or five percent (5%) of the value of the work yet to be completed,
whichever is less. The parties agree that this amount shall constitute full and fair
compensation for all Contractors lost profits and other damages resulting from the
termination or suspension for convenience.

ASSIGNMENT OF CONTRACT

The Contractor may not assign or delegate all or any portion of this Contract without the written consent of
the District and no such consent shall be given which would relieve the Contractor or its Surety of their
responsibilities under the Contract. The Contractor may assign, without liability to the District, monies due
the Contractor under the Contract to banks, trust companies or other financial institutions provided written
notice thereof is promptly delivered to the District. Assignment of monies earned by the Contractor shall be
subject to the same retention as other payments made to Contractor, and shall also be subject to setoffs and
back charges as provided by this Contract.

COORDINATION WITH OTHER CONTRACTS

The District reserves the right to do other work or award other contracts in connection with this
Project. By entering into this Contract, Contractor acknowledges that there may be other contractors
on or adjacent to the Project site whose work must be coordinated with that of its own. Contractor
expressly warrants and agrees that it will cooperate with other contractors and will do nothing to
delay, hinder, or interfere with the work of other contractors, or that of the District, its Architect and
Construction Manager. Contractor also expressly agrees that in the event its work is hindered,
delayed, interfered with, or otherwise affected by a separate contractor, its sole remedy will be a
direct action against the separate contractor. To the extent allowed by law, the Contractor expressly
waives any remedy against the District, its Architect and Construction Manager on account of delay,
hindrance, interference or other such events caused by a separate contractor.

If any part of Contractor's work depends upon the work of a separate contractor, Contractor shall
inspect such other work and promptly report in writing to the District and Architect any defects in
such other work that render it unsuitable to receive the work of Contractor. Failure of the Contractor
to so inspect and report shall constitute an acceptance of the other contractor's work, except as to
defects which the Contractor could not have detected through the reasonable inspection of the other
contractor's work prior to the execution of Contractor's work.

If Contractor is aware of a current or potential conflict between Contractor’s work and the work of
another contractor on the site, and is unable to informally resolve the conflict directly with the other
contractor, Contractor shall promptly provide written notice to the District, with a copy to the
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Architect and the other contractor, specifying the nature of the conflict, the date upon which the

conflict arose, and the steps taken to attempt to resolve the conflict. The District may issue written
instructions to address the conflict.

If, through Contractor’s negligence, any other contractor or subcontractor shall suffer loss or damage
to the work, Contractor shall make a reasonable effort to settle with such other contractor and
subcontractor by agreement or arbitration. If such other contractor or subcontractor shall assert any
claim against the District or Architect, on account of any damage alleged to have been so sustained,
the District or Architect shall notify the Contractor, who shall defend such proceedings at
Contractor’s own expense and save harmless and indemnify the District and the Architect from any
such claim.

SUBMITTALS: SHOP DRAWINGS, CUTS AND SAMPLES

Five (5) copies of shop drawings, brochures and cuts and samples in quantities specified by the
Architect shall be submitted to the Architect for all items for which they are required by the plans
and Specifications. Prior to transmittal, the Contractor shall examine all submittals for accuracy and
completeness in order to verify their suitability for the work and compliance with the Contract
Documents and shall sign and date each submittal. Submittals shall be made sufficiently before the
items are required for the work so as to cause no delay and shall be in accordance with the Project
construction schedule.

In addition to information furnished as common practice, submittals shall contain the Project name
and location, Contractor's name and address, Subcontractor's or supplier's name and address, date of
submittal and any revisions, and reference to appropriate specification section, and/or drawing and
detail numbers. The Contractor and/or the Subcontractors shall verify in the field all dimensions and
relationships to adjacent work necessary to ensure the proper fit of the items submitted. If necessary,
the Contractor shall make any corrections required and resubmit with all due haste in the same
number as initially required.

Review of submittals, shop drawings, cuts or samples by the District or Architect shall not relieve
the Contractor from complying with the requirements of the Contract Documents.

Any materials or equipment installed without approval shall be at the Contractor's own risk, and
Contractor may be required to remove any such materials or equipment and install the specified items
at Contractor’s own cost, including repairs to adjacent work.

PAYMENTS

Cost Breakdown:

Prior to submitting Contractor’s first request for payment, the Contractor shall prepare and submit to
the Architect and District a cost breakdown (schedule of values) showing the major work items for
each trade or operation required in construction of the Project. The work items shall be sufficiently
detailed to enable the Architect to accurately evaluate the completion percentages requested by the
Contractor. The cost for each work item shall include overhead and profit. The total of all work item
costs shall equal the amount of the Contract.
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b. Scope of Payment:

Payment to the Contractor at the unit price or other price fixed in the Contract for performing the
work required under any item or at the lump sum price fixed in the Contract for performing all the
work required under the Contract shall be full compensation for furnishing all labor, materials,
equipment and tools necessary to the work, and for performing and completing, in accordance with
the Specifications, all work required under the item or under the Contract, and for all expense
incurred by the Contractor for any purpose in connection with the performance and completion of
the work.

C. Progress Payments:

The Contractor will, on or about the last day of each month, make an estimate of the value of the
work completed by Contractor in the performance of the Contract. These estimates shall be subject
to the review and approval of the Architect. The first such estimate will be of the value of the work
completed after the Contractor commenced the performance of the Contract, and every subsequent
estimate, except the final estimate, will be of the value of the work completed since the immediately
preceding estimate. Such estimates will be based on labor, materials and equipment incorporated
into the work, and items of materials and equipment delivered to the Project. The Contractor shall
be responsible for the security and protection of such materials and equipment delivered to the Project
and not incorporated in the work. Within thirty (30) calendar days after the approval of each estimate
for progress payment, the District will pay to the Contractor an amount equal to ninety five (95)
percent of the approved estimate, unless a different retention percentage is stated in the Notice
Inviting Bids, in which case that percentage applies. Payments may at any time be withheld if in the
judgment of the District the work is not proceeding in accordance with the Contract Documents, the
Contractor is not complying with the requirements of the Contract, stop notices have been timely
filed, the estimate contains an error, or the District has incurred costs or requests reasonable financial
assurances regarding defective work by the Contractor.

d. Final Payment:

Within thirty (30) days after all required work is fully completed in accordance with the Contract
Documents, the Contractor shall submit a final invoice for the total value of the work completed in
accordance with the Contract, which shall be subject to review and approval by the District. As
required by law, District shall pay Contractor the unpaid balance of the Contract price of the work,
or the whole Contract price of the work if no progress payment has been made, determined in
accordance with the terms of the Contract, less such sums as may be lawfully retained under any
provision of the Contract, including, but not limited to, amounts retained as liquidated damages, for
stop notices, for third-party claims for which the Contractor is required to indemnify the District, for
defective work and costs incurred by the District in connection therewith, or for other such claims
and damages attributable to the Contractor (“Final Payment”). Prior progress estimates and
payments are subject to correction in the Final Payment. Tender of the Final Payment shall constitute
denial by the District of any unresolved claim. Contractor’s acceptance of the Final Payment shall
operate as a full and final release to the District and its agents from any and all unasserted claims
Contractor has, or may have, related to this Contract.

e. Payments Do Not Imply Acceptance of Work:
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The granting of any progress payment or payments by the District or the receipt thereof by the

Contractor shall not constitute acceptance of the work or of any portion thereof, and shall in no way

lessen the liability of the Contractor to replace unsatisfactory work or material, whether or not the

unsatisfactory character of such work or material was apparent or detected at the time such payment
was made.

f. Retention of Sums Charged Against Contractor:

It is mutually understood and agreed that when under any provision of this Contract the District shall
charge any sums of money against the Contractor, the amount of such charge shall be deducted and
retained by the District from the amount of the next succeeding progress estimate, or from any other
monies due or that may become due the Contractor on account of the Contract. If on completion or
termination of the Contract such monies due the Contractor are found insufficient to cover the
District's charges against the Contractor, the District shall have the right to recover the balance from
the Contractor or the Contractor’s Sureties.

g. Release:

The Contractor and each assignee under an assignment in effect at the time of Final Payment shall,
if required by the District, execute and deliver at the time of Final Payment and as a condition
precedent to Final Payment, a release in form and substance satisfactory to and containing such
exemptions as may be found appropriate by the District, discharging the District, its officers, agents
and employees of and from liabilities, obligations and claims arising under this Contract.

h. Payment to Subcontractors and Suppliers:

The Contractor shall pay each Subcontractor and supplier promptly on receipt of each progress
payment from the District for the materials, labor and equipment delivered to the site or incorporated
in the work by each Subcontractor during the period for which the progress payment is made, less
any retention as provided above.

1. Stop Notice Costs:

The District reserves the right to charge the Contractor or Surety, or to withhold from release of
retention, all costs incurred by the District, including attorney’s fees, for processing and defending
stop notice claims.

28. MODIFICATIONS OF CONTRACT

a. Changes In The Work:

1) The District, before the date of acceptance of the work, may, without notice to the Sureties,
order changes in the work (“Modifications”), may order extra materials and extra work in
connection with the performance of the Contract, and the Contractor shall promptly comply
with such orders. All Modifications must be approved by DSA and the State Fire Marshall,
if applicable, as required by law.

2) If changes ordered in design, workmanship or materials are of such a nature as to increase
or decrease the cost of any part of the work, the price fixed in the Contract shall be increased
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or decreased by such amount as represents the reasonable and proper allowance for the

increase or decrease in the cost of the work in accordance with the provisions of this Article,

and any other applicable terms of the Contract, including, but not limited to, the Contractor’s

schedule of values and the price for allowances, if any. Except as provided by law, the total
cost of all Modifications shall not exceed ten (10) percent of the original Contract price.

3) In the case of a disputed work item, the District may direct the Contractor to perform the
disputed work at no additional cost to the District on the grounds that the work is adequately
indicated in the Contract Documents, and therefore already included in the Contract price.
If the Contractor maintains that the disputed work represents a modification to the Contract,
Contractor may submit a claim in accordance with Article 50, Resolution of Construction
Claims. Notwithstanding any dispute regarding the requirements of the Contract
Documents, Contractor shall promptly and fully comply with the District’s directive.
Contractor’s failure to do so shall be deemed a material breach of this Contract, and in
addition to all other remedies, District may, at its sole discretion, hire another contractor
and/or use its own forces to complete the disputed work at Contractor’s sole expense, and
may deduct the cost of such work from the Contract price.

b. Cost Breakdown:

When the Modification is proposed, the Contractor shall furnish a complete breakdown of actual
costs of both credits and extras, itemizing materials, labor, taxes, overhead and profit using the
Proposed Change Order Form. Subcontract work shall be so indicated. All costs must be fully
documented. The following limitations shall apply:

1) Change Order Certification:

All change orders and requests for proposed change orders shall be deemed to include the
following certification by the Contractor:

"The undersigned Contractor approves the foregoing as to the changes in work, if any, and
as to the Contract price specified for each item and as to the extension of time allowed, if
any, for completion of the Project as stated herein, and agrees to furnish all labor, materials,
and service and to perform all work necessary to complete any additional work specified for
the consideration stated herein. Submission of claims which have no basis in fact or which
Contractor knows are false are made at the sole risk of the Contractor and may be a violation
of the False Claims Act, as set forth in Government Code §§12650 et seq. It is understood
that the changes to the Contract Documents set forth herein shall only be effective upon
approval by the Governing Board of the District.

"It is expressly understood that the value of the extra work or changes expressly includes any
and all of the Contractor's costs and expenses, both direct and indirect, resulting from
additional time required on the Project or resulting from delay to the Project. Any costs,
expenses, damages, or time extensions not included herein are deemed waived."

e. Oral Modifications:
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No oral statements of any person shall in any manner or degree modify or otherwise affect the terms
of the Contract.

INDEMNITY

Contractor shall defend with counsel acceptable to the District, indemnify and hold harmless to the full extent
permitted by law, the District and its Board of Trustees, officers, agents, Architect, construction manager,
employees and volunteers from and against any and all liability, loss, damage, claims, expenses, fines,
judgments and costs (including, without limitation, attorney’s fees and costs and fees of litigation)
(collectively, "Liability") of every nature arising out of or in connection with Contractor's performance of the
Project or its failure to comply with any of'its obligations contained in these Contract Documents, except such
Liability caused by the active negligence, sole negligence or willful misconduct of the District. Such
indemnification shall extend to all claims, demands, or liabilities occurring after completion of the project as
well as during the progress of the work. Pursuant to Public Contract Code §9201, District shall timely notify
Contractor of receipt of any third-party claim relating to this Project.

WARRANTY OF TITLE

Contractor warrants that title to all work, materials or equipment included in a request for payment shall pass
and transfer to the District whether or not they are installed or incorporated in the Project, free from any
claims, liens or encumbrances, when such payment is made to the Contractor. Contractor further warrants
that no such work, materials or equipment have been purchased for work under the Contract subject to an
agreement by which an interest therein or an encumbrance thereon is retained by the seller or supplier.

USE OF COMPLETED PARTS OF THE WORK BEFORE ACCEPTANCE

Whenever the work or any part thereof is in a condition suitable for use, and the best interest of the District
requires such use, as determined by the District, the District may take possession of, connect to, open for
public use, or use the work or a part thereof. When so used, maintenance and repairs due to ordinary wear
and tear or vandalism will be made at District's expense. The use by the District of the work or part thereof
as contemplated in this section shall in no case be construed as constituting acceptance of the work or any
part thereof, including, but not limited to, the right to assess liquidated damages. Such use shall neither relieve
the Contractor of any of Contractor’s responsibilities under the Contract nor act as a waiver by the District of
any of the conditions thereof. Contractor shall continue to maintain all insurance, including Builder's Risk
insurance, on the entire Project, and diligently pursue full completion of the work.

GUARANTEE AND WARRANTY

a. By signing this Contract, Contractor agrees to the following guarantee and warranty:

Guarantee & Warranty

Contractor hereby guarantees and warrants its work on the Project
for a period of two (2) years from the date of the filing of the Notice
of Completion as follows.

Contractor shall promptly repair or replace to the satisfaction of
the District any or all work that appears defective in workmanship,
equipment and/or materials for whatever reason, ordinary
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wear and tear and unusual abuse or neglect excepted, together with
any other work which may be damaged or displaced in so doing.

Contractor agrees to promptly correct and remedy any failure by
the Contractor to conform its work, activities and services to the
requirements of the Contract Documents.

In the event of the Contractor’s failure to comply with the above-
mentioned obligations within the ten (10) calendar days of notice,
or sooner if required by an emergency, Contractor hereby
authorizes the District to have the defects or deficiencies repaired,
remedied, corrected and made good at Contractor’s expense, and
Contractor shall pay the costs and charges therefore upon
demand. The Surety agrees to be responsible for these costs and
charges as well.

PROTECTION OF WORK AND PROPERTY

The Contractor shall be responsible for each operation and all work on the Project, both permanent
and temporary. The Contractor shall protect the work and materials from damage due to negligence,
the action of the elements, the carelessness of third parties, vandalism, or any other cause whatsoever,
until the final completion and acceptance of the Project. Should improper work by the Contractor be
covered by another contractor and damage or defects result, the whole work affected shall be made
good by the Contractor to the satisfaction of the Architect and District without expense to the District.
The Contractor shall take reasonable care to avoid damage to existing facilities or utilities, whether
on the Project or adjacent to it, and Contractor shall be liable for any damage thereto or interruption
of service due to Contractor’s operations. If the Contractor encounters any facilities or utilities not
shown on the drawings or not reasonably inferable therefrom, Contractor shall promptly notify the
Architect about them, and shall do no further work which may cause damage to same. If it is
determined that some action needs to be taken regarding facilities not shown, the Contractor will be
given directives on what action to take, and any additional cost to the Contractor incurred thereby
will be handled by Change Order.

The property limits of the area of the Project are indicated on the drawings. Except for work
specifically shown or noted, Contractor shall confine Contractor’s operations within the indicated
property limits. The Contractor shall provide, install, and maintain all shoring, bracing and
underpinning necessary to support adjacent property, streets, buildings and structures, that may be
affected by building operations for this work; shall serve or cause to be served all legal notices to
adjoining property owners that may be necessary for their protection; and shall protect from damage
all adjacent buildings, fences, landscaping, and repair or replace any such property damaged in the
course of work under the Contract.

USE OF ROADWAYS AND WALKWAYS

The Contractor shall not unnecessarily interfere with use of any roadway, walkway or other facility for
vehicular or pedestrian traffic by any party entitled to use it. Wherever such interference becomes necessary
for the proper and convenient performance of the work and no satisfactory detour route exists, the Contractor
shall, before beginning the interference, provide a satisfactory detour, temporary bridge, or other proper
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facility for traffic to pass around or over the interference and shall maintain it in satisfactory condition as long
as the interference continues, all without extra payment unless otherwise expressly stipulated in the Contract
Documents.

MATERIALS

Unless explicitly stated otherwise, all specified equipment and material comprising the work of this
Contract, as being provided or furnished or installed, shall imply the inclusion of all components,
hardware and accessories, required for complete installation and satisfactory operation as intended
by the manufacturer. Wherever the method of installation of any material is not explicitly specified,
the installation shall be as recommended by manufacturer.

Wherever in the Contract Documents it is provided that the Contractor shall furnish materials or
equipment for which no detailed specifications are set forth, such materials or equipment shall be
new and of the best grade for the purpose for which they will be used when incorporated in the work.
Materials specified by reference to a number or symbol of a specific standard, such as A.S.M.,
Federal Specification, State Standard, Trade Association, or similar standards, shall comply with
requirements in the latest revision thereof and any amendment or supplement in effect on the date of
the notice inviting bids.

None of the materials to be provided furnished or installed on this project shall contain asbestos or
any other "hazardous substance" as that term is defined by federal or state law.

SUBSTITUTIONS

Wherever in the drawings or Specifications a material or product is called for by trade or brand names
or manufacturer and model number, alternative items of equal quality and purpose may be proposed
for use by the Contractor. The burden of proof of equality is on the Contractor, and Contractor shall
furnish all information and supplies necessary for the Architect to make a thorough evaluation of the
proposed substitution. The Architect's decision about the equality of the proposed substitution is
final, and if the proposed substitution is not approved, the Contractor shall install the item called for.
Proposed substitutions and any changes in adjacent work caused by them shall be made by the
Contractor at no additional cost to the District.

Proposed substitutions shall be submitted sufficiently before actual need to allow time for thorough
evaluation. Substitutions shall not be proposed for the reason that submittals were not made early
enough to avoid delay. Architect’s review of substitutions shall not relieve the Contractor from
complying with the requirements of the drawings and Specifications.

In the event Contractor makes substitutions in materials, equipment, or designs, with or without the
District's approval, other than those authorized herein, the Contractor shall then assume full
responsibility for the effects of such substitutions on the entire Project, including the design, and shall
reimburse the District for any charges resulting from such substitutions, including any charges for
modifications in the work of other trades, and including any charges for additional design and review,
plus reasonable and customary mark-ups.

TESTING
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Materials, equipment, or other work requiring tests may be specified in the Contract Documents, and
they shall be adequately identified and delivered to the site in ample time before intended use to allow
for testing. If such materials, equipment or other work should be covered without required testing
and approval, they shall be uncovered at the Contractor's expense, including any repairs or
replacement resulting therefrom. The Contractor shall notify the District and Architect when and
where such materials, equipment or other work are ready for testing, and Contractor shall bear the
cost of making them available for testing. The Contractor shall notify the District and Architect
sufficiently before the need for testing so as to cause no delay in the work and, in any case, at least
forty-eight (48) hours prior to the need for testing.

The cost of initial tests called for will be paid by the District and will be performed by independent
testing consultants retained by the District, but if so specified by the District, the amount paid or a
portion thereof may be collected from the Contractor. All other tests and inspections specified or
otherwise required to substantiate compliance with specified requirements for quality of material or
performance of operation shall be paid for by the District, but if so specified by the District, the
amount paid may be collected from the Contractor. If retesting or additional testing is necessary
because of substandard initial test results, the costs thereof shall be paid by the District, but if so
specified by the District, the amount paid may be collected from the Contractor, including any repairs
or replacement resulting therefrom.

INSPECTION

All materials, equipment and workmanship used in the work of the Project shall be subject to
inspection or testing at all times and locations during construction and/or manufacture. The District's
and Architect's authorized representatives and representatives of other agencies having authority over
the work shall have access to the work for the above purposes at all reasonable times and locations.
Any material or work found to be unsatisfactory or not according to the Contract Documents shall
be replaced with the correct material or work and the defective items promptly removed, all at the
Contractor's expense, when directed to do so by any of the above-named persons having authority
over the work. The cost of review time and analysis by the Architect or other District consultants
necessitated by incomplete or defective work by the Contractor shall be charged to the Contractor.

Inspection and testing by the District or its representatives shall not relieve the Contractor from
complying with the requirements of the Contract Documents. The Contractor is responsible for its
own quality control.

Whenever required by the District or Architect, the Contractor shall furnish all tools, labor and
materials necessary to make an examination of work in place by uncovering the same. Should such
work be found unsatisfactory, the cost of examination and reconstruction shall be paid by the
Contractor. Should such work be found satisfactory, the cost of examination and reconstruction of
the work shall be paid by Change Order unless the Contractor improperly covered the work before it
could be inspected or tested. If the Contractor considers it necessary or desirable to work on
Saturday, Sunday or a holiday, Contractor shall seek written approval from the District at least forty-
eight (48) hours before the commencement of such work.

CLEANUP
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a. The Contractor shall maintain the premises and area of the work in a neat and clean condition. No
burning of rubbish on site shall be allowed. The Contractor shall control dust on the site by sprinkling
at whatever intervals are necessary to keep it laid down and shall take measures to prevent dust and
debris from being accidentally transported outside the area of the work.

b. Final cleaning, such as sweeping, dusting, vacuuming, dry and wet mopping, polishing, sealing,
waxing and other finish operations normally required on newly installed work shall be taken to
indicate the finished conditions of the various new and existing surfaces at the time of acceptance.
Prior to the time of acceptance, all marks, stains, fingerprints, dust, dirt, splattered paint and
blemishes resulting from the various operations shall be removed throughout the Project. Stair treads
and risers shall be wet-mopped. Glass shall be left clean and polished both inside and outside.
Plumbing fixtures and light fixtures shall be washed clean. Hardware and other unpainted metals
shall be cleaned and all building papers and other temporary protections shall be removed throughout
the building, or portion of the building where Contractor was involved, all to the satisfaction of the
Architect and District. The exterior of the buildings, playfields, exterior improvements, and planting
spaces and other work areas shall be similarly clean and in good order.

40. CONSTRUCTION WASTE MANAGEMENT REQUIREMENTS

a. Scope

1) This Article includes requirements for the diversion by the Contractor of construction and
demolition debris from landfills. The Contractor shall develop and implement a Waste
Management Plan as specified herein. The Contractor shall take a pro-active, responsible role in the
management of construction and demolition waste and require all subcontractors, vendors, and
suppliers to participate in the effort.

2) The District has established that this Project shall generate the least amount of waste
practicable and that processes shall be utilized that ensure the generation of as little waste as
possible due to over-packaging, error, poor planning, breakage, mishandling, contamination or
other factors.

3) As much of the waste materials as economically feasible shall be reused, salvaged or
recycled. Waste disposal in landfills shall be minimized.

4) The Contractor is encouraged to use waste hauling companies that separate recyclable
materials. The Contractor shall work with its waste haulers in providing other recycling
methods as appropriate.

5) The Contractor is responsible for implementation of any special programs involving
rebates or similar incentives related to the recycling of waste. Revenues or other savings
obtained for salvage or recycling accrue to the Contractor.

b. References
1) “Builders' Guide to Reuse and Recycling, A Directory for Construction and Demolition
Materials."
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2) “Construction Site Recycling, a Guide for Building Contractors ". For a copy of the guide
call 1-888-442-2666 or go to www.recycleworks.org.

n

3) “Where to Recycle Construction and Demolition Debris.
1-888-442-2666 or go to www.recycleworks.org.

For a copy of the guide call

c. Definitions

1) General: Construction and demolition waste includes products of demolition or removal,
excess or unusable construction materials, packaging materials for construction products,
and other materials generated during the construction process but not incorporated into
the work.

2) Divert" means to use material for any lawful purpose other than disposal in a landfill or
transfer facility for disposal

3) “Recycling Service" means an off-site service that provides processing of material and
diversion from a landfill.

4) “Hauler" means the entity that transports construction and demolition debris to either a
landfill or a recycling service.

d. Compliance with regulatory requirements:

1) The Contractor shall perform all handling, storage, transportation and disposal of
construction debris in compliance with all applicable Federal, State, regional, and local
statutes, laws, regulations, rules, ordinance, codes and standards.

2) Nothing stated on the drawings, in this Article 40 or in any other provision of the Contract
Documents shall be construed as allowing work that is not in strict compliance with all
applicable Federal, State, regional, and local statutes, laws, regulations, rules, ordinances,
codes and standards.

€. Performance Requirement

1) The Contractor shall divert a minimum of 50 percent (50%) of the total Project
construction and demolition waste from landfills.

f. Quality Control

1) General:
1) The Contractor shall not permit materials designated for diversion to become
contaminated or to contaminate the site or surrounding areas.

2) Training and Coordination:

i) The Contractor shall designate an on-site party [or parties] who will be
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responsible for instructing workers and subcontractors, and overseeing and
documenting the results of the Waste Management Plan for the Project.

i) The Contractor shall furnish copies of the Waste Management Plan to all
on-site supervisors, each subcontractor, and the District’s representative.

iii) The Contractor shall include construction waste management
as an item on the agenda of all progress meetings.
3) The Waste Management Plan:

i) The Contractor shall prepare a Waste Management Plan for diverting the
specified percentage of construction debris from landfills, including written and
graphic information indicating how the waste will be diverted.

i) Include in the plan both on-site recycling of construction debris and
off-site diversion from landfills.

i) Identify the means and methods for collecting and separating each type
of debris deemed reusable or recyclable.

iv) List the off-site recycling service and hauler of each designated debris item who
has agreed to accept and divert that item from the landfill in the proposed
quantities anticipated. List the service and hauler company name, address,
telephone number, and persons contacted.

V) List the name of individuals on the Contractor's staff responsible for
waste prevention and management.

vi) List the actions that will be taken to reduce solid waste generation, including
coordination with subcontractors to ensure awareness and participation.

vii) Describe the specific approaches to be used in recycling/reuse of the various
materials generated, including the areas on site and equipment to be used for
processing, sorting, and temporary storage of wastes.

viii)  Characterize the waste to be generated, including estimated types and quantities.
Name the landfills and/or incinerator to be used.

ix) List the specific waste materials that will be salvaged for resale, salvaged and
reused on the Project, salvaged and stored for reuse on a future project, or
recycled. Recycling facilities that will be used shall be identified by name,
location, and phone number.

X) Identify the materials that cannot be recycled or reused with an
explanation or justification, to be approved by the Architect.

The Contractor shall submit the Plan to the Architect within 10 calendar days after receipt of the Notice
to Proceed, or prior to any waste removal, whichever occurs first. The Contractor shall promptly revise
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and resubmit the Plan as required by the Architect. Review of the Contractor's Waste Management Plan
will not relieve the Contractor of responsibility for compliance with applicable environmental regulations
or meeting Project diversion requirements.

g. Plan Implementation

1) The Contractor shall implement the approved Waste Management Plan.

2) The Contractor shall maintain a log of each load and of each category of waste that is
diverted from the landfill. The Contractor shall separately log the debris sent to a Class
IIT landfill and materials sent to recycling facilities.

3) The Contractor shall include in the log the type of load, load weight, name of the hauling
service, recycling service or landfill, and the date accepted by the recycling service or by
the landfill.

4) The Contractor shall retain and make available all weight tickets and copies of receipts
and invoices relating to the implementation of the Plan.

5) The District reserves the right to audit the log at any time.

h. Material Handling

1) Designate a specific area or areas on site to facilitate the separation of materials for
potential reuse, salvage, recycling, and return. Clearly mark bins for each category of
waste.

2) Keep waste bins and pile areas neat and clean. Do not contaminate non-recyclable waste
with materials designated for reuse or recycling.

1. Contractor’s Responsibilities

1) Provide on-site instruction of the appropriate separation, handling, recycling, salvage,
reuse, and return methods to be used by all parties at the appropriate stages of the Project.

2) Separate, store, protect, and handle at the site identified recyclable and salvageable waste

products in a manner that maximizes recyclability and salvagability of identified
materials. Provide the necessary containers, bins and storage areas to facilitate effective
waste management. Provide barriers and enclosures around recyclable material storage
areas which are non hazardous and recyclable or reusable and which shall be located away
from construction traffic. Provide adequate space for pick-up and delivery. Use cleaning
materials that are non hazardous and biodegradable.

41. INSTRUCTIONS AND MANUALS

Three copies of the maintenance instructions, application/installation instructions and service manuals called
for in the Specifications shall be provided by the Contractor. These shall be complete as to drawings, details,
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parts lists, performance data and other information that may be required for the District to easily maintain and

service the materials and equipment installed under this Contract. All manufacturer's application/installation

instructions shall be given to the Architect at least ten (10) days prior to first material application or installation

of the item. The maintenance instructions and manuals, along with any specified guarantees, shall be

delivered to the Architect for review prior to submitting to District, and the Contractor or appropriate

Subcontractors shall instruct District's personnel in the operation and maintenance of the equipment prior to
final acceptance of the Project.

AS-BUILT DRAWINGS

The Contractor and all Subcontractors shall maintain on the work site a separate complete set of contract
drawings which will be used solely for the purpose of recording changes made in any portion of the work
during the course of construction, regardless of the reason for the change. As changes occur, there will be
included or marked on this record set on a daily basis if necessary to keep them up to date at all times. Actual
locations to scale shall be identified on the drawings for all runs of mechanical and electrical work, including
all site utilities installed underground, in walls, floors, and furred spaces, or otherwise concealed. Deviations
from the drawings shall be shown in detail. All main runs, whether piping, conduit, duct work, drain lines,
etc., shall be located in addition by dimension and elevation. Progress payments may be delayed or withheld
until such time as the record set is brought up to date to the satisfaction of the Architect. The Contractor shall
verify that all changes in the work are included in the "AS-BUILT" drawings and deliver the complete set
thereof to the Architect for review and approval within thirty (30) calendar days after District's notice of
completion. District's acceptance and approval of the "AS-BUILT" drawings are a necessary condition
precedent to the release of the final retention.

SUBSTITUTION OF SECURITIES

a. Pursuant to Public Contract Code §22300, Contractor may request in writing that it be allowed at its
own expense to substitute securities for moneys withheld by District to ensure performance under
this Contract. Only securities listed in Government Code §16430 and bank or savings and loan
certificates of deposit, interest-bearing demand deposit accounts, standby letters of credit, or any
other security mutually agreed to by Contractor and District shall qualify under this Article.
Securities equivalent to the amount withheld shall be deposited with the District or with a state or
federally chartered bank in California as the escrow agent. Upon satisfactory completion of the
Contract and on written authorization by the District, the securities shall be returned to Contractor.
Contractor shall be the beneficial owner of the securities and shall receive any interest thereon. The
Contractor may alternatively request District to make payment of retentions earned directly to the
escrow agent at the expense of the Contractor.

b. At the expense of the Contractor, the Contractor may direct the investment of the payments into
securities and the Contractor shall receive the interest earned on the investments upon the same
terms provided for above for securities deposited by Contractor. Upon satisfactory completion of
the Contract, Contractor shall receive from the escrow agent all securities, interest, and payments
received by the escrow agent from the District. The Contractor shall pay to each Subcontractor, not
later than 20 days of receipt of payment, the respective amount of interest earned, net of costs
attributed to retention withheld from each Subcontractor, on the amount of retention.

c. Any escrow agreement entered into pursuant to this Article shall comply with Public Contract Code
§22300 and shall be subject to approval by District's counsel.
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NO DISCRIMINATION

It is the policy of the District that, in connection with all work performed under this public works contract,
there shall be no discrimination against any prospective or active employee or any other person engaged in
the work because of actual or perceived race, color, ancestry, national origin, ethnic group identification,
religion, sex, gender, sexual orientation, age, physical or mental disability, or marital status. The Contractor
agrees to comply with applicable Federal and California laws including, but not limited to, the California Fair
Employment Practice Act, beginning with Government Code §12900, Government Code §11135, and Labor
Code §§ 1735, 1777.5, 1777.6 and 3077.5. In addition, the Contractor agrees to require like compliance by
all Subcontractors and suppliers.

LABOR STANDARDS

Work Hours:

In accordance with Labor Code §1810, eight (8) hours of labor shall constitute a legal day's work
under this Contract. Contractor and any Subcontractor shall pay workers overtime pay as required
by Labor Code §1815. The Contractor shall pay each worker, laborer, mechanic or persons
performing work under this Contract at a rate not less than the prevailing wage for each craft or
classification covering the work actually performed.

Penalty:

Contractor shall forfeit to District as a penalty the sum of twenty-five dollars ($25.00) for each worker
employed in the execution of this Contract by Contractor or any Subcontractor for each calendar day
during which the worker is required or permitted to work more than eight (8) hours in any one (1)
calendar day or more than forty (40) hours per calendar week in violation of Article 3, Division 2,
Part 7, Chapter 1 of the California Labor Code.

Employment of Apprentices:

Contractor shall comply with Labor Code §§1773.3, 1777.5 and 1777.6, and 3077 et. seq., each of
which is incorporated by reference into this Contract. These sections require that contractors and
subcontractors employ apprentices in apprenticeable occupations in a ratio of not less than one (1)
hour of apprentice work for every five (5) hours of labor performed by a journeyman, unless an
exception is granted and that Contractors and Subcontractors shall not discriminate against otherwise
qualified employees as apprentices on any public works solely on the ground of actual or perceived
race, religion, color, national origin, ethnic group identification, sex, gender, sexual orientation, age,
or physical or mental disability. Only apprentices who are in training under written apprenticeship
occupations shall be employed. The responsibility for compliance with these provisions for all
apprenticeable occupations rests with Contractor.

The Contractor shall be knowledgeable of and comply with Labor Code §§1727, 1773.5, 1775, 1777,
1777.5, 1810, 1813, 1860, including all amendments thereto; each of these sections is incorporated
by reference into this Contract.

GENERAL RATE OF PER DIEM WAGES
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a. On File:
As required by Labor Code §1773.2, the District has available copies of the general prevailing rate
of per diem wages for workers employed on public work as determined by the Director of the
Department of Industrial Relations, which shall be available to any interested party on request.

Contractor shall post a copy of the document at each job site.

b. Prevailing Wage Rate:

The Contractor and each Subcontractor shall pay each worker performing work under this Contract
at a rate not less than the prevailing wage as defined in Labor Code §1771 and 1774 and §16000(a)
of Title 8, California Code of Regulations.

C. Penalty:

In accordance with §1775 of the Labor Code, the Contractor shall forfeit to the District as penalty,
the sum of $200 for each calendar day, or portion thereof, for each worker paid less than the
prevailing wage rates, as determined by the Director of the California Department of Industrial
Relations, for any work done under this Contract by Contractor or by any Subcontractor. Contractor
shall also pay each worker the difference between the stipulated prevailing wages rates and the
amount actually paid to such worker.

47. RECORD KEEPING

a. The Contractor agrees to comply with the provisions of §§1776 and 1812 of the Labor Code. The
Contractor and each Subcontractor shall keep or cause to be kept an accurate record showing the
names, addresses, social security numbers, work classifications, straight time and overtime hours
worked each day and week of all workers employed by Contractor in connection with the execution
of this Contract or any subcontract thereunder and showing the actual per diem wages paid to each
of such workers. These records shall be certified and shall be open at all reasonable hours to the
inspection of the District awarding the Contract, its officers and agents, and to the Chief of the
Division of Labor Statistics and Law Enforcement of the State Department of Industrial Law
Enforcement of the State Department of Industrial Relations, and his or her other deputies and agents.

b. In addition, copies of the above records shall be available as follows:

1) A certified copy of an employee's payroll record shall be made available for inspection or
furnished to the employee or his or her authorized representative on request;

2) A certified copy of all payroll records shall be made available for inspection or furnished
upon request to the District, the Division of Labor Standards Enforcement, and the Division
of Apprenticeship Standards of the Department of Industrial Relations;

3) A certified copy of all payroll records shall be made available upon request by the public for
inspection or copies thereof made; provided, however, that a request by the public shall be
made through either the District, the Division of Apprenticeship Standards, or the Division
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of Apprenticeship Standards, or the Division of Labor Standards Enforcement. If the

requested payroll records have not been previously provided, the requesting party shall, prior

to being provided the records, reimburse the costs of the Contractor, Subcontractors, and the

entity through which the request was made. The public shall not be given access to the
records at the principal office of the Contractor.

The Contractor shall file a certified copy of the records with the entity requesting the records within
ten days after receipt of a written request. Any copy of records made available for inspection as
copies and furnished upon request to the public or any public agency by the District, shall be marked
or obliterated in such a manner as to prevent disclosure of an individual's name, address, and social
security number. The name and address of the Contractor awarded the Contract or performing the
Contract shall not be marked or obliterated.

The Contractor shall inform the Owner of the location of the records, including the street address,
city and county, and shall, within five working days, provide a notice of a change of location and
address.

In the event of noncompliance with the requirements of this section, the Contractor shall have ten
days in which to comply subsequent to receipt of written notice specifying in what respects the
Contractor must comply with this section. Should noncompliance still be evident after the ten day
period, the Contractor shall, as a penalty to the District, forfeit $100 for each calendar day, or portion
thereof, for each worker, until strict compliance is effectuated. Upon the request of the Division of
Apprenticeship Standards or the Division of Labor Standards Enforcement, these penalties shall be
withheld from progress payments then due.

Responsibility for compliance with this provision shall be with the Contractor.

PROJECT COMPLETION

When all of the work to be performed under this Contract has been fully completed, the Contractor
shall notify the Architect and District, in writing, setting a date for inspection. The Contractor and
Subcontractor representatives shall attend the inspection. As a result of this inspection, the Architect
will prepare a list of items ("punch list") that are incomplete or not installed according to the Contract
Documents. Failure to include items on this list does not relieve the Contractor from fulfilling all
requirements of the Contract Documents.

The Architect will promptly deliver the punch list to the Contractor and it will include a period of
time by which the Contractor shall complete all items listed thereon. On completion of all items on
the punch list, verified by a final inspection, and all other Contract requirements, so that Final
Completion has been achieved to the District’s satisfaction, the District will file a Notice of
Completion with the County Recorder. Payment of retention from the Contract, less any sums
withheld pursuant to the terms of this Contract or applicable law, shall not be made sooner than thirty-
five (35) calendar days after the date of filing of Notice of Completion.

The District reserves the right to occupy buildings and/or portions of the site at any time before
Completion, and occupancy shall not constitute final acceptance of any part of the Work covered by
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the Contract Documents, nor shall such occupancy extend the date specified for completion of the

Work.

Beneficial occupancy of building(s) does not commence any warranty period or entitle

Contractor to any additional compensation due to such occupancy, or affect in any way or amount
Contractor’s obligation to pay liquidated damages for failure to complete the Project on time.

49. TRENCHING OR OTHER EXCAVATIONS

a. Excavations or Trenches Deeper than Four Feet:

If the Project involves digging trenches or other excavations that extend deeper than four feet, the
following provisions shall be a part of this Contract:

)]

2)

3)

© 2025-26 School and Col

The Contractor shall promptly, and before the following conditions are disturbed, provide
written notice to the District if the Contractor finds any of the following conditions:

(a) Material that the Contractor believes may be a hazardous waste, as defined in
§25117 of the Health and Safety Code, which is required to be removed to a Class
I, Class IL, or Class III disposal site in accordance with the provisions of existing
law.

(b) Subsurface or latent physical conditions at the site which are different from those
indicated or expected.

(c) Unknown physical conditions at the site of any unusual nature or which are
materially different from those ordinarily encountered and generally recognized as
inherent in work which the Contractor generally performs.

In the event that the Contractor notifies the District that Contractor has found any of the
conditions specified in subparagraphs (a), (b) or (c), above, the District shall promptly
investigate the condition(s). If the District finds that the conditions are materially different
or that a hazardous waste is present at the site which will affect the Contractor's cost of, or
the time required for, performance of the Contract, the District shall issue a change order in
accordance with the procedures set forth in this Contract.

In the event that a dispute arises between the District and the Contractor regarding any of
the matters specified in Paragraph (2), above, the Contractor shall proceed with all work to
be performed under the Contract and the Contractor shall not be excused from completing
the Project as provided in the Contract. In performing the work pursuant to this Paragraph,
the Contractor retains all rights provided by Article 50 which pertains to the resolution of
disputes between the contracting parties.
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b. Regional Notification Center:

The Contractor, except in an emergency, shall contact the appropriate regional notification center at
least two (2) days prior to commencing any excavation if the excavation will be conducted in an area
that is known, or reasonably should be known, to contain subsurface installations other than the
underground facilities owned or operated by the District, and obtain an inquiry identification number
from that notification center. No excavation shall be commenced and/or carried out by the Contractor
unless an inquiry identification number has been assigned to the Contractor or any Subcontractor and
the Contractor has given the District the identification number. Any damages or delays arising from
Contractor's failure to make appropriate notification shall be at the sole risk and expense of the
Contractor and shall not be considered for an extension of the Contract time.

C. Existing Utility Lines:

1) Pursuant to Government Code §4215, the District assumes the responsibility for removal,
relocation, and protection of main or trunk utility lines and facilities located on the
construction site at the time of commencement of construction under this Contract with
respect to any such utility facilities that are not identified in the plans and Specifications.
Contractor shall not be assessed liquidated damages for delay in completion of the Project
caused by the failure of the District or the owner of a utility to provide for removal or
relocation of such utility facilities.

2) Locations of existing utilities provided by the District shall not be considered exact, but
approximate within reasonable margin and shall not relieve Contractor of responsibilities to
exercise reasonable care nor costs of repair due to Contractor’s failure to do so. The District
shall compensate Contractor for the costs of locating and repairing damage not due to the
failure of Contractor to exercise reasonable care, and removing or relocating such utility
facilities not indicated in the plans and Specifications with reasonable accuracy.

3) No provision herein shall be construed to preclude assessment against Contractor for any
other delays in completion of the Project. Nothing in this section shall be deemed to require
the District to indicate the presence of existing service laterals, appurtenances, or other utility
lines, with the exception of main or trunklines, whenever the presence of such utilities on
the site of the construction Project can be inferred from the presence of other visible
facilities, such as buildings, meter and junction boxes, on or adjacent to the site of the
construction.

4) If Contractor, while performing work under this Contract, discovers utility facilities not
identified by the District in the Project plans and Specifications, Contractor shall
immediately notify the District and the utility in writing. The cost of repair for damage to
above-mentioned visible facilities without prior written notification to the District shall be
borne by the Contractor.

d. Prompt Notification:

Contractor understands, acknowledges and agrees that the purpose for prompt notification to the
District pursuant to these provisions is to allow the District to investigate the condition(s) so that the
District shall have the opportunity to decide how the District desires to proceed as a result of the
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conditions. Accordingly, failure of Contractor to promptly notify the District in writing, pursuant to

these provisions, shall constitute Contractor's waiver of any claim for damages incurred as a result
of the conditions.

€. Trenches Five Feet and Deeper:

Pursuant to Labor Code §6705, if the Contract price exceeds $25,000 and involves the excavation of
any trench or trenches five (5) feet or more in depth, the Contractor shall, in advance of excavation,
promptly submit to the District and/or a registered civil or structural engineer employed by the
District or Architect, a detailed plan showing the design of shoring for protection from the hazard of
caving ground during the excavation of such trench or trenches.

50. RESOLUTION OF CONSTRUCTION CLAIMS

a. Public work claims of $375,000 or less between the Contractor and the District are subject to the
provisions of Article 1.5 (commencing with §20104) of Chapter 1 of Part 2 of the Public Contract
Code (“Article 1.5 claim”). For purposes of Article 1.5, "public work" has the same meaning as set
forth in §§3100 and 3106 of the Civil Code; "claims" means a separate demand by Contractor for a
time extension or payment of money or damages arising from work done by or on behalf of
Contractor pursuant to the Contract and payment of which is not otherwise expressly provided for or
the claimant is not otherwise entitled to or the amount of the payment which is disputed by the
District.

b. All claims shall be submitted on or before the date of the Final Payment and shall include all
documents necessary to substantiate the claim. District shall respond in writing within 45 days of
receipt of claim if the claim is less than or equal to $50,000 ("$50,000 claim") or within 60 days if
the claim is over $50,000 but less than or equal to $375,000 (50,000 - $375,000 claim"). In either
case, District may request in writing within 30 days of receipt of claim any additional documentation
supporting the claim or relating to any defenses to the claim which the District may have against the
Contractor. Any additional information shall be requested and provided upon mutual agreement of
the District and the Contractor. District's written response to the claim shall be submitted to
Contractor within 15 days after receipt of the further documentation for $50,000 claims or within 30
days after receipt of the further documentation for $50,000 - $375,000 claims or within a period of
time no greater than that taken by the Contractor in producing the additional information, whichever
is greater.

c. Within 15 days of receipt of the District's response, if Contractor disputes the District's written
response, or within 15 days of the District's failure to respond within the time prescribed, the
Contractor shall provide written notification to District demanding an informal conference to meet
and confer ("conference") to be scheduled by District within 30 days. Following the conference, if
any claim or portion remains in dispute, the Contractor may file a claim as provided in Chapter 1
(commencing with §900) and Chapter 2 (commencing with §910) of Part 3 of Division 3.6 of Title
1 of the Government Code. For purposes of those provisions, the period of time within which a claim
must be filed is tolled from the time the claimant submits a written claim pursuant to this section until
the time that claim is denied as a result of the conference process, including any period of time utilized
by the meet and confer process.
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Pursuant to Public Contract Code §20104.2(f), this section does not apply to tort claims and does not

change the period for filing claims or actions specified by Chapter 1 (commencing with §900) and
Chapter 2 (commencing with §910) of Part 3 of Division 3.6 of Title 1 of the Government Code.

If a civil action is filed, within 60 days, but no earlier than 30 days, following the filing of responsive
pleadings, the court shall submit the matter to nonbinding mediation unless waived by mutual
stipulation of both parties. The mediation process shall provide that both parties select a disinterested
third person mediator within 15 days, shall be commenced within 30 days of the submittal, and shall
be concluded within 15 days of the commencement of the mediation unless time is extended upon a
good cause showing to the court or by stipulation of the parties. If the parties fail to select a mediator
within the 15-day period, any party may petition the court to appoint the mediator.

If the matter remains in dispute, the case shall be submitted to judicial arbitration as set forth in Public
Contract Code §§20104.4 (b)(1) through (b)(3).

For any claim in excess of $375,000, the Contractor and the District shall follow the same process as
for an Article 1.5 claim. The District will forward a response within 60 days of submittal of any such
claim. Judicial arbitration is not required for claims in excess of $375,000.

Claims shall also be processed consistent with Public Contract Code section 9204, which
provides processing timelines and procedures, and requires that undisputed claims be promptly paid
in accordance with this code provision.

In addition, for all unresolved claims that the Contractor wishes to pursue, the Contractor shall file a
timely claim pursuant to the Government Claims Act and shall otherwise comply with the procedures
set forth in that Act prior to commencing any litigation against the District. The accrual date for any
such claim is the date the dispute or controversy first arose regarding the issues raised in the claim.

“The date of Final Payment,” as used in this Article 50, means the date the public entity is required
to release retention proceeds in accordance with Public Contract Code §7107 regardless of whether
any payment is made to the Contractor at that time.

The claims required by this Article are jurisdictional and conditions precedent to the commencement
of any further legal proceedings. Strict compliance with all filing deadlines is mandatory.

LABOR COMPLIANCE PROGRAM

If this Contract is for a public works project over $25,000 or for a maintenance project over $15,000,
Contractor acknowledges that the project is subject to compliance monitoring and enforcement by the
California Department of Industrial Relations in accordance with California Labor Code sections 1725.5 and
1770 et seq. All bidders, contractors and subcontractors working at the site shall be duly registered with the
Department of Industrial Relations at time of bid opening and at all relevant times. Proof of registration shall
be provided as to all such contractors prior to the commencement of any work. Contractor shall coordinate
with the Architect to ensure that DIR is advised of the award of the construction contract in a timely
manner by filing form PWC-100 with DIR within thirty days of award of the contract, but no later than
the first day in which the Contractor has workers employed upon the project.

DRUG-FREE WORKPLACE CERTIFICATION
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Contractor certifies all of the following:

1) Contractor is aware of the provisions and requirements of California Government Code §§
8350 et seq., the Drug Free Workplace Act of 1990.

2)

3)

Contractor is authorized to certify, and does certify, that a drug free workplace will be
provided by doing all of the following:

a)

b)

Publishing a statement notifying all employees that the unlawful manufacture,
distribution, dispensation, possession or use of a controlled substance is prohibited in
Contractor's workplace and specifying actions which will be taken against employees for
a violation of the prohibition;

Establishing a drug-free awareness program to inform employees about all of the
following:

(1) The dangers of drug abuse in the workplace;

(i1) Contractor's policy of maintaining a drug-free workplace;

(iii) The availability of drug counseling, rehabilitation and employee-assistance programs; and
(iv) The penalties that may be imposed upon employees for drug abuse violations;
Requiring that each employee engaged in the performance of Work on the Project be given a copy
of the statement required by subdivision (a), above, and that as a condition of employment by

Contractor in connection with the Work on the Project, the employee agrees to abide by the terms of
the statement.

Contractor understands that if the District determines that Contractor has either: (a) made a false
certification herein, or (b) violated this certification by failing to carry out and to implement the
requirements of Government Code §§ 8350 et seq., the Contract is subject to termination, suspension of
payments, or both. Contractor further understands that, should Contractor violate the terms of the Drug-
Free Workplace Act of 1990, Contractor may be subject to debarment in accordance with the provisions
of Government Code §§ 8350, et seq.

PROVISIONS REQUIRED BY LAW DEEMED INSERTED

Every provision of law and clause required by law to be inserted in this Contract shall be deemed to be
inserted, and this Contract shall be read and enforced as though it were included, and if through mistake or
otherwise any provision is not inserted or is not correctly inserted, upon application of either party the
Contract shall be amended to make the insertion or correction. All references to statutes and regulations shall
include all amendments, replacements, and enactments on the subject which are in effect as of the date of this
Contract.

ECONOMIC SANCTIONS
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As required by Executive Order N-6-22, issued by Governor Gavin Newsom on March 4, 2022 (“EO”), the
Consultant certifies compliance with the economic sanctions imposed in response to Russia’s actions in
Ukraine, including with respect to, but not limited to, the federal executive orders identified in the EO and
the sanctions identified on the U.S. Department of the Treasury website:
(https://home.treasury.gov/policy-issues/financial-sanctions/sanctions-programs-and-country-

information/ukraine-russia-related-sanctions).

Contractor understands that failure to comply may result in the termination of this Agreement.

55. GENERAL PROVISIONS

g.

Assignment and Successors:
Neither party may transfer or assign its rights or obligations under the Contract Documents, in part

or in whole, without the other party’s prior written consent. The Contract Documents are binding on
the heirs, successors, and permitted assigns of the parties hereto.

Third Party Beneficiaries:

There are no intended third party beneficiaries to the Contract.

Choice of Law and Venue

The Contract Documents shall be governed by California law, and venue shall be in the Superior
Court of the county in which the project is located, and no other place.

Severability
If any provision of the Contract Documents is determined to be illegal, invalid, or unenforceable, in
part of in whole, the remaining provisions, or portions of the Contract Documents shall remain in full

force and effect.

Entire Agreement

The Contract Documents constitute the final, complete, and exclusive statement of the terms of the
agreement between the parties regarding the subject matter of the Contract Documents and
supersedes all prior written or oral understandings or agreements of the parties.

Waiver

No waiver of a breach, failure of any condition, or any right or remedy contained in or granted by
the provisions of the Contract Documents shall be effective unless it is in writing and signed by the
party waiving the breach, failure, right, or remedy. No waiver of any breach, failure, right, or remedy
shall be deemed a waiver of any other breach, failure, right, or remedy, whether or not similar, nor
shall any waiver constitute a continuing waiver unless the writing so specifies.

Headings
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The headings in the Contract Documents are included for convenience only and shall neither affect

the construction or interpretation of any provision in the Contract Documents nor affect any of the
rights or obligations of the parties to the Contract.

END SECTION 00 70 00
GENERAL CONDITIONS
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SECTION 00 93 57
FORMAT FOR PROPOSED CHANGE ORDERS

Line | Item Amount ($) (+/-)
1 Direct Labor and allowable Fringe Benefit
Costs (1A and 1B):

Attach applicable supporting documentation with
itemized breakdowns of Total Basic Labor / Total
Basic Fringe Benefits for each trade
classification.

1A. Total Basic Labor, per applicable DIR
Published Determination(s) $

1B. Total Basic Fringe Benefits, per applicable DIR
Published Determination(s) $

Line 1 » Subtotal of Lines: 1A+ 1B =

2 Materials:

Attach itemized quantity and unit cost plus sales tax and
invoice(s) from vendor(s).

3 Equipment:

Attach invoice(s) from supplier(s).

Line 4 » Subtotal of Lines: 1 +2 +3 =

5 Markup on Self-Performed Work - Single mark-

up not-to-exceed 10% of Line 4. (Applies to

Contractor or Sub, regardless of tier)

£

6 Prime Contractor or First Tier Sub Markup on
Lower-Tier Subcontractor(s) Work- not-to-exceed 5% of
Line 4.

7 Line 7 > Subtotal of Lines: 4+5+ 6=

8 Markup for Labor Burden on Direct Labor Costs
(payroll taxes and premiums), not-to-exceed 25%
of Line 1A, absent supporting documentation.
(FICA, FUTA , SUTA, WC, etc.)

9 Bonds & Insurance for Prime/General Contractor
Only, Applied only to Line 4 (Max 2%):

10 TOTAL P Subtotal of Lines: 7+8+9 =

> LINE 1A Basic/Direct Labor
» LINE 1B Fringe Benefits

- Labor breakdown by trade classification, basic hourly rate and employer payments (e.g., fringe benefits)
as published by the DIR, and estimated hours. Labor costs shall only include fringe benefits indicated by governing
trade organizations. Wages shall not exceed current prevailing wages in the locality for performance of the changes.

Maximum Allowable Labor Burden.
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- The allowable labor burden (“Labor Burden™) on changes shall be defined as including only (i) Contractor's net
actual cost of payroll taxes (including FICA, Medicare, SUTA, FUTA) and (ii) Contractor’s net actual cost for
worker's compensation insurance (taking into consideration, without limitation, adjustments for experience
modifiers, premium discounts, dividends, rebates, expense constants, assigned risk pool costs, net cost reductions
due to policies with deductibles for self-insured losses, assigned risk rebates, etc.).

- With respect to pricing Labor Burden of PCOs and Change Orders, District has established a maximum allowable
amount of twenty-five percent (25%) of the Labor Burden associated with the work of the change as a reasonable
percentage to be used for pricing PCOs and Change Orders. However, the percentage-amount of Labor Burden
allowed for the work of a change may be examined and adjusted by District, in its sole discretion, if documentation
justifiably establishes the percentage-amount should be so adjusted; in no event shall the percentage-amount applied
to a PCO or Change Order exceed thirty percent (30%).

» LINE2 Material.
- Material quantities, and types of products, and transportation costs, if applicable.

» LINE 3 Equipment. Equipment breakdown by make, type, size, rental rates, equipment hours and
transportation costs, if applicable.

- The equipment costs shall not exceed one hundred percent (100%) of the Association of Equipment Distributors
(AED) rental rates or Caltrans rates, whichever is less. Hourly, daily, weekly, or monthly rates shall be used,
whichever is lower. Hourly rates including operator shall not be used.

- The actual time to be paid for equipment shall be the time that the equipment is in productive operation on the
Work under Contract Modification. In computing the hourly rental of equipment, any time less than thirty (30)
minutes shall be considered one-half (1/2) hour. No payment will be made for time while equipment is inoperative
due to breakdown, or for non-workdays. In addition, the rental time shall not include the time required to move the
equipment to and from the project site. No mobilization or demobilization will be allowed for equipment already on
site. If such equipment is not moved by its own power, then loading and transportation costs will be paid in lieu of
rental time thereof.

However, neither moving time nor loading and transportation costs will be paid if the equipment is used on the
Project Site in any other way than upon the work directly related to the Contract Modification.

- Individual pieces of equipment having a replacement value of one thousand dollars ($1,000) or less shall be
considered to be small tools or small equipment, and no payment will be made since the costs of these tools and
equipment is included as part of the markup for overhead and profit defined herein.

- Payment to the Contractor for the use of equipment as set forth above shall constitute full compensation to the
Contractor for the cost of fuel, power, oil, lubricants, supplies, small equipment, necessary attachments, repairs and
maintenance of any kind, depreciation, storage, insurance, labor (except for equipment operators), and any and all
costs to the Contractor incidental to the use of the equipment.

- Should Contractor, or any of its owners, officers, directors or agents, hold any ownership interest in any company,
organization, association or corporation from whom rental equipment is secured. Contractor shall immediately
notify District of such and the price set for any such rental shall be agreed upon in advance by the Contractor and the
District.

» LINE 5 Maximum Allowable Markup on Self-Performed Work. With respect to pricing the portion of
PCOs and Change Orders involving self-performed work, the maximum markup percentage fee to be paid
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for self-performed work by Contractor or its Subcontractor (regardless of tier) for a change shall be a single
markup percentage not-to-exceed ten percent (10%) of the net direct cost of the sum of: (i) direct labor and
allowable fringe benefit costs (Format for Proposed

Change, Lines 1A + 1B); (ii) the net cost of material and installed equipment incorporated into the change
or extra work and (iii) net rental cost of major equipment and related fuel costs necessary to complete the
change in the work.

» LINE 6 Maximum Allowable Markup on Lower-Tier Subcontractor(s)-Performed Work. With
respect to pricing the portion of PCOs and Change Orders involving work performed by lower-tier
Subcontractors, the maximum markup percentage fee allowable to the Contractor or Subcontractor
supervising the lower-tier Subcontractor’s work for a change shall be a single markup percentage not-to-
exceed five percent (5%) of the net of all approved work of a Change Order performed by all
Subcontractors combined on any particular PCO or Change Order.

- Markup for Overhead and Profit. Markup allowed for changes in work is inclusive of and shall be used
to compensate Contractor for overhead and profit for all costs for all administration, general conditions, and
supervision, including, without limitation:

- All field, field office and home office personnel including, but not limited to, principals, project managers,
superintendents, supervisory foremen, estimators, project engineers, detailers, draftsmen, schedulers,
consultants, watchmen, payroll clerks, administrative assistants, labor compliance costs and secretaries.

- All field, field office and home office expenses including, but not limited to, field trailers, parking, storage
sheds, office equipment and supplies, telephone service and long distance telephone calls, fax machines,
temporary utilities, sanitary facilities and services, janitorial services, small tools and equipment with a cost
under $1000 each, portable scaffolding, blocking, shores, appliances, job vehicles, security and fencing,
conformance to regulatory requirements including compliance to safety regulations, safety programs and
meetings, cartage, warranties,

As-Built Drawings, as well as any related maintenance costs.

- Administrative functions such as, but not limited to, reviewing, coordinating, distributing, processing,
posting, recording, estimating, negotiating, expediting, engineering, drawing, detailing, revising shop
drawings, carting, cleaning, protecting the work, and other incidental

Work related to the change.

- All other costs and taxes required to be paid, but not included under direct costs as defined above
including, without limitation, payroll taxes, social security, etc.

> LINE 8 Maximum Allowable Labor Burden on Basic Labor LINE 1A.

- The allowable labor burden (“Labor Burden™) on changes shall be defined as including only (i) Contractor's net
actual cost of payroll taxes (including FICA, Medicare, SUTA, FUTA) and (ii) Contractor’s net actual cost for
worker's compensation insurance (taking into consideration, without limitation, adjustments for experience
modifiers, premium discounts, dividends, rebates, expense constants, assigned risk pool costs, net cost reductions
due to policies with deductibles for self-insured losses, assigned risk rebates, etc.).

- With respect to pricing Labor Burden of PCOs and Change Orders, District has established a maximum allowable
amount of twenty-five percent (25%) of the Labor Burden associated with the work of the change as a reasonable
percentage to be used for pricing PCOs and Change Orders. However, the percentage-amount of Labor Burden
allowed for the work of a change may be examined and adjusted by District, in its sole discretion, if documentation
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justifiably establishes the percentage-amount should be so adjusted; in no event shall the percentage-amount applied
to a PCO or Change Order exceed thirty percent (30%).

> LINEY9 Contractor’s Additional Bonds and Insurance, if any. All costs for
Contractor’s additional bonds and insurance, if any applicable to the change.

Contractor shall not include any markup for these costs. The maximum allowable percentage for bonds and

insurance for a change shall not exceed two percent (2%) of the direct labor and allowable fringe benefit costs
(Format for Proposed Change, Lines 1A + 1B).

» Taxes. Federal excise tax shall not be included. District will issue an exemption on request.

» Time. Justification for any adjustment in Contract Time including a schedule analysis identifying critical
schedule activities delayed by the request.

END SECTION 00 93 57
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	GENERAL CONDITIONS
	3) As much of the waste materials as economically feasible shall be reused, salvaged or recycled.  Waste disposal in landfills shall be minimized.
	4)  The Contractor is encouraged to use waste hauling companies that separate recyclable materials.  The Contractor shall work with its waste haulers in providing other recycling methods as appropriate.
	5)  The Contractor is responsible for implementation of any special programs involving rebates or similar incentives related to the recycling of waste.  Revenues or other savings obtained for salvage or recycling accrue to the Contractor.
	b. References
	1) “Builders' Guide to Reuse and Recycling, A Directory for Construction and Demolition Materials."
	2)  “Construction Site Recycling, a Guide for Building Contractors ".  For a copy of the guide call 1-888-442-2666 or go to www.recycleworks.org.
	3)  “Where to Recycle Construction and Demolition Debris."  For a copy of the guide call 1-888-442-2666 or go to www.recycleworks.org.

	c. Definitions
	1) General:  Construction and demolition waste includes products of demolition or removal, excess or unusable construction materials, packaging materials for construction products, and other materials generated during the construction process but no...
	2)  Divert" means to use material for any lawful purpose other than disposal in a landfill or transfer facility for disposal
	3)  “Recycling Service" means an off-site service that provides processing of material and diversion from a landfill.
	4)  “Hauler" means the entity that transports construction and demolition debris to either a landfill or a recycling service.
	d.  Compliance with regulatory requirements:
	1) The Contractor shall perform all handling, storage, transportation and disposal of construction debris in compliance with all applicable Federal, State, regional, and local statutes, laws, regulations, rules, ordinance, codes and standards.
	2)  Nothing stated on the drawings, in this Article 40 or in any other provision of the Contract Documents shall be construed as allowing work that is not in strict compliance with all applicable Federal, State, regional, and local statutes, laws, r...
	e. Performance Requirement
	1) The Contractor shall divert a minimum of 50 percent (50%) of the total Project construction and demolition waste from landfills.
	f. Quality Control
	1) General:
	i) The Contractor shall not permit materials designated for diversion to become contaminated or to contaminate the site or surrounding areas.
	2)  Training and Coordination:
	i) The Contractor shall designate an on-site party [or parties] who will be responsible for instructing workers and subcontractors, and overseeing and documenting the results of the Waste Management Plan for the Project.
	ii) The Contractor shall furnish copies of the Waste Management Plan to all   on-site supervisors, each subcontractor, and the District’s representative.
	iii) The Contractor shall include construction waste management    as an item on the agenda of all progress meetings.
	3) The Waste Management Plan:
	i) The Contractor shall prepare a Waste Management Plan for diverting the specified percentage of construction debris from landfills, including written and graphic information indicating how the waste will be diverted.
	ii) Include in the plan both on-site recycling of construction debris and    off-site diversion from landfills.
	iii) Identify the means and methods for collecting and separating each type   of debris deemed reusable or recyclable.
	iv) List the off-site recycling service and hauler of each designated debris item who has agreed to accept and divert that item from the landfill in the proposed quantities anticipated.  List the service and hauler company name, address, telephone n...
	v) List the name of individuals on the Contractor's staff responsible for   waste prevention and management.
	vi) List the actions that will be taken to reduce solid waste generation, including coordination with subcontractors to ensure awareness and participation.
	vii) Describe the specific approaches to be used in recycling/reuse of the various materials generated, including the areas on site and equipment to be used for processing, sorting, and temporary storage of wastes.
	viii) Characterize the waste to be generated, including estimated types and quantities. Name the landfills and/or incinerator to be used.
	ix) List the specific waste materials that will be salvaged for resale, salvaged and reused on the Project, salvaged and stored for reuse on a future project, or recycled. Recycling facilities that will be used shall be identified by name, location,...
	x) Identify the materials that cannot be recycled or reused with an    explanation or justification, to be approved by the Architect.
	The Contractor shall submit the Plan to the Architect within 10 calendar days after receipt of the Notice to Proceed, or prior to any waste removal, whichever occurs first.  The Contractor shall promptly revise and resubmit the Plan as required by the...

	1) The Contractor shall implement the approved Waste Management Plan.
	2) The Contractor shall maintain a log of each load and of each category of waste that is diverted from the landfill.  The Contractor shall separately log the debris sent to a Class III landfill and materials sent to recycling facilities.
	3) The Contractor shall include in the log the type of load, load weight, name of the hauling service, recycling service or landfill, and the date accepted by the recycling service or by the landfill.
	4) The Contractor shall retain and make available all weight tickets and copies of receipts and invoices relating to the implementation of the Plan.
	5) The District reserves the right to audit the log at any time.
	h. Material Handling
	1) Designate a specific area or areas on site to facilitate the separation of materials for potential reuse, salvage, recycling, and return.  Clearly mark bins for each category of waste.
	2) Keep waste bins and pile areas neat and clean. Do not contaminate non-recyclable waste with materials designated for reuse or recycling.

	i. Contractor’s Responsibilities
	1) Provide on-site instruction of the appropriate separation, handling, recycling, salvage, reuse, and return methods to be used by all parties at the appropriate stages of the Project.
	2) Separate, store, protect, and handle at the site identified recyclable and salvageable waste products in a manner that maximizes recyclability and salvagability of identified materials. Provide the necessary containers, bins and storage areas to ...
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