
ADDENDUM # 2 DSA App. # 01-121308
File #12-C1

College of the Redwoods Page 1 of 4
Stadium Upgrade Addendum #2

COLLEGE of the REDWOODS – STADIUM UPGRADE
Eureka, California

ADDENDUM # 2   Date: January 18th, 2024

NOTICE TO ALL CONTRACTORS:
You are hereby notified of the following changes, clarifications and/or modifications to the original 
Contract Documents, Project Manual, Drawings, Specifications and/or previous Addenda. This 
Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts 
the same and shall take precedence over anything to the contrary therein. All other conditions remain 
unchanged. 

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents 
dated December 06 2023. Acknowledge receipt of this Addendum in space provided on the Bid Proposal 
Form. Failure to acknowledge may subject Bidder to disqualification.

A. CIVIL DRAWING:
1. Sheet CD 101 – Keynote #16 modified to say: “DEMOLISH HIGH MAST LIGHT

FOUNDATION; FOUNDATION APPROXIMATELY 3’ DIAMETER AND 20’ DEEP REINFORCED
CONCRETE”

B. SITE VISIT ATTENDEES: (SEE ATTACHMENT)

Justin Rose Hellas
Jill William R&R Horn Construction
Kyle Brown Wahlund Construction
Casey Coelho Wahlund Construction
John Thomas Mercer-Fraser
Tony Kitchen Kyrt Services
Casey Poff GR Sundberg, INC
Jason Pearce NorCal Carpentry
Cody Freitas Operating Engineers
John Carrion Field Turf/Beyna
Adam Pritchard Sequoia Construction
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C. SPECIFICATIONS:
1.  Modified Section 00 30 00 – Available Information (See Bid Doc Attachment)

2.  Modified Section 00 52 00 – Construction Agreement Forms (See Bid Doc Attachment)

3. Modified Section 01 11 00 – Summary of Work 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 
Required Alternates include Landscape, Lighting, Electrical, and Low Voltage utilities, 
and other Work indicated in the Contract Documents. Adding artificial turf with 
approximately 15’ wider footprint to accommodate soccer field. Will require 
replacement of track to expand out approximately 5’ while keeping the 8 lanes. The 
accessible path of travel will be modified with the new areas of work, new site lighting 
will be entirely planned with raceways set in place.
1.9 WORK SEQUENCE
408 Work Day activity for anticipated rain delays as a “bank”.  Insert this rain bank as 
the last activity prior to Substantial Completion of the Gym and Field House. Include an 
additional 20 Work Day rain delay activity for completion of the demolition of the 
existing PE structures.

4. Modified Section 01 14 00 – Work Restrictions (See Attachment)

5. Modified Section 01 32 13 – Scheduling of Work (Modified all “Primavera” text to change 
to “Microsoft Projects”).

1.3 SUMMARY
B Primavera Microsoft Projects

6. Modified Section 01 32 50 – Delays and Extensions 

     1.5 ABNORMAL OR ADVERSE WEATHER CONDITIONS
For the purposes of this Project, the Contractor shall include within the Contract Time of 
its Baseline CPM Schedule an allowance of 40 8 work days as a bank, just prior to its 
Substantial Completion date milestone activity, and 20 work days prior to Final 
Completion of the Demolition work,

7. Section 32 18 23:  Synthetic Turf Surfacing.  MODIFY 1.3 SYNTHETIC TURF SURFACING as 
follows:
The following Synthetic Turf Contractor/Vendors and corresponding products are pre-
approved for the Synthetic Turf Field surface:  

1. AstroTurf – Rhino M AstroTurf 
2. FieldTurf / Tarkett – Core/XM 360 FieldTurf 
3. Hellas – Matrix Power Blade Hellas 
4. Shaw Sports Field – Power Blade Shaw Sports Turf  
5. Greenfields Allsport Diamond Greenfields

1. 8. Section 32 18 23:  Synthetic Turf Surfacing.  MODIFY 2.3.B.5 as follows:
Manufacturer Reference:  Brock International Power Base YSR-25mm or pre-approved equal
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Brock International  
2840 Wilderness Place
Boulder, CO 80301
Telephone: (303) 544-5800 Fax: (303) 544-1273

Approved Alternatives:
FieldTurf Shockbase PRO
Hellas Soteria Max

8. Added line item Add alternat #5 – off-hauling 6” of Stadium Topsoil
“Contractor to strip the top 6” of sod and soil from the existing athletic field, transport to the former 
Creative Arts site shown on Drawing…and grade uniformly so the area drains. Contractor to coordinate 
the grading with Owner. Remaining soils to be removed from the existing athletic field to be transported 
and stockpiled at the stockpile areas at the former creative arts site “(See image below).

D. PRE-BID QUESTIONS: (SEE ATTACHMENT)

E. SUBSTITUTION REQUESTS: (SEE ATTACHMENT)

F. ASBESTOS AND LEAD SURVEY REPORT: (SEE ATTACHMENT)
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If you have any questions regarding this Addendum No. 2, please notify Leslie Marshall of College of the 
Redwoods in writing, via mail to 7351 Tompkins Hill Rd., Eureka, CA 95501, or by email at 
Leslie-Marshall@Redwoods.edu
All other terms and conditions of BID are to remain the same.

tBP/Architecture
1777 Oakland Boulevard, Suite 320
Walnut Creek, CA 94596
925.246.6419
Architect of Record: Philip J Newsom

END OF ADDENDUM #2

DVISION OF THE STATE ARCHITECT

mailto:Leslie-Marshall@redwoods.edu
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Date RFI Request Discipline Ref Question Responded By: Response

1/12 1 Wahlund Elect
Spec 26 24 

16

Sheet E-101 asks for a 100A – 30 circuit sub panel, Specification section 26 24 16 covers panel boards.

 a.Sub sec on 2.2 & 2.4 asks for branch circuit metering is this required for the new sub panel.

                                                  i.      If it is required how will this be wired to the campus EMS system?

                                                 ii.      Will a data conduit be required?

                                                iii.      Where will the data conduit terminate?

                                                 iv.      Is it required to be integrated into the EMS system?

 b.Sub Sec on 2.5 requires surge protec on.

                                                   i.      Is this required for the sub panel?

Chris Richards
 a.Remove requirement for branch circuit metering for this panel.

 b.Yes, surge protec on is required as noted in the referenced sec on. 

1/12 2 FieldTurf 
Track & 

Field
Dwgs There is landscape turf referenced in the plans yet the landscape specs are missing. Please provide landscape 

turf specs.

Bob Harding
The “Landscape” Turf area, is on the slope, to the south of the visitor bleacher terrace.  All turf on the project, whether turf for the field, or “Landscape” turf shall 

be the same product. 

1/12 3 R & R Horn
Track & 

Field
00 45 13

We would greatly appreciate having the RFI below clarified. 

 

Section 00 45 13 Bidders Qualifications is listed on the Division table of contents but it is not listed within the 

specs. The sections listed below contain the quoted passage about qualifications, can you confirm that these 

are the exact qualifications that bidders’ must meet?   

 

•         Section 31 22 16 – Field and Track Subgrade Establishment

•         Section 32 84 00 – Field Washwater

•         Section 33 46 00 – Subdrainage

•         Section 33 46 23.16 – Field Permeable Aggregate

 

“ 1. Contractor or sub-contractor shall be and has been actively and directly engaged in, constructing similar 

natural or synthetic field projects for a period of five (5) or more years, and shall provide proof of four (4) or 

more sports field base installations completed in the past two (2) years. as used in this section means a 

project similar in character to the work in which each respective firm or their employee will perform on this 

project. The “similar project” shall also be equal or greater in scale and complexity than the work for which 

each firm will be engaged to perform on this project. The “similar” project must be a natural or synthetic turf 

athletic field and/or a rubberized running track project, consisting of at least 75,000 sf of field surface area 

and a 400m, 8 lane running track. The Contractor’s experience shall include completion of high school, 

college, or professional level competition fields. The playing field system shall include earthwork, washwater 

or irrigation systems, drainage and subsurface drainage systems, and base aggregate placement and 

compaction. Provide a listing of all construction contracts (whether completed or in progress) entered into or 

performed by the Contractor or subcontractor within the past five years for projects similar in scope, time and 

complexity to the work called for under this Contract; include the names of the contracts, and the names and 

contact information of the owners.”

Bob Harding 
The experience requirement is for the subcontractor, or operators that are completing the work in the specified sections.  It is not a requirement of the general 

contractor – other than to make sure the subcontractors doing the work meet the qualification requirements.

1/12 4 FieldTurf 
Track & 

Field

Alternate #1, please confirm if the supplemental pad is included in the D-Zone warm-up area and the small 

infilled turf area south-east of the field.

Bob Harding 

The legend on F-1.1 indicates the area of turf which receives supplemental pad – essentially all areas that are not “landscape turf”.    So, the areas at each of the 

field within the track oval; and the turf area adjacent to the high jump shall have supplemental pad.

1/12 5 FieldTurf 
Track & 

Field

2.3 

Additive 

Alternate 

#1 & 1.3 

Synthetic 

Turf

Please find attached FieldTurf’s substitution requests.

 

 1.Turf system: FieldTurf XM360

 2.Pad system (Alternate #1): Shockbase PRO
Bob Harding Those are no exceptions taken and acceptable.(See addendum #2)

1/12 6

Shaw Sports 

Turf and 

Shawgrass

Track & 

Field

will you consider Shaw Sports Turf's Add Alt #1 for the Shock Pad. I wanted to submit Shaw's performance 

shock pad as an option, it works much better than the others listed, keeps costs down, easier and quicker to 

install and is cradle to cradle certified and made up of 80% of recycled material to keep turf fields out of 

landfills, not sure if sustainability is important to the college.  See attached documentation. We have our 

NXTPlay shock pad down at Georgia Tech University. 

Bob Harding 
With respect to previously submitted Shaw Sports Turf Supplemental Pad, that product is not an equal to the specified product as it is not interlocking, and is not 

25mm thickness.   There is not a complete substation request form. 

1/12 17 Will Hobbs District Why were the DVBE requirements and participation goals stricken from this contract as part of addendum 1? District

Some community college districts can opt into requiring a DVBE percent, or leave it in the bid docs as an incentive.

But generally, CCDs are exempt from requiring it. See CalVet’s website : 

https://www.calvet.ca.gov/VetServices/Documents/Chapter%20III%20Program%20Policy%20and%20Policy%20Statements.docx

At page 14 of its Statewide SB/DVBE Advocate Tool Kit, SB/DVBE Program Policy publication, it confirms that community colleges are exempt from including DVBE 

program participation requirements in its contracts and procurements.
Please see the response from legal to the earlier RFI.  CCDs are exempt from requiring DVBE. Some community college districts can opt into requiring a DVBE 

percent, or leave it in the bid docs as an incentive, which I believe was the intention for the original bid language. Please leave in the first sentence that 

encourages DVBE bidders to apply, and strike the second sentence about DVBE requirements.
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1/12 18

Wahlund 

Construction, 

Inc.

District

I noticed that this addendum states "NOTICE TO ALL PRE-QUALIFIED CONTRACTORS ONLY:", but I do not recall 

a project specific prequalification for this project. Is this referring to the annual prequalification for CR 

contractors? Just making sure there wasn't a project specific prequal for the stadium project. 

District
There is no specific prequalification to this Stadium Project. Reference to prequalification in Section 00 21 13 INSTRUCTIONS TO BIDDERS has been omitted. 

Language in Addendum 1 referencing prequalified bidder was in error. 

1/15 19

Wahlund 

Construction, 

Inc.

District
Spec 00 54 

36 

We have the following additional questions regarding the CR Community Stadium project:

1.  There is a spec section for Building Information Modeling (BIM) 00 54 36, requiring the Contractor to 

create a model, post weekly updates, provide (3) licenses of BIM 360 Collaborate, run clash detections, etc. 

Please confirm if the contents of this spec section is correct and will be followed during Construction. In 

reading this spec and our understanding of BIM modeling in general, it seems that BIM is more relevant to 

building construction with multiple trades rather than the scope of work given for this project.

District Spec 00 54 36 removed the requirement for BIM

1/15 20

Wahlund 

Construction, 

Inc.

 Track and 

Field 

 32 18 23 

1.3A

2. We would like to request Valley Precision Grading(VPG)/Tencate - Allsport Diamond Turf be included with 

the pre-approved Synthetic Turf Contractor/Vendors and corresponding products listed in spec 32 18 23 1.3 

A. The manufacturer of this system, Tencate, is already a listed manufacturer under this spec section. VPG 

takes no exception to the specified pad and infill systems and will warrant their use with the proposed turf 

product. Please reference the attached substitution request package, in accordance with specification.

Bob Harding This is no exceptions taken and is acceptable.(See addendum #2)

1/15 21
Mountain F. 

Enterprises 
District

Just to verify have all the trees been removed at the stadium? Plans call out stumps to be removed,  And if so 

is there a list of contractors that we could be added to for future tree work that maybe needed.
District 

There is a tree removal plan that will be included in Addendum 2, as an informational item only, which specifies all trees to be removed to ground. The 

Addendum 2 is set to be posted to the CR website today. Due to time constraints, the removal is a separate project, not included in the scope of the Stadium 

Project, and the College has engaged Dan Collings Tree Service to do the work. The College does not keep a formal list of contractors, but I will take your contact 

information for future consideration. You can also apply to be on the CUPCCAA list as a Contractor as well. 

1/15 22 r & r Horn Civil CD - 101

Drawing SD 1-1 ( CD - 101)

 a.Note 2: What modifica ons are required?

 b.Note 4: Are the exis ng pipe type and size know?

 c.Note 5: Is the pipe type know?

 d.Note 6: Please confirm the exis ng valves will be re used.

Michelle 

Davidson 

Drawing CD 101 

a. Response: Contractor shall coordinate with campus operations staff during construction. The exact layout of the irrigation system is unknown. 

b. Response: Pipes are anticipated to be 12–24-inch CMP. Some pipes may be asbestos-cement material. 

c. Response: The pipe type is fusible PVC or HDPE. Contactor to verify. 

d.Response: The contractor may reuse the valves, if they can be carefully removed and relocated. Contractor to verify valve type and fittings required. If the 

valves are damaged during removal, contractor to furnish new valves. 

1/15 23 r & r Horn 
Track & 

Field
F2.1  a.Detail 5 calls out quarry spalls. What are the requirements for quarry spalls? Bob Harding material shall be 2”-4” angular stone with minimum 75% fractured face

1/15 24 r & r Horn District Specs 

 1.Sec on 00 54 36: Please confirm BIM is not required on this project.

 2.General Condi ons: Sec on 40 item e – Please confirm 50% of the project demoli on is to be diverted from 

the landfill.

 3.Specifica on sec on 00 30 00: Are there as builts and hazardous material reports related to this project? 

Information not found on district web page.

 4.Specifica on sec on 01 11 00 – 1.9A: Please confirm 40 work days are to be added as “bank” days to the 

CPM schedule.

 5.Spcifica on sec on 01 11 00 – 1.6A1-4: Do all these administra ve requirements apply to this job?

 6.Specifica on sec on 00 21 13 -4: States RFI’s can be submi ed 5 days prior to bid date. The pre bid packet 

section 4 states the last day is 1/15/24. Please confirm the date.

District 

 District's Response:                                                                                                                                                                                                                                 1. Sec on 

Deleted in updated Div 0 Specs. BIM is not required. 

2. This is a requirement for this project for concrete, steel or wood specifically. 

3. Hazardous Materials Report is included in Addendum 2. 

4. 8 days, please see Addendum 2 for updated specifications. 

5. All with the exception of the BIM Coordinator apply. The thresholds are also being reduced for this project from $20 million to $10 million, based on project 

 scope 

6.Final RFI Date was 1/15/24. 

  

1/16 25 Act Global 
Track & 

Field

Sub. 

Request 

Form

Please see attached substitution request together with some supporting information on our company and 

products. We would love to be able to quote our product for your project, this would also ensure that you 

were getting the most value for money by getting competitive pricing from one more of the major players 

within the turf industry. We are commonly very competitive with our pricing which could help you to save 

some money on the project, whilst also ensuring you are getting an industry leading manufacturer committed 

to quality and testing of our products.

Do not hesitate to let me know if you have any questions or need any more information.

Bob Harding 

Substitution not accepted as the contract document/specification requirements were not met with respect to product warranty, local representation, and 

installer qualifications. 

1/16 26 Hellas 
Track & 

Field

Specs 32 

18 23
Substitution Requests - Hellas Supplemental Pad (SoteriaMax) Bob Harding This is no exceptions taken and is acceptable.(See addendum #2)

1/16 27

Wahlund 

Construction, 

Inc.

Track & 

Field

Sub. 

Request 

Form

Substitution Requests - Alternate Turf Bob Harding This is no exceptions taken and is acceptable.(See addendum #2)

1/16 28

Valley 

Precision 

Grading 

Track & 

Field

Specs 32 

18 23 1.3A
Substitution Requests - TenCate - AllSport Diamond 2.25" 48oz, VPG Inc. Bob Harding This is no exceptions taken and is acceptable.(See addendum #2)
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1/17 29 Field Turf District Do you have the list of the prequalified general contractors able to bid this project? District Prequalified general contractors removed from bid docs 
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1 of 7 Stadium Retrofit Project  
Asbestos and Lead Survey Report 

Executive Summary 

Forensic Analytical Consulting Services, Inc. (FACS) was retained by Redwoods Community College 
District to perform an asbestos and lead survey in support of the Stadium Retrofit Project located at 7351 
Tompkins Hill Road in Eureka, California. The survey was limited to suspect asbestos-containing 
material (ACM) and lead-containing material (LCM) that will be disturbed during the renovation project. 
The survey was performed on December 7, 2023. 

Asbestos 

The following materials were identified as asbestos-containing materials: 

No materials were identified as, or assumed to be, asbestos-containing during this survey. 

The asbestos survey information provided in Appendix A has been formatted to meet the reporting 
requirements of the Federal National Emissions Standard for Hazardous Air Pollutants (NESHAP) and 
the California Air Resources Board (CARB).  

Lead 

The following materials were identified as lead-containing materials: 

Yellow Paint on Goal Posts 

Black Paint on Flag Poles 

 

The following materials were identified as LBPs: 

Yellow Paint on Wood at the Equipment Shed Eve 

 

Any suspect materials not included in this inspection must be assumed to be ACM or LCM until such 
time as they are tested and proven not to contain asbestos or lead.  

FACS recommends that the results of this report be incorporated into any renovation/demolition plans for 
this building.  
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Introduction 

Forensic Analytical Consulting Services, Inc. (FACS) was retained by Redwoods Community College 
District to perform an asbestos and lead survey in support of the Project located at 7351 Tompkins Hill 
Road in Eureka, California. The survey was limited to suspect asbestos-containing material (ACM) and 
lead-containing material (LCM) that will be disturbed during the proposed renovation project. The survey 
was performed on December 7, 2023. 

All FACS personnel conducting asbestos inspections are accredited Environmental Protection Agency 
(EPA), Asbestos Hazard Emergency Response Act (AHERA) – 40 CFR Part 763 Building Inspectors and 
a State of California, Department of Industrial Relations, Division of Occupational Safety and Health 
(Cal/OSHA), Certified Asbestos Consultant (CAC) or a Certified Site Surveillance Technician (CSST) 
working under the direction of a CAC. All FACS personnel conducting lead inspections are State of 
California, California Department of Public Health (CDPH) certified Inspector/Assessor (I/A) or Sampling 
Technician (ST) working under the direction of an I/A. 

Additional information is provided in the following appendices: 

• Appendix A – Asbestos Inspection Documents. 

o The asbestos survey information provided in Appendix A has been formatted to meet the 
reporting requirements of the Federal National Emissions Standard for Hazardous Air 
Pollutants (NESHAP) as enforced by the North Coast Unified Air Quality Management 
District (NCUAQMD). 

• Appendix B – Lead Inspection Documents.  

• Appendix C – Representative Photographs. 

• Appendix D – Certifications of Personnel. 

Scope of Work 

The purpose of this survey was to identify all ACMs and LCMs that will be disturbed as part of the HBM 
Inspection for Asbestos and Lead Stadium Retrofit project. The visual inspection, bulk sampling, and 
survey documentation were performed by Khaianne Peters and certifications CSST# 23-7401 and 
CDPH# 10496 (ST) working under the supervision of James Rich, CAC #96-2035 and CDPH #00000928 
(I/A), as required by regulations. The scope of the survey and the services provided by FACS included: 

• Performing a visual inspection of the building to identify accessible suspect ACM and LCM that 
may be disturbed during the planned renovation project; 

• Collection of bulk samples of suspect ACM for asbestos content analysis by Polarized Light 
Microscopy (PLM) using the EPA Method 600/R-93/116; 

• Collection of bulk samples of suspect LCM for lead content analysis by Flame Atomic Absorption 
Spectrometry (FAAS) using EPA Method 3050B/7000B; 

• Ensuring the technical quality of all work by using EPA - AHERA accredited Building Inspectors, 
Management Planners and CDPH accredited personnel. 

• Consolidating data and findings into a report format. 
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Site Characterization 

The subject site is located at a community college, used as the campus football field and track. This area 
is comprised of a grass field, surrounded by a rubber track and asphalt walkways. There is an equipment 
shed situated near the south east corner of the track and field. This shed houses maintenance materials 
used for the area, such as paints, chalk, rubber mats and some sports-related equipment. 

The suspect building materials identified that will or may be disturbed during the planned renovation 
included: 

• Concrete 

• Roofing materials 

• Various paints 

Survey Methods 

Asbestos Inspection 

Visual Inspection 

Accessible building materials were visually inspected using the methods presented in the federal AHERA 
regulations [40 Code of Federal Regulations (CFR), Part 763] and federal HUD guidelines. While AHERA 
is only directly applicable to public schools and the HUD guidelines are only directly applicable to public 
housing, the principles presented under the above referenced rules are generally accepted as the 
industry standard for ACM inspections.  

No rooms were inaccessible during this inspection. 

Accessible building materials were inspected using the methods presented in the federal AHERA 
regulations [40 Code of Federal Regulations (CFR), Part 763] as a guideline. Suspect ACMs were 
physically assessed for friability, condition and possible disturbance factors. 

Bulk Sample Collection 

Bulk samples of identified homogeneous areas were collected in building areas that may be impacted by 
the planned renovation/demolition activities. Samples were collected of each separate homogeneous 
area. A homogeneous area is defined as a surfacing material, thermal system insulation, or 
miscellaneous material that is uniform in use, color and texture. Examples of homogeneous areas could 
include: 

• Floor tile 

• Ceiling tile 

• Gypsum wallboard and joint tape compound 

• Linoleum 
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The specific number of samples collected was primarily determined by using the methods presented in 
the federal AHERA regulations (40 CFR, Part 763.86): 

• For Surfacing Material: 
o 1,000 square feet (ft2) or less - collect 3 samples 
o 1,001 to 5,000 ft2 - collect 5 samples 
o 5,001 ft2 or greater - collect 7 samples 

• For Thermal System Insulation: 
o “In a randomly distributed manner” - collect 3 samples 
o 6 linear feet of patching or less - collect 1 sample 
o cementitious pipe fittings - “In a manner sufficient to determine” 

• For all Miscellaneous Material: 
Collect samples "In a manner sufficient to determine whether material is ACM or not ACM..." 

The suspect ACMs were sampled using a knife or other similar coring device suitable to the type of 
material sampled to cut through its entire thickness and to ensure that a cross-section of the material 
was obtained. The material was then placed in an appropriately labeled container that was sealed and 
submitted to SGS Forensic Laboratories, Inc. for analysis. A unique sample number (e.g. 79640-101-01) 
was assigned to each sample.  

Bulk samples will be retained by the laboratory for one month unless otherwise instructed. After this 
period, the samples will be disposed of appropriately. 

Bulk Sample Analysis 

A total sixteen (16) bulk samples were collected. Bulk samples were analyzed by SGS Forensic 
Laboratories, Inc. (SGS-FL) in Hayward, CA. SGS is accredited by the California Department of Public 
Health (CDPH) and the National Institute of Science and Technology's (NIST) National Voluntary 
Laboratory Accreditation Program (NVLAP). SGS-FL participates in the National Institute for 
Occupational Safety and Health (NIOSH) Proficiency Analytical Testing Program and has substantial 
experience in the analysis of asbestos. 

All of the samples were analyzed using Polarized Light Microscopy with Dispersion Staining (PLM/DS) 
techniques in accordance with the methodology approved by the U.S. EPA. The percentage of asbestos 
present in the samples was determined on the basis of visual area estimation. The EPA defines ACM as 
any material containing more than one percent (1%) asbestos as determined using the method specified 
in Appendix A, Subpart F, 40 CFR Part 763, Section 1, Polarized Light Microscopy (PLM). 40 CFR Part 
763 identifies the lower limit of reliable quantification for asbestos using the PLM method as 
approximately one percent (1%) by volume. Regulations in California [Cal/OSHA Title 8 California Code 
of Regulations (CCR) 1529] define asbestos-containing construction materials (ACCM) as those 
materials having asbestos content of greater than one tenth of one percent (> 0.1%). Therefore, for the 
purpose of this survey, any amount of asbestos detected will be considered positive. In addition to the 
percentages, the types of asbestos minerals are also reported. The PLM method is the standard method 
used to analyze asbestos bulk samples.  

When "None Detected" (ND) appears in the laboratory results, it should be interpreted as meaning no 
asbestos was observed in the sample material. 
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Lead Inspection 

The lead survey was not a comprehensive Lead-Based Paint (LBP) or building material survey as 
detailed in the "Guidelines for the Evaluation and Control of Lead-Based Paint Hazards in Housing" by 
The National Center for Lead-Safe Housing for Housing and Urban Development (HUD).  

The U.S. Environmental Protection Agency (EPA), HUD, and CDPH define Lead-Based Paints (LBPs) as 
paints containing greater than 0.5% lead by weight, 5,000 parts per million, or 1.0 milligram per square 
centimeter (mg/cm2) total lead.  

Cal/OSHA, in Title 8 CCR Section 1532.1, Lead in Construction Standard which implements California 
labor code 8716-6717, regulates all construction work were an employee may be occupationally exposed 
to lead. Paint or materials with any detectable level of lead is considered lead-containing by Cal/OSHA.  

For purposes of this report, materials containing lead shall be defined as materials that contain lead at 
levels greater than the limit of detection for lead by weight using Flame AA laboratory analysis.  

Construction work impacting materials with detectable levels of lead is subject to Cal/OSHA 
requirements.  

Construction activities, sometimes referred to as trigger tasks, impacting materials containing any 
amount of lead require an initial exposure assessment. Trigger tasks are defined in Cal/OSHA 1532.1, 
section (d) (2) and include but are not limited to such tasks as: manual demolition, manual scraping, 
manual sanding, lead burning, abrasive blasting, welding, cutting and torch burning.  

Visual Inspection 

Accessible building materials were visually inspected using the methods presented in the federal HUD 
guidelines. While the HUD guidelines are only directly applicable to public housing, the principles 
presented are generally accepted as the industry standard for lead paint inspections. 

Samples were collected from representative components, not every individual component. Lead results 
are assumed to be the same on like components in the same general area of the representative 
component that was sampled.  

Bulk Sample Collection 

A total of six (6) samples were collected. The paint chip samples were collected by scraping paint from 
the surface down to the substrate while taking care not to include substrate in the sample. All paint layers 
were included in the samples collected. A razor, knife or other similar tool was used, and the tools were 
cleaned after sample collection. The samples were individually packed, labeled and transported following 
proper chain-of-custody procedures to the analytical laboratory for flame atomic absorption analysis. It 
should be noted that the purpose of the lead survey was to assist with Cal/OSHA compliance and was 
not intended to be a lead-based paint inspection or risk assessment as defined by the U.S. Department 
of HUD. 

Bulk Sample Analysis 

Samples were analyzed by SGS-FL in Hayward, California. SGS-FL is accredited by the California 
Department of Public Health's (CDPH) Environmental Laboratory Accreditation Program (ELAP), and the 
American Industrial Hygiene Association (AIHA) Environmental Lead Laboratory Accreditation Program 
(ELLAP). The samples were analyzed using EPA method 3050B/7420, flame atomic absorption analysis. 
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Findings and Recommendations 

FACS conducted an asbestos and lead inspection survey in support of the HBM Inspection for Asbestos 
and Lead Stadium Retrofit project located at 7351 Tompkins Hill Rd in Eureka, California for the 
presence of ACMs and LCMs that will be impacted by the proposed renovation project. 

Asbestos 

The following materials were identified as ACMs during the survey: 

No materials were identified as, or assumed to be, asbestos-containing during this survey. 

Major renovations and/or demolition of the structures involved in this inspection must be permitted and 
conducted in compliance with Federal NESHAP as enforced by the CARB. 

Any suspect materials not included in this inspection must be assumed to be an ACM until such time as 
they are tested and proven not to contain asbestos. 

Lead 

The following materials were identified as LCMs during the survey: 

Yellow Paint on Metal Goal Posts 

Black Paint on Metal Flag Poles 

 

The following materials were identified as LBPs: 

Yellow Paint on Wood at the Equipment Shed Eve 

 

Any suspect materials not included in this inspection must be assumed to be an LCM until such time as 
they are tested and proven not to contain lead.  

FACS recommends that the results of this report be incorporated into any renovation/demolition plans for 
this building.  

Recommendations: 

Demolition or renovation activities, which could disturb ACMs and/or LCMs should be performed by 
properly trained and qualified personnel only, and in accordance with federal, state, and local 
regulations, as implemented by Cal/OSHA, EPA, DTSC and the local AQMD or APCD. Prior to any 
demolition or renovation work, FACS recommends that the following actions be taken: 

• The ACMs and LCMs can be “managed in place” unless the materials are disturbed, repaired, or 
removed.  

• A 10-working-day notification is required to the local AQMD, APCD or CARB for every demolition 
project even when no ACMs are present. 

• Prior to the initiation of the abatement work, the abatement contractor must complete a Notification 
of renovation/demolition form and a Cal/OSHA 24-hour notification (when required) and submit the 
forms to the appropriate agencies. 

• Notification should be provided to contractors, subcontractors, and all other individuals having 
access to the site as to the presence of ACMs and LCMs. 
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• If a suspect material(s) was not accessible during the initial inspection and is discovered during 
renovation/demolition activities, the suspect material(s) must be assumed to contain asbestos or 
lead. FACS recommends the material be sampled and analyzed to determine if asbestos or lead 
are present. 

• Metals painted with lead-containing paint or lead-based paint can be recycled. 

• Wood painted building components with lead-containing paint or lead-based paint will require 
leachability sampling to determine disposability options.  

 

Limitations 

This investigation is limited to the conditions and practices observed and information made available to 
FACS. The methods, conclusions and recommendations provided are based on FACS’ judgment, 
expertise and the standard of practice for professional service. They are subject to the limitations and 
variability inherent in the methodology employed. As with all environmental investigations, this 
investigation is limited to the defined scope and does not purport to set forth all hazards, nor indicate that 
other hazards do not exist.  

Please do not hesitate to contact our offices at 916-726-1303 with any questions or concerns. Thank you 
for the opportunity to assist Redwood Community College District in promoting a more healthful 
environment. 

Respectfully, Reviewed by: 

FORENSIC ANALYTICAL FORENSIC ANALYTICAL 
  
 

  
Khaianne Peters James Rich 
Certified Asbestos Consultant No. 23-7401 Certified Asbestos Consultant No. 96-2035 
CDPH #10496 CDPH #0000928 
Environmental Health Specialist II Senior Project Manager 
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Appendix A 

Asbestos Inspection Documents 
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Appendix A  

Attachment I 
Material Classifications 
Asbestos 
No materials were identified as, or assumed to be, asbestos-containing during this survey. 

The following Regulated Asbestos-Containing Materials (RACM) are present and therefore must be 
removed prior to demolition. 

• None 
Category 1 - Nonfriable ACM packings, gaskets, resilient floor coverings (not including backing), and 
asphaltic roofing materials that will be subjected to cutting, grinding, sanding, drilling or abrading during 
demolition or renovation activities must be removed prior to the demolition or renovation.  The following 
Category 1 materials are present. 

• None 
Category 2 - Nonfriable materials other than Category I materials that have a high probability of 
becoming crumbled, pulverized, or reduced to powder by the forces expected to act upon them during 
demolition or renovation must be removed prior to the demolition or renovation. The following Category 2 
materials are present. 

• None 
Major renovations and/or demolition of the structures involved in this inspection must be permitted and 
conducted in compliance with Federal NESHAP and CARB. 

Any suspect materials not included in this inspection must be assumed to be asbestos-containing 
materials until such time as they are tested and proven not to contain asbestos. 
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N/A = Not Applicable; ND = None Detected; RACM = Regulated Asbestos Containing Material; Cat. 1 = Category I (nonfriable packings, gaskets, resilient floor coverings (not 
including backing), and asphaltic roofing; Cat. 2 = Category II (nonfriable materials other than Category I); Chy. = Chrysotile; Am. = Amosite; Trem. = Tremolite T = Tile; M = Mastic; 
SF = Square Feet; LF = Lineal Feet;  
 
NOTE: This summary table must not be used alone. Important explanations and limitations are contained in the accompanying survey report text. 

 Percent asbestos content is based upon visual area estimation unless noted otherwise (point count analysis was not performed). 
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Appendix A  

Attachment III 
Asbestos Results Table 

Asbestos Survey Summary Lab Report B354701 
HBM Inspection for Asbestos and Lead Stadium Retrofit Project 

Survey Date: December 7, 2023 

Sample Number Material Description Location(s) of 
Material 

Material 
Number 

Asbestos 
Content 
(percent) 

NESHAP 
Classification 

Approximate 
Quantity 

101-01 thru 101-03 Concrete pad (base) High Mast Lighting and 
Flag Poles - Bases 101 ND N/A N/A  

102-01 thru 102-03 Concrete floor Equipment shed 102 ND N/A N/A 

103-01 thru 103-02 Concrete walkway  Equipment shed - 
Walkway 103 ND N/A N/A 

104-01 thru 104-02 Roofing mastic Equipment shed roof - 
at penetrations 104 ND N/A N/A 

105-01 thru 105-03 Rolled composition roofing Equipment shed roof 105 ND N/A N/A 

106-01 thru 106-02 Foil/tar patch Equipment shed roof 106 ND N/A N/A 
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Laboratory Report with Chain of Custody 

 
 



Final Report 

(EPA Method 40CFR, Part 763, Appendix E to Subpart E and EPA 600/R-93-116, Visual Area Estimation)

Bulk Asbestos Analysis
NVLAP Lab Code: 101459-0

SAC02Client ID:Forensic Analytical Consulting Svcs
B354701Report Number:James Rich

Date Received:7625 Sunrise Blvd.
12/17/23Date Analyzed:Suite 104
12/18/23Date Printed:Citrus Heights, CA 95610

First Reported:

SAC02PJ79640; Redwoods Community College District 7351 Tompkins Hill Rd Eureka CA 

95501
SGSFL Job ID:Job ID/Site:

Date(s) Collected: 12/07/2023

16Total Samples Submitted:

Total Samples Analyzed: 16

12/11/23

12/18/23

Sample ID Lab Number
Asbestos

Type
Percent in

Layer
Asbestos AsbestosPercent in Percent in

Type TypeLayer Layer

79640-101-01 12713988

Layer: Grey Cementitious Material ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        

79640-101-02 12713989

Layer: Grey Cementitious Material ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        

79640-101-03 12713990

Layer: Grey Cementitious Material ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        

79640-102-01 12713991

Layer: Grey Cementitious Material ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        

79640-102-02 12713992

Layer: Grey Cementitious Material ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        

79640-102-03 12713993

Layer: Grey Cementitious Material ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        

79640-103-01 12713994

Layer: Grey Cementitious Material ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        

79640-103-02 12713995

Layer: Grey Cementitious Material ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        

Page 1 of 3
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Report Number: B354701

Date Printed: 12/18/23Client Name: Forensic Analytical Consulting Svcs

Sample ID Lab Number
Asbestos

Type
Percent in

Layer
Asbestos AsbestosPercent in Percent in

Type TypeLayer Layer

79640-103-03 12713996

Layer: Grey Cementitious Material ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        

79640-104-01 12713997

Layer: Black Mastic ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        

79640-104-02 12713998

Layer: Black Mastic ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        

79640-105-01 12713999

Layer: Stones ND

Layer: Black Semi-Fibrous Tar ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        Synthetic (5 %)        

79640-105-02 12714000

Layer: Stones ND

Layer: Black Semi-Fibrous Tar ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        Synthetic (5 %)        

79640-105-03 12714001

Layer: Stones ND

Layer: Black Semi-Fibrous Tar ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        Synthetic (5 %)        

79640-106-01 12714002

Layer: Stones ND

Layer: Black Semi-Fibrous Tar ND

Layer: Foil ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        Synthetic (5 %)        

79640-106-02 12714003

Layer: Stones ND

Layer: Black Semi-Fibrous Tar ND

Layer: Foil ND

Asbestos (ND)Total Composite Values of Fibrous Components:

Cellulose (Trace)        Synthetic (5 %)        

Page 2 of 3
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Report Number: B354701

Date Printed: 12/18/23Client Name: Forensic Analytical Consulting Svcs

Sample ID Lab Number
Asbestos

Type
Percent in

Layer
Asbestos AsbestosPercent in Percent in

Type TypeLayer Layer

Analytical results and reports are generated by SGS Forensic Laboratories (SGSFL) at the request of and for the exclusive use of the person or entity (client) named on such report. 

Results, reports or copies of same will not be released by SGSFL to any third party without prior written request from client. This report applies only to the sample(s) tested. 

Supporting laboratory documentation is available upon request. This report must not be reproduced except in full, unless approved by SGSFL. The client is solely responsible for the 

use and interpretation of test results and reports requested from SGSFL. This report must not be used by the client to claim product endorsement by NVLAP or any other agency of 

the U.S. Government. SGSFL is not able to assess the degree of hazard resulting from materials analyzed. SGS Forensic Laboratories reserves the right to dispose of all samples after 

a period of thirty (30) days, according to all state and federal guidelines, unless otherwise specified. All samples were received in acceptable condition unless otherwise noted.

Note: Limit of Quantification ('LOQ') = 1%. 'Trace' denotes the presence of asbestos below the LOQ. 'ND' = 'None Detected'.

Maria Cosper, Laboratory Supervisor, Hayward Laboratory

Page 3 of 3
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Attachment I 
Laboratory Results Table 

 
 

 

 

Lead Survey Summary Lab Report M256195 
HBM Inspection for Asbestos and Lead Stadium Retrofit Project 

Survey Date: December 7, 2023 
Sample 
Number Location Component Substrate Color Result 

(% by weight) 
Pb01 High Mast Lighting Post Light Pole Metal Black <0.2 

Pb02 Goal Posts Goal Post Metal Yellow 0.04 
Pb03 Flagpoles Flagpole Metal Black 0.31 

Pb04 Equipment Shed, N/E 
corner Body Wood Brown <0.02 

Pb05 Equipment Shed, north, 
center 

Exterior 
Window Trim Wood Brown <0.05 

Pb06 Equipment Shed, north 
end, west side Exterior Eave Wood Yellow 3.1 
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Metals Analysis of Paints
Client ID:

Report Number:

Date Received:

M256195

Job ID / Site: PJ79640; Redwoods Community College District 7351 Tompkins Hill Rd Eureka 

CA 95501

Forensic Analytical Consulting Svcs

Suite 104

SAC02

SGSFL Job ID:

Date Analyzed:

SAC02

James Rich

Citrus Heights, CA 95610

7625 Sunrise Blvd.

Date Printed: 12/18/23

12/14/23

First Reported: 12/18/23

12/11/23

Final Report

(AIHA-LAP, LLC Accreditation, Lab ID #101762)

Date(s) Collected: 12/7/23 Total Samples Submitted:

Total Samples Analyzed:

6

6

Sample Number Lab Number Result
Result Reporting Method

Analyte Units Limit* Reference

EPA 3050B/7000B< 0.2Pb79640-PB01 30931673 wt% 0.2

Comment:  Sample submission below 0.1 grams.

EPA 3050B/7000B0.04Pb79640-PB02 30931674 wt% 0.02

EPA 3050B/7000B0.31Pb79640-PB03 30931675 wt% 0.04

Comment:  Sample submission below 0.1 grams.

EPA 3050B/7000B< 0.02Pb79640-PB04 30931676 wt% 0.02

Comment:  Sample submission below 0.1 grams.

EPA 3050B/7000B< 0.05Pb79640-PB05 30931677 wt% 0.05

Comment:  Sample submission below 0.1 grams.

EPA 3050B/7000B3.1Pb79640-PB06 30931678 wt% 0.2

Analytical results and reports are generated by SGS Forensic Laboratories at the request of and for the exclusive use of the person or entity (client) named on such report. 

Results, reports or copies of same will not be released by SGS Forensic Laboratories to any third party without prior written request from client. This report applies only to 

the sample(s) tested. Supporting laboratory documentation is available upon request. This report must not be reproduced except in full, unless approved by SGS Forensic 

Laboratories. The client is solely responsible for the use and interpretation of test results and reports requested from SGS Forensic Laboratories. SGS Forensic Laboratories 

is not able to assess the degree of hazard resulting from materials analyzed. SGS Forensic Laboratories reserves the right to dispose of all samples after a period of thirty 
(30) days, according to all state and federal guidelines, unless otherwise specified. Any modifications that have been made to referenced test methods are documented in 

SGS Forensic Laboratories' Standard Operating Procedures Manual. Sample results have not been blank corrected.  Quality control and sample receipt condition were 

acceptable unless otherwise noted.

Note* Sampling data used in this report was provided by the client as noted on the associated chain of custody form.

* The Reporting Limit represents the lowest amount of analyte that the laboratory can confidently detect in the sample, and is not a

regulatory level.  The Units for the Reporting Limit are the same as the Units for the Final Results. 

Kevin Poon, Laboratory Supervisor, Hayward Laboratory

3777 Depot road, Suite 409, Hayward, CA 94545 | Phone: 510.887.8828 / 800.827.3274  Fax: 510.887.4218 | https://falaboratories.sgs.com

Page 1 of 1
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Appendix C 

Representative Photographs 

 

 
Photo #1: Three former high mast lighting, north side 

of track and field. Black paint on metal light pole, 
sample Pb01. 

Photo #2: High mast lighting sitting on concrete 
base, material 101. 

  

Photo #3: Goal post on east side of football field, 
yellow paint on metal, sample Pb02. 

Photo #4: Two former flag poles on east side of 
track and field. Black paint on metal flag pole, 

sample Pb03. 
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Appendix C 
Representative Photographs - Continued 
 

  

Photo #5: Two former high mast lighting concrete 
bases, south side of track and field. 

Photo #6: Equipment shed tucked away in south 
east corner of track and field area. 

 

 

Photo #7: Concrete floor inside of shed (material 
102) and concrete walkway up to shed (material 

103). 

Photo #8: Shed comprised of wood walls and 
ceiling. 
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Appendix C 
Representative Photographs - Continued 
 

  
Photo #9: Rolled composition roofing on equipment 

shed. 
Photo #10: Roofing mastic at shed roof penetrations, 

(material 104). 

  
Photo #11: Brown paint on wood body of shed and 

on window trim. 
Photo #12: Yellow paint on wood eave, west side of 

equipment shed. 
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Appendix D 
Certifications of Personnel 
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SECTION 01 14 00

WORK RESTRICTIONS 

PART 1 – GENERAL

1.1 RELATED DOCUMENTS

A. All Contract Documents shall be reviewed for applicable provisions related to the provisions in 
this document, and provisions in the General Conditions and other Division 1 Specification 
Sections shall apply to this Section without limitation.

1.2 SUMMARY OF WORK RESTRICTION REQUIREMENTS

A. Prior to the start of Work, Contractor shall familiarize itself with the Work Restrictions as they 
relate to all Work required by the Contract Documents. 

B. Temporary Work Activity Plan shall include: 

1. Full size drawing (30”x42”) of site plan showing the proposed locations and dimensions of 
temporary facilities and activities, including but not limited to, all proposed office trailers, 
equipment and material storage areas on the Project Site; safe and ADA complaint access 
(ingress/egress) for pedestrians and vehicles around the construction areas; proposed haul 
routes; all temporary construction, and way-finding signage; temporary fenced area(s), noise 
and safety barriers, and dust partitions; and temporary measures to maintain continuous 
and uninterrupted code compliant use of all occupied and surrounding areas impacted by 
construction activities. Identify any areas that require temporary paving for stabilization or 
prevention of tracking of mud, and for ADA complaint ingress and egress. Indicate if the use 
of supplemental or other staging areas might be required.  Also see Section 01 50 00 
Temporary Facilities and Control for additional requirements.

2. Contractor shall submit two (2) hard copies at the pre-construction meeting, and email 
Adobe PDF Format, of the initial submittal of the Temporary Work Activity Plan for review 
by the District, Architect, and by personnel from the Campus (e.g., Buildings & Grounds, 
Police Services, and other representatives). 

C. Contractor shall construct dust partitions and other barriers as required prior to the start of 
abatement or demolition activities, whichever may occur first, and they must remain in place 
until the completion of that activity where required.

D. Contractor shall perform and complete all Temporary Work Activities to ensure the following:
1. The work areas, roads, parking lots, and streets are to be kept clear, clean, and free of loose 

debris, construction materials and partially installed work which would create a safety 
hazard or interfere with subcontractor and personnel duties and traffic. The Contractor shall 
sweep the areas clean at the end of each workday and make every effort to keep dust and 
noise to a minimum at all times.
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1.3 SUMMARY OF WORK RESTRICTIONS 

A. General: All Temporary Work Activities must be completed within the timelines, work shift times, 
and the scheduled time period as required by the Contract Documents. Comply with the 
following:  
1. The Temporary Work Activity Plan shall be approved by the District prior to any Work starting 

on the Project Site.

2. Contractor shall have all temporary fencing, signage, ADA compliant pathways and other 
temporary measures described in Paragraph 1.2 above installed, operational and accepted 
by the District prior to starting Work as applicable. 

B. Time Related Work Restrictions within the Contract Time
1. Although the Contract Time is a total of 120123 calendar days between the Notice to Proceed 

and Final Completion, as articulated in Section 00 52 00, Construction Agreement Form, 
Work by the Contactor is restricted and limited to specific time periods at specific locations 
during this contract duration as follows: 

1.1. Milestones:
1.1.1 Substantial Completion – 120 935calendar days from the Notice to Proceed
1.1.2 Building Final Completion – 3 calendar days following Substantial Completion 

of the Community Stadium Upgrade Project.
1.1.3 College Move -- Abatement and Demolition activities cannot start on the 

existing PE Structures until the College completes the move into the new PE 
buildings, which is anticipated to complete by the January start of the Spring 
2027 semester. The move period for the College is 80 14 calendar days 
following Final Completion of the Community Stadium Upgrade Project.
1.1.4 Abatement and Demolition – Final Completion of the project - 120 
calendar days from the College’s completion of the move to the new facilities.

 

1.2. All Work at the Project Site: Work at the Project Site cannot commence any earlier than 
fourteen (14) calendar days after the District issues the Notice to Proceed, unless 
approved by the District.

1.3. Rain and Impacts of Rain: See Section 01 11 00, Summary of Work for related 
requirements to include in the Contractor’s P-6Microsoft Projects Baseline Schedule 
an activity for rain and the impacts of rain on this project.

1.4. Saturday Work: Contractor shall include in its bid the cost to work eight hours between 
8AM and 5PM for 10 Saturdays on critical and near critical path schedule activities at 
the Project site (i.e., near critical path schedule activities include any schedule activity 
with less than 5 workdays of total float). This effort includes the cost for the Contractor 
and its subcontractor personnel, including all field office overhead for the Contractor 
and the applicable subcontractors working on these 10 Saturdays (assume 6 workers, 
including foreman in addition to prime contractor personnel).  

1.5. Sunday Work: Contractor CANNOT work on Sundays or Holidays.

1.6. College Finals Week: The Contractor shall not perform work during Finals Week (May 
4-10, 2024) (i.e., include 5 Workdays in the schedule) that results in the generation of 
noise that will disturb students taking finals. The Contractor shall submit to the District 
for approval the activities the Contractor may want to perform during each final’s week. 
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Unless otherwise approved by the District/College, said work cannot be performed 
during Final Week(s) during the contract duration.

1.7. Utility Shutdowns: Utility shutdowns to be coordinated with the District so as to 
minimize impact to campus operations. Scheduling will depend on College operations 
and may require weekend work and/or backup power.

2. The Contractor is responsible for its own means and methods to comply with these work 
restrictions, and to submit a schedule in accordance with Section 00 70 00, Article 3.8.  

C. Other Project Requirements and Restrictions

1. The Contractor’s staging area for trailers, construction vehicles, construction equipment and 
materials are restricted within the temporary construction fencing of the project site and the 
area shown on the attached Exhibit A at the end of this Section.AS001 Sheet in the Bid Set. 
Contractor shall not block the fire access road at any time within the project site or utilize 
for parking, staging or locating trailers. Contractor must always allow Fire District access into 
the project site and unobstructed use of the fire access road to other buildings on the west 
side of the project site. Contractor is responsible for obtaining parking passes from the Police 
Services.  

2. Truck Hauling Routes. Obtain Humboldt County approval for preferred construction traffic 
routing over public streets and/or other construction truck access and egress from public 
streets to the Site. Contractor shall avoid routing trucks through residential areas. 

PART 2 - PRODUCTS

2.1 MATERIALS

A. All labor, equipment, materials, and all other requirements shall be provided and will be the sole 
responsibility of the Contractor for execution of entire work described in this specification section.  

PART 3 - EXECUTION

3.1 MEANS AND METHODS OF CONSTRUCTION 

A. Contractor to provide and shall be responsible for any and all means and methods that will be 
constructed, implemented and/or maintained on the site for all work described above.

END OF SECTION 01 14 00





SSUBSTITUTION REQUEST FORM
RFS #  Date: 

Contractor Name: DSA Application #:   01-121308

Contract #: Campus:

Project No., Name:  Community Stadium Upgrade Project

CERTIFICATION

Contractor:

Date

A. Does the substitution affect dimensions shown on Drawings?

B. Will the undersigned pay for changes to the building design, including engineering and detailing costs caused by the requested substitution?

C. What effect does the substitution have on other trades?

D. Will substitution cause change to Project Schedule, or to critical delivery dates?  Add ?   Shorten ?

E. Differences between proposed substitution and specified item?

F. What is the Cost Differential including all mark-ups?

G. Are Manufacturer's guarantees for the proposed item the same as for item specified?  Explain differences.

H. The undersigned accepts full responsibility for delays caused by redesign of other items of the Work necessitated by substitution.

I. The undersigned states that the function, appearance and quality are equivalent or superior to the specified item.

A/E  Response: District Representative  Response:

o Accepted o Accepted

o Not Accepted o Not Accepted

o Accepted As Noted o Accepted As Noted

o Received Too Late o Received Too Late

BY:_______________  Date:____________  By:________________   Date: ____________

Under penalty of perjury under the Laws of California, I certify that the proposed substitution will be readily available, perform adequately the functions and achieve the results called for 
by the design concept, be similar in substance to that specified, and be suited to the same use as that specified in Contract Documents. 

(Please print name of company) Name and Title (print/type) Contractor Authorized Representative

PROPOSED SUBSTITUTION     
(and name of Subcontractor if different)SPECIFIED ITEM  OR DRAWINGItem No. SPECIFICATION SECTION

Contractor pursuant to General Conditions submits the proposed items. If the District accepts such items so described, the undersigned may furnish such item with all necessary 
labor, materials, equipment and incidentals to perform and complete the Work.

Page 1 of 1

College of the Redwoods - Eureka

Redwoods Community College District 
College of the Redwoods
Community Stadium Upgrade Project

Addendum #1

Act Global Americas Inc.
DSA# 01-121308

01/16/2024

1.3  Synthetic Turf Surfacing   32.18.23-1   Act Global - Xtreme Turf DX57

No

Yes

None

No

None

Zero

Same

Yes

Yes

Act Global Americas Inc.  Allen Zacharczuk - Regional Manager     01/16/24
Contractor Authorized Representativ
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Per requirements of 32 18 23, 1.3.B, There is no information provided regarding local
representation and post installation support, or product installer.

The listed sample warranty does not conform to the contract documents, as it appears to
represent a warranty for the turf materials only, rather than a complete warranty for the entire
turf system. Per the contract documents 32 18 23, 1.5.E:

A. The synthetic turf warranty shall be a comprehensive warranty, insured, for 8 years including all materials 
and workmanship including, but not limited to fiber, backing, secondary coating, infill and installation of the entire 
synthetic turf system. Separate, compartmentalized warranties for specific portions shall not be acceptable.  

RSH
1-17-24
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Protect More.

Give More.

Innovate More.

 BE MORE.
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WORLD’S LARGEST 

3
90

UV EXPOSURE IN COUNTRIES 
WITH ACT GLOBAL INSTALLATIONS
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INNOVATE.
PRODUCT RANGE

WHAT SETS US APART

�

�

�
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FIFA 
QUALITY
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LOCATION:

THE SYNTHETIC TURF COUNCIL HAS ALSO ADOPTED THE FIFA QUALITY
CONCEPT AS A PART OF ITS PERFORMANCE GUIDELINES.

LABOSPORT CANADA 
5661, rue de Lanaudière, Suite 200, Montréal (Québec) H2G 3A5 CANADA 
contact@labosport.ca 
Tel. +1 514 277 9111  Fax. +1 514 277 9112

www.labosport.com 

CONCLUSION: 
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NFL

HOME OF THE 2018 
SUPER BOWL LII
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UNIVERSITY OF KENTUCKY

COLLEGIATE TEAMS

NCAA

NOTABLE
ACCOMPLISHMENTS

ASBA AWARDS

UNIVERSITY OF HOUSTON - TDECU  STADIUM
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ABS Quality Evaluations

ABS Quality Evaluations, Inc. 1701 City Plaza Drive, Spring, TX 77389, U.S.A.
Validity of this certificate may be confirmed at www.abs-qe.com/cert_validation.

Validity of this certificate is based on the successful completion of the periodic surveillance audits of the management system defined by the above scope and is contingent upon
prompt,written notification to ABS Quality Evaluations, Inc. of significant changes to the management system or components thereof.

Copyright 2011-2022 ABS Quality Evaluations, Inc. All rights reserved.

This is to certify that the Quality Management System of:

Act Global

410 South River Street
Calhoun, GA 30701

U.S.A.

ISO 9001:2015
The Quality Management System is applicable to:

Certificate No: 45450
Certification Date: 16 December 2010
Effective Date: 15 December 2022
Expiration Date: 15 December 2025
Revision Date: 15 December 2022 Dominic Townsend, President

This certificate may be found on the ABS QE Website (www.abs-qe.com). For certificates issued in the People's Republic of China information may also be
verified on the CNCA website (www.cnca.gov.cn).

MANUFACTURE ARTIFICIAL SPORTS SURFACES AS WELL AS LANDSCAPE TURF FOR RESIDENTIAL AND
COMMERCIAL APPLICATIONS.

Certificate Of Conformance
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Play longer. Train harder. Perform better. 

Xtreme Turf DX features an exclusive MN Global™ dual-diamond yarn blend, 

-

sures. The innovative design resists degradation and splitting, while 

offering optimal performance, skin-friendliness and natural grass like  

appearance. Pitches equipped with the durable DX are proven to last  

longer, to offer tremendous value for various high intensity sport applications.

FIFA 
Quality

20K

up to
200K

MN 
Global

100K

50K

150K

Li
sp

or
t 

C
yc

le
s

25K

75K

125K

175K

200K
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A perfect trio of durability, skin comfort and resiliency 
in our most natural looking system. 

+
Diamond 

resists degradation and splitting to 

withstand the most intense sports use.

Winged Diamond 
300 micron non-abrasive, 

for player comfort. 

DX does not compromise yarn softness for strength. The highly skin-friendly yarn improves player 

comfort and safety, and will pass FIFA skin friction and  abrasion tests with ease.

A unique ‘bounce back’ characteristic 

BOUNCE BACK

With an advanced yarn design plus maximum UV inhibitors, DX  

withstands the toughest sports and environmental conditions. The DX

 monofilament yarns can reach 200,000 Lisport cycles until splitting to 

offer maximum usage and life expectancy of your field. 

Test Methods: 

Results:  

  � EN 15330-1 FIFA WORLD RUGBY, FIH, STC ESTO

  � 

UV + CLIMATIC TESTING

UVA
100% 
avg

DX Bright & 
Olive Green

UVB
97.5% 

avg

UVA 
only

50% avg

FIFA 
Quality

100%

60%

80%

40%

20%
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SPORT APPLICATIONS
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FEATURED PROJECTS

TAMPA BAY ROWDIES TRAINING FACILITY
LOCATION: 
CLIENT NEED:

FIFA 2015 WOMEN’S WORLD CUP 
NAME OF FACILITY:
LOCATION: 
CLIENT NEED:

FIFA 
QUALITY
LICENSEE

ACT GLOBAL IS A



 
 

S P E C I F I C A T I O N S  
YARN Polyethylene with Exclusive 300/360 Micron Monofilament  
FILM TYPE MN Global (Monofilament) 
PILE WEIGHT 4  oz/sy  
DENIER 11,500 Monofilament   
PRIMARY BACKING WEIGHT  oz/sy  
SECONDARY BACKING WEIGHT 20 oz/sy  
TOTAL WEIGHT  oz/sy  
PILE HEIGHT 2 ” or 5  mm  
TUFTING GAUGE 1/2”  
PRIMARY BACKING Multi-Layer 
SECONDARY BACKING Polyurethane Coating 
WIDTH 15’  
PERFORATION Yes  

INFILL 

*These are typical specifications, subject to standard manufacturing tolerances and customer options

DX5

SPECS : 2

P R O D U C T  S P E C I F I C A T I O N S

Xtreme Turf is found in over 2,000 installations in 
over 90 countries. The system is installed over a 
suitable substrate in accordance with designs and 
specifications recommended by Act Global. 

C H A R A C T E R I S T I C S  
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EEight Year Standard Warranty

Act Global Americas Inc. (“Act Global”) endeavors to use the highest quality materials and the 
latest manufacturing techniques in the production of Synthetic Turf. Our products are 
manufactured according to our product specifications. The fibers and backing are 
independently warranted by the respective supplier. 

The Synthetic Turf supplied by Act Global is guaranteed against defects in workmanship for a period of 
eight years from the date of manufacturing. For the purposes of this warranty, the product shall be 
deemed to have failed in UV stability if the original tensile strength of the 
Synthetic Turf decreases by more than 50 percent during the warranty period. 

The term “Synthetic Turf”, as used herein, shall only include product supplied by Act Global.  
This guarantee shall not cover any defects, failure or damage in or to the Synthetic Turf, 
which is: 

a) subject to abuse, misuse, negligence or improper maintenance
b) installed, repaired, altered or replaced by any person other than a pre-approved

installer using pre-approved infill and installation materials and quantities.
c) damaged, directly or indirectly, including but not limited to, on account of, accident,

vandalism, machinery, spiked shoes, animals, misuse, fire, flood, reflections,
chemical reactions, acts of God, static or dynamic loads exceeding Act Global
specifications at time of installation, improper or faulty subsurface preparation,
failure of the subsurface after installation including settling of the surface, and the
use of dry cleaning fluids or improper cleaning methods

d) exposed to light other than natural light or approved artificial light.

Synthetic turf is considered a consumable product; therefore, this warranty excludes wear and 
tear. 

This guarantee is expressly in lieu of all conditions and warranties expressed or implied in fact 
or by law or otherwise, including without limitation, any implied conditions or warranties as to 
merchantability or fitness for a particular purpose. No person or party is authorized to create 
any obligation or liability for Act Global and only the guarantee expressed herein shall apply. Act 
Global’s obligations under this guarantee are restricted to the repair or, at its sole option, 

Act Global Americas Inc. (“Act Global”) endeavors to use the highest quality mm tatere ials and the 
latest manufacturing techniques in the production of Synthetic Turf. Our ppror duductc s are 
manufactured according tg o our product specifications. The fibers and babackinngg arere g
independently warranted by the respective supplier. 

The SySyynthetttic Turffff supplied bybyy AcAccActcttcct Global is guaranteteeteed agagaagag inststt deeffffffeectctttccttsstsssttttsssttss in workmanshiipp for a ppeerriod of
eight yeyeyyeyeears from the dattteteete of manufactcttccturing. FoFoF r the purposesss of tthhiiss warrrraantyttyytyy, the produccttccttttcctt sshhall be
deemed totoot have failed in UV ststtataattatatabilityttyytyy if the original teteetensile sttstttrreerreereennnggtgttggtgth of tthhee
SySyynthetttic Turffff decrerereeasesss bybyy more than 50 percent duriinngg the warrraantyttyytyy peerriiood.

The term “Synthetic Turf”, as used herein, shall ononly innclcludude prp oduct supplied by Act Global.  
This guarantee shall not cover any defectcts,s ffailure ororr damagage in or to the Synthetic Turf, 
which is: 

a) subject to abuse, misususse, nenegliggenencecec oor immprp oper maintenance
b) installed, repaired, aaltlterededd or reeplplaca eded bby y any y person other than a pre-approved

installer using pre-apprrovovedd iinfnfilill l and ininstalallal tion materials and quantities.
c) damaged, ddirirece tly or indirecectly, iincn luludid ngng but not limited to, on account of, accident,

vandalism,m  machihinenery, spikedd sshoesess, animals, misuse, fire, flood, reflections,
chemical reaeactctioioonsns, actsts oof God, sstat tic or dynamic loads exceeding Act Global
specifications ss att ttimme of instatalll ation, improper or faulty subsurface preparation,
faf ilurree of the ssubu surfrfaca e afaftet r installation including settling of the surface, and the
ususee of dryy cleanining flfluiu ds or improper cleaning methods

d) exexpoposed to lligight oththere  than natural light or approved artificial light.

Synthetic turf iis s cocoonsn ideree ed a consumable product; therefore, this warranty excludes wear and
tear.

This guarantee is expressly in lieu of all conditions and warranties expressed or implied in fact 
or by law or otherwise, including without limitation, any implied conditions or warranties as to



replacement of all, or the affected parts covered herein. Act Global liability under this warranty 
is limited to the material value of the item to be repaired or replaced and only if maintenance 
has been performed and documented in accordance to Act Global’s maintenance program. 

The remedy of repair or replacement set forth herein shall be sole remedy and Act Global shall 
have no other obligations or liability in connection with any matter or thing, including without 
limitation, damages for personal injury or damages related to lost revenue, increased costs, 
downtime costs and all other indirect or consequential damages. 

Act Global endeavors to handle all warranty claims promptly and professionally conditional on 
customer’s account being in good standing at time of claim.  It is agreed that all claims by 
purchaser made under the foregoing guarantee shall be invalid and null and void unless made 
in writing to Act Global within eight years from date of manufacture and within thirty days of 
learning of the cause giving rise to its claim. This Warranty is issued to the direct buyer of Act 
Global and is not transferable.  

Act Global Americas Inc. 

Signed:         
Manufactured Date: 
Project Name:  

has been performed and documented in accordance to Act Global’s maintenance program. 

The remedy of repair or replacement set forth herein shall be sole remedy y ana dd AcA t Global shall 
have no other obligations or liability in connection with any matter or thihingg,, inincludding without 
limitation, damages for personal injury or damages related to lost revvene ue, ini crcreeasesed costs, 
downtime costs and all other indirect or consequential damages.

Act Global endeavors to handle all warranty claims promptptlyl  andnd professionally y coc ndititioi nal on 
customer’s account being in good standing at time of claim. IIt t is aagrg eed thatat all clalaims by 
purchaser made under the foregoing guarantee shaallll bbee ininvalidd ana d nunull aandn vvoio d unless made 
in writing to Act Global within eight years from ddatate ofof mmanufuffacturee aand witthihin thirty days of
learning of the cause giving rise to its claim. ThThThis WWara rantn y iss issued too tthehe direct buyer of Act 
Global and is not transferable.  

Act Global Americas Inc. 
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817 Showalter Ave
Dalton, GA 30722
(706) 226-1400
tsioffice@optilink.us

OUR LETTERS AND REPORTS APPLY ONLY TO THE SAMPLE TESTED AND ARE NOT NECESSARILY INDICATIVE OF THE QUALITIES OF APPARENTLY 
IDENTICAL OR SIMILAR PRODUCTS.  THESE LETTERS AND REPORTS ARE FOR THE USE ONLY OF THE CLIENT TO WHOM THEY ARE ADDRESSED AND 
THEIR COMMUNICATION TO ANY OTHERS OR THE USE OF THE NAME TESTING SERVICES, INC.  MUST RECEIVE OUR PRIOR WRITTEN APPROVAL.  
OUR REPORTS, LETTERS, NAME, SEALS, OR INSIGNIA ARE NOT UNDER ANY CIRCUMSTANCES TO BE USED IN ADVERTISING TO THE GENERAL PUBLIC.

TEST REPORT 
CLIENT:

Company: ACT Global Report Number: 79575
Address: 410 South River Street Lab Test Number: 3172-2535—2536

Calhoun, GA  30701 Test Completion Date: 2/6/2020
Report Date: 2/6/2020

Requested By: Fred Gregg Page: 1 of 1
TEST MATERIAL:

Material Type: Synthetic Turf Date Received: 1/22/2020
Material Condition: EXCELLENT: XXX GOOD: POOR: REJECTED:
Style: DX60
Infill: 9mm 20/40 Silica Sand (bottom layer) +

35mm 10/20 Ambient SBR Rubber (top layer)
TESTING METHODS REQUESTED:

Testing Services Inc. was instructed by the client to test for the following…
Standard: ASTM D1907 Test Method: Standard Test Method for Linear Density of Yarn by the Skein Method (Denier)
Standard: ASTM D2256 Test Method: Standard Test Method for Tensile Properties of yarns by the Single Strand Method
Standard: ASTM D7138 Test Method: Standard Test Method for Determination of Melting Temperatures of Synthetic Fibers
Standard: ASTM D3218 Test Method: Standard Specification of Polyolefin Monofilaments (Ribbon Thickness & Width)
Standard: ASTM D5848 Test Method: Standard Test Method for Mass Per Unit Area of Pile Yarn Floorcoverings
Standard: ASTM D5823 Test Method: Standard Test Method for Tuft Height of Pile Yarn Floorcoverings
Standard: ASTM D5793 Test Method: Standard Test Method for Binding Sites per Unit Length or Width of Pile Yarn Floorcoverings
Standard: ASTM D1335 Test Method: Standard Test Method for Tuft Bind of Pile Yarn Floorcoverings
Standard: ASTM D5034 Test Method: Standard Test Method for Breaking Strength of Textile Fabrics (Grabs)
Standard: ASTM D2859 Test Method: Standard Test Method for Ignition Characteristics of Finished Textile Floor Covering Materials

SAMPLING PLAN: 
Sampling Date: 1/22/20

Specimen sampling is performed in the sampling department at TSI.
The sampling size of specimens is determined by the test method requirements. 
In the event a specific sampling size is not called for, a determination will be made based on previous testing experience and approved for use by an authorized manager. 
All samples are subjected to the outside environmental conditions of temperature and relative humidly. 
Sample requiring pre-determined exposure to specified environmental conditions based on a specific test method, take place in the departments in which they are tested

DEVIATION FROM TEST METHOD:
State reason for any Deviation from, Additions to, or Exclusions From Test Method.

None
TEST SUMMARY: Ribbon

TEST METHOD TEST DESCRIPTION
TEST RESULTS – Lab # 3172-2535

Monofilament, MN Slide pro-X Big Diamond
ASTM D1907/D1907M-12(2018) Yarn Denier 12,007
ASTM D2256/D2256M-10(2015) Breaking Strength / Elongation 18.4 lbs/force / 103.99%
ASTM D7138-16 Fiber ID; Melt Point 118°C
ASTM D3218-07(2018) Average Ribbon Width 1,131 microns
ASTM D3218-07(2018) Average Ribbon Thickness 340 microns

TEST SUMMARY: *Performance
TEST METHOD TEST DESCRIPTION TEST RESULTS 
ASTM D2859-16 Pill Flammability 8 out of 8 Pass Meets 16CFR 1630 (FF1-70)

*Performance testing conducted on specimens with above listed infill

TEST SUMMARY: 
TEST METHOD TEST DESCRIPTION TEST RESULT
ASTM D5848-10e1 Total Product Weight 72.67 oz/yd²
ASTM D5848-10e1 Pile Weight 44.38 oz/yd2

ASTM D5848-10e1 Primary Backing 8.10 oz/yd2

ASTM D5848-10e1 Secondary Weight 20.19 oz/yd2

ASTM D5823-19 Average Pile Height 2.375”
ASTM D5793-18 Stitch Count per 1” / Gauge 3.0 SPI / 1/2” gauge

ASTM D1335-17e1 Average Tuft Bind Strength 16.7 lbs/force
ASTM D5034-09(2017) Average Grab Tear Strength MD: 261 lbs/force CMD: 261 lbs/force

Uncertainty:
We undertake all assignments for our clients on a best effort basis. Our findings and judgments are based on the information to us using the latest test methods available.
TSI can only ensure the test results for the specific items tested. 
Unless otherwise noted in the deviations sections of this report, all tests are performed in compliance with stated test method.

Test Report Approval: 
Erle Miles, III, Lab Director Testing Services (TSI) LLC

TSi Accreditation: Our laboratory is accredited by the US Dept. of Commerce, National Institute of Standards and Technology: ISO/IEC 17025:2005. Our code # is:  NVLAP 100108-0.
TSi is a certified independent testing laboratory by the Synthetic Turf Council

100108-0
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SPORT SURFACES RESEARCH AND DEVELOPMENT
SYNTHETIC TURF

ACCELERATED MECHANICAL LISPORT AGEING
ACT GLOBAL XTREME TURF DX60 (MN 

GLOBAL 400 YARN)

“FIBER WEARING”

FINAL REPORT :  
RESULTS OF TURF SAMPLE ACT GLOBAL XTREME TURF DX60 
(MN GLOBAL 400) SUBMITTED TO 200,000 CYCLES LISPORT

REPORT NUMBER: 18109US-B1
DATE: 2-06-2019
ORDER FROM: GUILLAUME LOUBERSAC

LABOSPORT USA
1806 S Dixie Hwy Ste G – Dalton, GA 30720 

www.labosport.com     
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I: Presentation of the study 

I-1 Objective of the study

One sample of synthetic turf submitted to an accelerated mechanical wear test with Lisport.
For each sample, the evolution of fiber wear is documented at a periodical interval.
The type of wearing and the percentage of fibers per type of wearing is documented.

I-2 Principle of Test Method

The sample of synthetic turf is subjected to an accelerated mechanical wear test : Lisport –
200,000 cycles.
The status of fibers wear is evaluated at regular intervals: first after 5,000 cycles and then 
every 10,000 cycles until 200,000 cycles.
At each interval, the level of wear is documented by evaluating the individual state of 
randomly selected fibers.

The fibers have 4 possible states:
• Good / no effect
• Hair / splintering
• Cracks / fracturing
• Splitting

A recapitulative graph presents the evolution of the wear results along the Lisport cycles.
A photo is used to document each step of wearing. To facilitate the comparison, a grid is 
used to take the pictures : the size of the squares on the grid is 2 x 2 cm (cf. example 
below).

2 cm

2 cm
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IV: Analysis of results

IV-1 Act Global Xtreme Turf D 60

The sample Xtreme Turf D60 is characterized with a good resistance to mechanical 
accelerated ageing : 
After 20,000 cycles of Lisport wearing, 100% of its fibers remain “good/no effect”. After 
80,000 cycles, minor Hair/Splintering began and was noticed throughout the remaining 
cycles to 200,000. However the Hair/Splintering level never reached a high level. 

No fractures or cracks were noticed during simulated wear, even after 200,000 Lisport 
cycles.   

72% of fibers remained in good condition after 200,000 Lisport cycles. 

.
V: Conclusion 

The turf sample Xtreme Turf DX60 (400) has been submitted to mechanical accelerated 
ageing with LISPORT test, for a total of 200,000 cycles. 

The state of the fiber has been documented after 5,000, 10,000 through 200,000 cycles of 
Lisport wearing. 

The evaluation of the mechanical ageing is based on four possible states: 
• No effect, fibers show no degradation
• Hair / splintering
• Cracks / fracturing
• Splitting

On the basis on the observations, the conclusion of the test campaign is :

The sample showed great resistance to wear and only had minor tuft loss even after 200,000 
Lisport cycles, meaning the backing held the fiber in place well.  

There was a moderate level of flattening noticed after 100,000 Lisport cycles, which means 
the fiber started to have trouble staying upright.

No splitting of fiber occurred, even after 200,000 Lisport cycles.

February 6, 2019.

Reported by:
Daniel Edmonds
LABOSPORT USA Sports Turf Technician,
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SSUBSTITUTION REQUEST FORM
RFS #  Date: 

Contractor Name: DSA Application #:   01-121308

Contract #: Campus:

Project No., Name:  Community Stadium Upgrade Project

CERTIFICATION

Contractor:

Date

A. Does the substitution affect dimensions shown on Drawings?

B. Will the undersigned pay for changes to the building design, including engineering and detailing costs caused by the requested substitution?

C. What effect does the substitution have on other trades?

D. Will substitution cause change to Project Schedule, or to critical delivery dates?  Add ?   Shorten ?

E. Differences between proposed substitution and specified item?

F. What is the Cost Differential including all mark-ups?

G. Are Manufacturer's guarantees for the proposed item the same as for item specified?  Explain differences.

H. The undersigned accepts full responsibility for delays caused by redesign of other items of the Work necessitated by substitution.

I. The undersigned states that the function, appearance and quality are equivalent or superior to the specified item.

A/E  Response: District Representative  Response:

o Accepted o Accepted

o Not Accepted o Not Accepted

o Accepted As Noted o Accepted As Noted

o Received Too Late o Received Too Late

BY:_______________  Date:____________  By:________________   Date: ____________

Under penalty of perjury under the Laws of California, I certify that the proposed substitution will be readily available, perform adequately the functions and achieve the results called for 
by the design concept, be similar in substance to that specified, and be suited to the same use as that specified in Contract Documents. 

(Please print name of company) Name and Title (print/type) Contractor Authorized Representative

PROPOSED SUBSTITUTION     
(and name of Subcontractor if different)SPECIFIED ITEM  OR DRAWINGItem No. SPECIFICATION SECTION

Contractor pursuant to General Conditions submits the proposed items. If the District accepts such items so described, the undersigned may furnish such item with all necessary 
labor, materials, equipment and incidentals to perform and complete the Work.
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College of the Redwoods - Eureka

Redwoods Community College District 
College of the Redwoods
Community Stadium Upgrade Project

Addendum #1

2 2.3 Additive Alternate #1 - Supplemental Pad 2.3 B Shockbase PRO pad

FieldTurf USA, Inc. Sara Marinelli, Project Manager
C t t A th

1/12/2024

The substitution request does not affect design, engineering and detailing costs.

No.

None.

Yes.

Yes.

Yes.

No change.

Equivalent performance.

Shockbase PRO will be approximately a minimum of $0.10/sf less than Brock Powerbase YSR.  

RSH 1-16-24





TECHNICAL COMPARISON

PROPERTY METHOD SHOCKBASE  
PRO

BROCK  
POWERBASE YSRTM

SOTERIAMAXTM  
BY SAFEPLAY

Impact Attenuation ASTM F355-A 86 G 86 G 83 G†

Critical Fall Height ASTM F3146 1.3 m 1.2 m 1.2m‡

Shock Absorption ASTM F3189 69% 71% 70%§

Vertical Deformation ASTM F3189 9.1 mm 11.2 m 9.6mm§

Energy Restitution ASTM F3189 38 % 38% 35%§

Head Injury Criterion – 1.0 m ASTM F3146 538 HIC / 162 G 561 HIC / 167 G -

Head Injury Criterion – 1.3 m ASTM F3146 736 HIC / 204 G 819 HIC / 227 G 1145 HIC / 226 G‡

Head Injury Criterion – 1.4 m ASTM F3146 809 HIC / 221 G 902 HIC / 246 G -

METHOD CONDITION UNIT SHOCKBASE 
PRO 

BROCK  
POWERBASE YSRTM

SOTERIAMAXTM  
BY SAFEPLAY

ASTM D3385 Vertical Drainage IN / HR 794 729 732μ

ASTM D4716 
Hydraulic gradient: 

0.50% Stress: 2 kPa 
GAL / MIN / FT 0.92 0.33 0.3

ASTM D4716 
Hydraulic gradient: 
0.75% Stress: 2 kPa 

GAL / MIN / FT 1.07 0.47 0.4

ASTM D4716 
Hydraulic gradient: 
1.00% Stress: 2 kPa 

GAL / MIN / FT 1.22 0.60 0.5

ASTM D4716 
Hydraulic gradient: 
1.25% Stress: 2 kPa 

GAL / MIN / FT 1.37 0.74 -

ASTM D4716 
Hydraulic gradient: 
1.50% Stress: 2 kPa 

GAL / MIN / FT 1.53 0.87 -

SHOCK PAD PERFORMANCE 

SHOCK PAD DRAINAGE – FLOW RATE

ShockBase Pro and Brock PowerBase YSR results based off Report number: R21060CAN-A1 
† SoteriaMaxTM by SafePlay results based off report number: R21270CAN-AG1 
‡ SoteriaMaxTM by SafePlay results based off report number: R21270CAN-AI1 
§ SoteriaMaxTM by SafePlay results based off report number: R21270CAN-AE1  
μ SoteriaMaxTM by SafePlay results based off report number: R21270CAN-AJ1 

TM by SafePlay results based off report number: R21270CAN-AK1 



SSUBSTITUTION REQUEST FORM
RFS #  Date: 

Contractor Name: DSA Application #:   01-121308

Contract #: Campus:

Project No., Name:  Community Stadium Upgrade Project

CERTIFICATION

Contractor:

Date

A. Does the substitution affect dimensions shown on Drawings?

B. Will the undersigned pay for changes to the building design, including engineering and detailing costs caused by the requested substitution?

C. What effect does the substitution have on other trades?

D. Will substitution cause change to Project Schedule, or to critical delivery dates?  Add ?   Shorten ?

E. Differences between proposed substitution and specified item?

F. What is the Cost Differential including all mark-ups?

G. Are Manufacturer's guarantees for the proposed item the same as for item specified?  Explain differences.

H. The undersigned accepts full responsibility for delays caused by redesign of other items of the Work necessitated by substitution.

I. The undersigned states that the function, appearance and quality are equivalent or superior to the specified item.

A/E  Response: District Representative  Response:

o Accepted o Accepted

o Not Accepted o Not Accepted

o Accepted As Noted o Accepted As Noted

o Received Too Late o Received Too Late

BY:_______________  Date:____________  By:________________   Date: ____________

Under penalty of perjury under the Laws of California, I certify that the proposed substitution will be readily available, perform adequately the functions and achieve the results called for 
by the design concept, be similar in substance to that specified, and be suited to the same use as that specified in Contract Documents. 

(Please print name of company) Name and Title (print/type) Contractor Authorized Representative

PROPOSED SUBSTITUTION     
(and name of Subcontractor if different)SPECIFIED ITEM  OR DRAWINGItem No. SPECIFICATION SECTION

Contractor pursuant to General Conditions submits the proposed items. If the District accepts such items so described, the undersigned may furnish such item with all necessary 
labor, materials, equipment and incidentals to perform and complete the Work.

Page 1 of 1

College of the Redwoods - Eureka

Redwoods Community College District 
College of the Redwoods
Community Stadium Upgrade Project

Addendum #1

1 1.3 Synthetic Turf Surfacing 1.3. A FieldTurf XM360

Sara Marinelli, Project Manager

No.

The substitution request does not affect design, engineering and detailing costs.

None.

No change.

FieldTurf CORE offers a 10-year warranty, whereas FieldTurf XM360 offers 8-years which is inline with specifications.

Yes.

FieldTurf USA, Inc.

t ocu e ts

1/12/2024

Equivalent fiber, equivalent performance.

Yes.

FieldTurf XM360 2.25" is approximately $0.64/sf less than FieldTurf CORE 2.25"

RSH 1-16-24
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January 3, 2024 
 
 

Robert Harding, Principal   
D.A. Hogan & Associates, Inc. 
1450 114th Ave. SE, Suite 225 
Bellevue, WA  98004 
 

Dear Mr. Harding, 
 
After carefully studying the strengths and shortcomings of expanded polypropylene pads on the market, SafePlay has 
spent years developing, testing, and patenting SoteriaMAX®, an EPP pad, and Elia Renufill®, an olive-based infill. While 
leveraging the inherent advantages of expanded polypropylene for shock attenuation, we have at the same time 
incorporated unique features that improve the performance and experience for end users, installers, and owners alike. 
 
These include: 
▪ Evaporative Cooling—SoteriaMAX is engineered to hold (but not absorb) a reservoir of water on the surface of the 
pad. This water is in turn sopped up by hydrophilic infills—like our olive particulate infill, Elia Renufill™-- which helps 
keep the field wet and reinforces the cooling properties of the overall turf system.  
▪ Improved Permeability—SoteriaMAX features large vents to allow greater drainage, a Shark Tail interlocking 
fastening system that augments permeability, and sloped quadrants on the surface of the pad that guide water to exit 
points. The result is improved permeability. 
▪ Shark Tail Connections—In addition to adding extra drainage capacity, the SoteriaMAX pads 
interlock with built-in expansion and contraction gauges to aid installation. 
▪ Enhanced Airflow—With large air vents, SoteriaMAX allows for 300% more airflow than existing products with 
pinholes. This can mitigate the insulation properties of expanded polypropylene (an issue which has quietly plagued 
the industry for years, especially in climates with temperature swings) and improve the installation process. 
 
The features above and more are protected by one or more United States Patents or Patents-Pending, 
including 8,858,349; 10,415,193; D886,333; D874,682; 16,565,688. 
 
Hellas has embraced SafePlay’s SoteriaMAX pad and Elia infill, and we do work with them throughout the country.  
However, I would like to clarify that Hellas does not have exclusive access SafePlay’s product lines. We are typically 
specified as basis of design (or equivalent to Brock Powerbase/YSR) within public bids. Last week, Clark County 
Schools in Las Vegas, NV received bids on 8 fields, all specifying SafePlay’s SoteriaMAX pad and Elia infill.  We have 
provided pricing to multiple bidders. 
 
The SoteriaMAX pad does not infringe on any other EPP (Expanded Polypropylene) pad in the market. SafePlay is not 
currently involved and has not been involved in any litigation over the construction of SoteriaMAX or any patents 
regarding this pad or its construction. 
 
With equal or superior products that have been proven in laboratory and installed on millions of square feet across the 
US and Europe, there is no reason to rely on a single supplier for pads.  Should you have any questions about our 
products or performance, do not hesitate to contact us.  
 
Regards,  
 

Filipe Macedo 
Filipe Macedo 
Vice President of Business Development 
 
 
 



 
 
 
 
 
 
Hellas has installed or will install SoteriaMAX at: 
 
Muckleshoot Tribal School   2024 
Fredericksburg ISD    2024 
Frenship ISD     2024 
City of Laredo Soccer Field 1   2024 
City of Laredo Soccer Field 2   2024 
Borah High School    2024 
Faucett Elementary School   2023 
Lincoln High School Baseball   2023 
Lincoln High School Softball   2023 
Capital High School    2023 
Grapevine-Colleyville ISD – 3 Fields  2022 
Tri-County North High School   2022 
Giaudrone Middle School   2022 
Mason Middle School    2022 
Legion Park City of Woodburn   2022 
RFK High School    2022 
Hammer Federal Test Facility   2021 
Midway High School    2021 





Soteria reimagines 
field performance 
and changes player 
expectations. 
Soteria improves 
impact attenuation, 
feel underfoot, 
field temperatures, 
drainage, and even the 
installation process.

The SoteriaMax™ pad is named for the Greek goddess of safety 
and deliverance from harm. The pad’s name pays homage to 
its fundamental mission – to protect athletes on the field with 
groundbreaking engineering.



Soteria’s expanded polypropylene materials provide exceptional 

Critical Fall Height (CFH) ratings. The Head Injury Criterion 

(HIC) test is a conservative test that estimates the highest drop 

at which a ‘critical’ injury could be sustained.

Soteria also improves another measure of shock attenuation – 

Gmax. This standard has been used for decades to evaluate the 

amount of force returned to an athlete by the playing surface.

Because Soteria improves shock absorption, the system can 

incorporate natural infill materials which provide a firmer and 

more earthy feel than elastomeric infill particles. This in turn 

ensures optimal energy restitution – or the amount of energy 

that is returned to the athlete when running on the surface.

HIC
(SIMUL ATED HE AD IMPACTS)

GMA X
(SHOCK AT TENUATION)

ENERGY RESTITUTION
(FIRMNESS UNDER FOOT)

ASTM F3146

ASTM F355

ASTM F3189

PowerBase YSR

CRITICAL FALL HEIGHT*

0 m

0.5 m

1.0 m

1.5 m

2.0 m

2.5 m

1.2 m 1.2 m

PowerBase YSR

GMA X*

0 Gs

20 Gs

40 Gs

60 Gs

80 Gs

100 Gs

<90 G <90 G

PowerBase YSR

ENERGY RESTITUTION*

0%

10%

20%

30%

40%

50%

36% 36%

*Results provided by                       . Report number R21270CAN-AI1. 2021          

*Results provided by                       . Report number R21270CAN-BF1. 2021        

*Results provided by                       . Report number R21270CAN-AG1. 2021               

EVAPORATIVE
COOLING

PROVEN
PROTECTION



PROVEN PROTECTION

36%

GUARANTEED LOWER GMAX RATINGS

OPTIMAL ENERGY RESTITUTION

GMAX
<90G

Results provided by                        . Report numbers R21270CAN-AG1 and R21270CAN-BF1. 2021        



SoteriaMax™ is intentionally designed to 
work with cooling infill systems. 

Soteria’s built-in cooling reservoirs retain optimal water reserves to evaporate 
up through the turf and augment the work of natural infills. When combined with 
hydrophilic infill options – which absorb and slowly release moisture – the full 
synthetic turf system design works in concert to reduce field temperatures. 

SOTERIA IS THE SELF-COOLING PAD.

Cooling event

Evaporation event

Heat from sunWater/Moisture

Cooling reservoirs

Reservoirs hold
0.43 gallons of

water per panel*

Hydrophilic infill

*Surface volume calculations. 2021.

EVAPORATIVE
COOLING



EVAPOR ATIVE COOLINGOOLINGVAPOR ATIVE

0.43 
gallons

RESERVOIRS HOLD

OF WATER PER PANEL*

*Surface volume calculations. 2021.

M O I S T U R E  R E L E A S I N G

C O O L E R  T E M P E R A T U R E S

O N E  S O T E R I A  M A X  P A N E L

M O I S T U R E  R E L E A S I N G



The SoteriaMax™ pad’s breakthrough design 
creates effective drainage. 

Three unique features maximize drainage: 
•  Lipped Vents
•  Shark Tail Connections
•  Slope

LIPPED VENTS 

These allow the pad to retain  water 

and create a cooling reservoir. When 

the water exceeds the height of the 

lip, it spills over into the enlarged 

vents. Each vent is five times the size 

of the competition’s pinhole.  

SHARK TAIL CONNECTIONS 

Shark Tail Connections incorporate 

a convex curve where the pads 

interlock. This augments drainage 

capacity while preventing any 

buckling of adjacent pads.

SOTERIA MA X’S SLIGHT SLOPE 

The slope is imperceptible under foot 

and guides water to the vents, edges, 

and Shark Tail Connections.

OVERALL, SOTERIA MOVES  38%  MORE WATER PER HOUR THAN 
THE COMPETITION’S EXPANDED POLYPROPYLENE PAD.* 

WaterRetaining wall

Water

High flow drainage

Slight slope

EVAPORATIVE
COOLING

HIGH FLOW
DR AINAGE

*Results provided by                       . Report number R20141CAN-A1. 2021            



HIGH FLOW DR AINAGE

VERTICAL AND HORIZONTAL EFFECTIVE DRAINAGE

MORE WATER
38%
PER HOUR*

Slight slope Slight slope

Slight slope

F R O N T B A C K

*Results provided by . Report number R20141CAN-A1. 2021



SoteriaMax’s air vents allow greater airflow 
through the pad. This innovation is critical to 
improving the field installation process. 

Other expanded polypropylene pads work as insulators, causing major installation 
problems industry-wide. With other EPP pads, a robust insulation layer blocks 
temperature exchange between the cool stone base and the synthetic turf. When 
the turf is heated by the sun and the heat has nowhere to escape, the turf can 
expand and contract, moving lines and popping seams in the process. This in turn 
drives up costs for installers and end-users alike.

Soteria Max’s design incorporates large air vents in lieu of pinholes. This allows at 
least 300% more vertical airflow than others’ pinhole drainage method, mitigating 
the insulation properties of expanded polypropylene.

Cooler airCooler air

300% more vertical airflow

PowerBase YSR

MORE VERTICAL
AIRFLOW*

300%

*Surface volume calculations. 2021.

Air vents

SMOOTH
INSTALL ATION



SMOOTH INSTALL ATION

INNOVATIVE PAD IMPROVES INSTALLATION 

PowerBase YSR

MORE VERTICAL
AIRFLOW*

300%
*Surface volume calculations. 2021.

S H A R K  T A I L  E X P A N S I O N  G A U G E S



With outstanding technical performance, 
SoteriaMax™ provides the best value in the 
market for expanded polypropylene 
turf pads.

 TEST METHOD VERIFICATION SOTERIAMAX BY 
SAFEPLAY POWER BASE YSR

NOMINAL THICKNESS  – – 25 mm 25 mm

TENSILE STRENGTH ASTM D3574 – E R21270CAN-AA1  > 80 psi > 80 psi

TENSILE ELONGATION ASTM D3574 – E R21270CAN-AA1  > 30% > 30%

COMPRESSION STRENGTH
25% strain
50% strain

ASTM 3575-08 – D R21270CAN-AC1 ≥ 20 psi
> 30 psi

≥ 20 psi
> 30 psi

COMPRESSION SET
(35  psi for 30 min – set after 24 hrs) Internal Test Method Internal Test Method <10% <10%

COEFFICIENT OF LINEAR THERMAL EXPANSION
(per 1°C change) ASTM D696  <0.10 mm /m <0.10 mm /m

THERMAL CONDUCTIVITY
(Lambda value) EN 12667:2001 / ISO 7345 Thermal conductivity and CLTE 0.0377 W/mK 0.0377 W/mK

THERMAL RESISTANCE
(R value) EN 12667:2001 / ISO 7345 Thermal conductivity and CLTE 0.64 km2/W 0.64 km2/W

WATER ABSORPTION
(after 24 immersion) DIN 53 428  ≤1% ≤1%

WATER PERMEABILITY ASTM 1551-9 / DIN 18 035-6 R21270CAN-AJ1 > 500 in/hr > 500 in/hr

LATERAL TRANSMISSIVITY
Flow rate at .005 gradient
Flow rate at  .0075 gradient
Flow rate at  .01 gradient

ASTM D4716 R21270CAN-AJ1 0.30 gpm/ft
0.40 gpm/ft 
0.50 gpm/ft 

0.30 gpm/ft
0.40 gpm/ft 
0.50 gpm/ft 

HEAD INJURY CRITERION
1000 – Critical Fall Height ASTM F3146 R21270CAN-AI1  1.2 m 1.2 m

GMAX ASTM F355 - A R21270CAN-AG1  <90 g <90 g

SHOCK ABSORPTION ASTM F3189 R21270CAN-AE1  >60% >60%

VERTICAL DEFORMATION ASTM F3189 R21270CAN-AE1  <10mm <10mm

ENERGY RESTITUTION ASTM F3189 R21270CAN-BF1 36% 36%

RESISTANCE TO CHEMICALS JSP Method Based on ASTM F925  ≤2 ≤2

MICROBIOLOGICAL ANALYSIS
BACTERIA  RESISTANCE
Fungi resistance

ASTM G22 Express Analytical Services 
99-04-306-02

No Growth
No Growth

No Growth
No Growth

HEAVY METALS CAM 17 15-02-0865  Compliant Compliant

VOCs EPA Method 8260B Material Certification  Compliant Compliant

SVOCs EPA Method 8270C Material Certification Compliant Compliant

CALIFORNIA TITLE 22 California Title 22 15-02-0865 Compliant Compliant

CALIFORNIA PROPOSITION 65 Prop 65 Material Certification Certified Certified

EVAPORATIVE
COOLING

LONG TERM
INVESTMENT

per Labosport  testing per Labosport  testing



THE NEW AND IMPROVED EXPANDED POLYPROPYLENE PAD 

SOTERIAMA X.COM



SPORTS
Track & Field, Football, Baseball, Soccer, Multi-purpose, Lacrosse, Softball

PROJECT SCOPE & PRODUCTS
Track: epiQ Tracks V300
Turf: Matrix Helix
Construction: Field Construction

CONTACT INFORMATION
Morris Aldridge
(253) 8784532
maldrid@tacoma.k23.wa.us

ARCHITECT - ENGINEER
D.A. Hogan and Associates

FINAL CONTRACT
$1,424,240

COMPLETION
2022

PROJECT ID
20220167

MASON MIDDLE SCHOOL
Tacoma Public Schools
3901 N. 28th St, Tacoma, WA 98407



SPORTS
Track & Field, Football, Baseball, Soccer, Multi-purpose, Lacrosse, Softball

PROJECT SCOPE & PRODUCTS
Track: epiQ Tracks V300
Turf: Matrix Helix, Pea Gravel
Construction: Field Construction

CONTACT INFORMATION
Morris Aldridge
(253) 878 4532
maldrid@tacoma.k13.wa.us

ARCHITECT - ENGINEER
D.A. Hogan and Associates

FINAL CONTRACT
$1,424,240

COMPLETION
2022

PROJECT ID
20220168

GIAUDRONE MIDDLE SCHOOL
Tacoma Public Schools
4902 South Alaska St., Tacoma, WA 98408



SPORTS
Football, Soccer

PROJECT SCOPE & PRODUCTS
Turf: Real ll, Matrix Helix, Ecotherm

CONTACT INFORMATION
Matt Carter
661-543-9033
mcarter@djuhsd.org

FINAL CONTRACT
$901,900

COMPLETION
2021

PROJECT ID
20210560

RFK HIGH SCHOOL
Delano Joint Union High School District
1401 Heitt Avenue, Delano, CA 93215



SUBSTITUTION REQUEST FORM
RFS #  Date: 

Contractor Name: DSA Application #:   01-121308

Contract #: Campus:

Project No., Name:  Community Stadium Upgrade Project

CERTIFICATION

Contractor:

Date

A. Does the substitution affect dimensions shown on Drawings?

B. Will the undersigned pay for changes to the building design, including engineering and detailing costs caused by the requested substitution?

C. What effect does the substitution have on other trades?

D. Will substitution cause change to Project Schedule, or to critical delivery dates?  Add ?   Shorten ?

E. Differences between proposed substitution and specified item?

F. What is the Cost Differential including all mark-ups?

G. Are Manufacturer's guarantees for the proposed item the same as for item specified?  Explain differences.

H. The undersigned accepts full responsibility for delays caused by redesign of other items of the Work necessitated by substitution.

I. The undersigned states that the function, appearance and quality are equivalent or superior to the specified item.

A/E  Response: District Representative  Response:

o Accepted o Accepted

o Not Accepted o Not Accepted

o Accepted As Noted o Accepted As Noted

o Received Too Late o Received Too Late

BY:_______________  Date:____________   By:________________   Date: ____________

Under penalty of perjury under the Laws of California, I certify that the proposed substitution will be readily available, perform adequately the functions and achieve the results called for 
by the design concept, be similar in substance to that specified, and be suited to the same use as that specified in Contract Documents. 

(Please print name of company) Name and Title (print/type) Contractor Authorized Representative

PROPOSED SUBSTITUTION     
(and name of Subcontractor if different)SPECIFIED ITEM  OR DRAWINGItem No. SPECIFICATION SECTION

Contractor pursuant to General Conditions submits the proposed items. If the District accepts such items so described, the undersigned may furnish such item with all necessary 
labor, materials, equipment and incidentals to perform and complete the Work.
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College of the Redwoods - Eureka

Redwoods Community College District 
College of the Redwoods
Community Stadium Upgrade Project

Addendum #1

1/15/2024

32 18 2332 18 23 1.3 A TenCate - AllSport Diamond 2.25" 48oz, VPG Inc. 

Valley Precision Grading, Inc. Lawrence Hamocon, VP Operations 1/15/2024

No.

No changes to cost. 

No affect to any trades.

No change to project schedule, if anything we could possibly shorten the lead time on turf material.

Heavier face weight, stronger, thicker more durable monofiliment. 

No cost difference. 

Yes and per specification section 32 18 23 1.4 A, TenCate is an approved manufacture and we produce fibers for 2 other 
specified manufactures. 

Yes.

Yes, the submitted system is superior to the specified system and we, TenCate, are an approved fiber manufacture per 32 18 23 1.4 A 

Bobh
Rejected

Bobh
Text Box
RSH

Bobh
Text Box
1-16-24



 

 
3330 Luyung Drive Rancho Cordova, CA 95742 * Office 916.638.8800 * Fax 916.638.8808  
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Valley Precision 
Grading & Tencate 
Grass – California’s 
Ultimate Team.

Valley Precision Grading, Inc. (VPG) is a full-service synthetic turf and track specialty 
contractor, delivering high-quality surfaces for over 15 years. As one of California’s top sports 
construction companies, we have built over 100 fields and have serviced over 300 fields. 



VALLEY PRECISION GRADING | 3330 LUYUNG DRIVE, RANCHO CORDOVA, CA 95742
PHONE: 916-638-8800 | CA LICENSE #783244 | VALLEYPRECISIONGRADING.COM

In 2020, Tencate Grass invested in California 
by selecting the best sports field builder, which 
has tremendously enhanced our capabilities. 
Tencate Grass is widely regarded as the world 
leader in synthetic turf fibers and engineered 
backings, allowing it to make high-performance 
sports turf for the demanding California 
environment. The addition of VPG to the Tencate 
Grass organization provides California clients 
with a true fully vertically integrated sports 
construction company. From the resin being 
made into fiber, the turf being tufted and 
coated, civil construction to turf installation and 
post-install service – it’s all under one company 
that performs it all.  

VPG has always provided its clients with the 
highest level of quality and performance in their 
construction practices.  We are now proud to 
supply them with IRONTURF, a premium woven 
turf product. As the world’s most durable turf 
product, IRONTURF is uniquely suited to handle 
the year-round usage that California facilities 
received and the high UV exposure that exists. 
Additionally, it gives athletes the performance 
and safety they need with lower infill movement 
and years of installations at the highest level 
of sports worldwide. IRONTURF’s weaving and 
coating process ensures that its fully recyclable 
at the end of its life cycle, making it the green 
choice.

Combining Tencate Grass’s 
200 years of manufacturing 
experience and premium 
synthetic turf products with 
VPG’s proven track record of 
building California’s top-level 
sports facilities and our 
unmatched team of experts 
ensures your project is being 
built on-time and to the 
highest standards that Tencate 
Grass utilizes and what 
California clients expect from 
a one-source athletic facility 
contractor! 



THIS BOND SHALL BE FILED WITH THE REGISTRAR OF CONTRACTORS SURETY CODE

_____ ______________

STATE OF CALIFORNIA
CONTRACTORS STATE LICENSE BOARD BOND NO 016241512

LICENSE NO 65434889

__________

Contractor’s Bond OR
BUSINESSANDPRO.ESSIONS CODE SECTIONS 7071 5-707? APR FEE N0

_______ ____________________

The premium on this bond is $ 175.00 for the term 11115/2023 - 07/31/2025

KNOWALLBYTHESE PRESENTS: That Valley Precision Grading, Inc.
BUSINESS NAME SHOWN ONAPPLICATION OR LICENSE

whose address for service is 3330 Luyung Drive, Rancho Cordova, CA 95742
STREETAODRESS CITY StATE ZIPCODE

as Principal, and Liberty Mutual Insurance Company
I.’.’E Of SJRET”

a corporation organized under the laws of MA
and authorized to transact a general surety business in the State of California, as Surety, are held and fIr mly bound unto theState of California. for the penal sum of Twenty-Five Thousand Dollars ($25,000) for the payment of which well and truly to bemade we bind ourselves, our heirs, administrators, successors and assigns, jointly and severally, firmly by these presents.
WHEREAS, The provisions of Sections 7071.6 and 7071.8. Business and Professions Code, require that the Principal tile orhave on file with the Registrar a bond issued by an admitted surety in the sum of $25,000 and this bond is executed andtendered in accordance therewith.

NOW THEREFORE, The conditions of the foregoing obligation are that if the Principal shall comply with and be subject to theprovisions of Division 3, Chapter 9 (commencing with Section 7000) of the Business and Professions Code, then this obligation shallbe null and void; otherwise to remain in full force and effect.
PROVIDED HOWEVER, This bond is issued subject to the following express conditions:
1. This bond may be cancelled by the Surety in accordance with the provisions of Sections 996.310 el seq. of the Code of Civil Procedure.
2. This bond shall be deemed continuous in form and shall remain in full force and effect and shall run concurrently with the licenseperiod for which license is granted and each and every succeeding license period or periods for which said Principal may belicensed, after which liability hereunder shall cease except as to any liability or indebtedness therefore incurred or accrued hereunder.
3. The limitation of the liability of the surety and the conditions of the bond are as set forth in Sections 7071.5 and 7071.6, Business andProfessions Code and any person claiming against said bond may bring an action in a proper court on this bond for the amount of thedamage he may suffer as a result of such acts or omissions by the Principal except that such action must be brought within two (2)years after the expiration of the license period during which the act or omission occurred, or within two (2) years of the date of licenseof active licensee was inactivated, canceled or revoked, whichever occurs Il rst. except provided further that a claim for fringe benefits shall be brought within six (6) months after the date the fringe benefi t delinquencies were discovered, and any civil action thereonshall be filed within two (2) years after the date the fringe benefi t contributions were due.
4. This bond is executed by the Surety to comply with the provisions of Division 3, ChapterS, (commencing with Section 7000) of theBus/ness and Professions Code and of Part 2, Title 14, Chapter 2 (commencing with Section 995.010) of the Code of Civil Procedureand said bond shall be subject to all of the terms and provisions thereof.

5. This bond to become effective November 15, 2023

Liberty Mutual Insurance Company 175 Berkeley Street, Boston, MA 02116
NAME OF SURETY ADDRESS FOR SERVICE

I certi’ (or declare) under penalty of perjury under the laws of the State of California (hat I have executed the foregoing bond under an unrevokedpower of attorney.

Executed in Newnan, GA on November 15, 2023
, under the laws of the State of California.CIWMID STATE

Certificate of Authority # 2131 Signature of Attorney-in-Fact

Printed or Typed Name of Attorney-in-Fact Michelle Deligne

Address of Attorney-in-Fact 47 Postal Parkway, Newnan, GA 30263-2885

huh IIIhII 111111 II lib Id Telephone Number of Attorney—in-Fact 770—683—1000
B0NO-c0NTR

DATE

13B-1 (12/2022)



CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT CMI Code § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfullness, accuracy or validity of that document.

State of California

County of Coweta

On November 15, 2023
Dale

I
before me, Jennifer S. Freeman. Notary Public

Name and mm 0’ NOtary

personally appeared Michelle Deligne
Nam, and or Names ut

Who proved to me on the basis of satisfactory evidence
to be the person(s) whose name(s) islare subscribed
to the within instrument and acknowledged to me that
he/she/they executed the same in his/her/their authorized
capacity(ies), and that by his!her/their signature(s) on the
instrument the person(s), or the entity upon behalf of
which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of
the State of california that the foregoing paragraph is true
and correct.

Witness my hand and official seal.

Signature
Je*jrifer S. Frfran tc5j,e

OPTIONAL

Place Notwy Public Seal Above

Though the infomiation below is not required by law, it may prove valuable to the peisons relying on the document and could prevent fraudulent removaland ,eattachnient of this fomi to another document.

Description of Attached Document

Title or Type of Document CA Contractors License Bond

Document Date November15, 2023 Number of Pages: two (2)

Signers Name:

Individual
Corporate Officer — Title(s):_______
Partner - C Limited C General
Guardian or Conservator
Attorney-in-Fact
Trustee
Other:

___________________________

Signer is representing

___________

Liberty Mutual Insurance Company

C
C
C
C
S
C
C

BIGHT TI IUMIJPFIINJ
OF SIGNER

C
C
C
C
C
C
C

Individual
Corporate Officer — Title(s):_______
Partner - C Limited C General
Guardian or Conservator
Attorney-in-Fact
Trustee
Other:
Signer is representing

RIUFIT TIIUMUPRINI
OF SIGNER

Top of Ihirt

. . ... .. .. .. . .. . . ... .. . .. .. ... a• •••• •••• +4’e• . . . . .. .. .. . .. . ..........



This Power of Attorney limits the acts of those named herein, and they have no authority toLiberty bind the Company except In the manner and to the extent hereIn stated.

fVlutuaI - Liberty Mutual Insurance Company
SURETY The Ohio Casualty Insurance Company

West American Insurance Company

POWER OF ATTORNEY
KNOWN All PERSONS BY THESE PRESENTS: That The C4sio Casually Insurance Conpany a cupora&.1 drAy orgwirzed under the laws of the State ol New Harnpshwe, thatLiberty Mutual Insurance Company is a orporabon duly organized under the laws of the State of Massachusetts. and West ftsnerican Instiance Company s a omEraton &itycrganrzed under the laws of the State of Irnana (hereri czllleceiety called the tompane&), puratant to and by authonty herein set tort, does hereby name, censlitute and appointMichelle Delicine oil of the cilyof Newnan state of GA its itue and lawful attorney-in-fact, utlb full powerand authority hereby cenferred to sign, execute andadmowledge the following surety bond:

Principal Name: Valley Precision Grading, Inc.

Obliges Name: State of California

SuretyBondNunter 016241512 BondAn,ountSeeBor,dFomi
IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Conipanes and the corporale seals ol the Companies have been affixedthereto this J.fl. day of November - 2023.

Ubedy Mutual Insurance Company
The Ohio Casualty Insurance Company
Weal American Insurance Cenpany

By:%4

David M. Carey. Msistanl Seeretary
STATE OF PENNSYLVANIA ss CeCOUNTY OF MONTGOMERY

.9
CEOn this 15th day or November 2023, before me personally appeared David M. Carey, who acknowiedged himself to be the Assistant Secretary of Liberty MutualInsurance Carpany, The Ohio Casualty Company, and West Pmencan Insurance Company, and that he, as such. being authorized so to do. execute the forving instoimeril for the 8purposes therein ceritained by sqiing on behalf of the corporatons by hEsself as a duly autixenzed officer,

IN WiTNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plyroeutis Meeting. Perwislvania, on the day and year st above welten

Qcl)Ceinrncrweaith cl Perir-syivane- Notary Scsi 4 QTeresa Pasleila Notary Pijilic /1
4ctdyCfl i) TUywrweexrresMa’d2&2l2S By. -

- EConrTl’ason nunter 1126044 Teresa Pastella, Nelary Pitc 0,4.nt,er Pir’a14’ana siaoar or I,.o’i’irr
This Power of Altomey is made and executed pursuant to arid by authonty ol the following By-laws and Authorizabons of The Ohio Casualty Insurance Company. Liberty MutualInsurance Company, and West American Insurance Company which resolutons are now in lut force and effecl reading as foltows.

,.

ARTICLE IV— OFFICERS: Section 12 Power ol Attorney. ,My officer or other oftcml of the Cog,oratic authorized for that purpose n wiitng by the Chnn or the Pre&dent. and subect to srxti Iirmtaticii as the Chanren or the -President may prescribe, shall appointsudi attorrioysn-facl. as maybe necassaryto act ii behalf of tile Corporaton to make, execute, seal, adrsiowledge and delirer as surety .any and aI Lxiderlalcaigs. ids, recegnczances aol other surety oblçations Such alt ys-flct, subject to the lirritatons set forth in their reepectiie tcs of attorney.shall have full power to bind the Corporabon by their signature and exewbon of any such instnjnients and to attach thereto the seal of the Corporatiorr When so executed, such cnst’Lxneels shall be as binding as if signed by the President and attested to by the Secretary. My power or authority granted to any representauve or attorney-in-fact under the . i€provisions oF this artde may be revoked at any time by the Board, the Chairman, the President or by the officer or officers grantng such power or authority gARTICLE XIII - Exewlion of Contracts: Secton 5, Surety Sends and Undertakings
-OMy officer of the Company auttanrized formal purpose in writing by the chairmen or the president, and subject to suds Iirhitabc.’rs as the chainnan or the president may prescribe bshall appoel such attorneys-to-fact, as may be necessary to act in behalf of the Company to make. execrate, seal. acknowledge and deliver as surely any and at undertakings, LL a1

bonds, recegnizances and other surety oblations. Suds attorneys-in-fad, subject to the limilatons set torth in their respeclive powers of attorney, shall have full power to bind —--n
he Company by their signature and execution of any such instruments and to altacti thereto the seal of the Company, Whorl so execrated such instalments shall be as biidngas if signed by the president and attested by the secretary

Certiticate of Designation - The President of the Company. acrç pursuant to the Bylaws of the Company, authorizes David M Carey. Assistant Secretary to appotol sudi attorneysinfaci as may be necessary to act on behalf of the Company to make, execute, seal. admo*ledge and defr.’er as surely any aol aI tindertakings. bends. recognizances and othersurety o&igabons
Authorization - By unanirrous consent of the Company’s Board of Directors, the Company consents that taceimile or mechanically reproóiced signature of any assistant secretaryof the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shalt be valid and binding upon theCompany wits the same force and effect as thoth rnanualty affixed
I, Reree C. LIweItyn. the wdersigned Assalant Secretary, of Liberty Mutual Insurance Company. The Ohio Caslly Insi.ance Company, and West American Insurance Companydo hereby certify that this wer of aftorneyexeaited by said Companies is in hit force and effect and has riot been revoked
IN TESTNONY WHEREOF, I have hereunto eel my hand and affixed the seats of said Con-ç,anms this 15th day ol November - 2023,

eciee C, Lleweyn. Assistant Secretary

LMiC 0CC W’AC - TSSA_09203



ALLSPORT
DIAMOND

TUFTED TURF

ALLSPORT DIAMOND is the best performing,
most durable tufted monofilament turf in the world.
Teams can always count on a natural ball roll with ALLSPORT DIAMOND fields. Our unique diamond 
design helps fibers stand up straighter and resist splitting, and the ribbed surface reduces glare 
and keeps these fields looking great.



GREENFIELDS USA  |  1131 BROADWAY ST. DAYTON, TN 37321  |  (855) 773-6668  |  GREENFIELDSUSA.COM VERSION 2020-2021

ALLSPORT DIAMOND SPECS

Pile Height, Max Thickness, Face Weight, Primary & Secondary Backing, and Total Weight can differ by ±10%. The Stitch Rate will change according to the 
exact specifications and can differ by ±1. Roll Width can differ by ±0.8 inch.

GreenFields has the right to alter each product specification in order to improve the system according to the latest standards. GreenFields is not legally 
liable in case of noncompliance with the above mentioned specifications.

*Face Weight reflects entire length of yarn, including portion woven into backing, which is consistent with standard ASTM method of measuring tuft including 
back stitch.

YARN   

DENSITY (DENIER) 12,000/6  

THICKNESS (MICONS) 365

MELTING POINT  128° C | 260°F

BREAKING STRENGTH 24 lbs/force

LEAD CONTENT (PPM) <100

STANDARD COLORS

TURF    

PILE CONTENT   

    TenCate U.V. resistant 12,000/6 XWRD  
    monofilament

PRIMARY BACKING  7.5 oz/yd2; TenCate K29 Backing (Double  
    Layer Thiobac, black, U.V. stabilized,  
    Layer 1: 100% PP, Layer 2: PET/PP blend)

SECONDARY BACKING  20 oz/yd2 Polyurethane coating with   
    drainage holes

TOTAL WEIGHT   75.5 oz/yd2

PILE HEIGHT   2 1/4 inch

FACE WEIGHT*   48 oz/yd2

MACHINE GAUGE   1/2 inch

SET UP    1 end/needle

ROLL WIDTH   182 inch

WATER PERMEABILITY  13.2 gal/yd2/min (unfilled)

TUFT BIND (ASTM D1335)  > 9 lbs

GRAB TEAR (ASTM D5034)  274 lbs length, 395 lbs width

PILL FLAMMABILITY (ASTM D2859) Pass

-

NAVY BLUE
Pantone: 282C

FLORIDA BLUE
Pantone: 281C

BROWN
Pantone: 1545C

GRAY
Pantone: 422+429

RED
Pantone: 185C

BLACK
Pantone: 000C

BLUE LAGOON
Pantone: 2925C

ORANGE
Pantone: 166C

RED CLAY
Pantone: 7526C

CRIMSON
Pantone: 202C

TAN
Pantone: 728C

BLUPLE
Pantone: 268C

BRIGHT YELLOW
Pantone: 136C

VEGAS GOLD
Pantone: 466C

WHITE
Pantone: 000

FIELD GREEN
Pantone: 575C

LIME GREEN
Pantone: 7496C

FIELD GREEN/ 
LIME GREEN

DIAMOND FIBERS STAND 
STRAIGHTER FOR LONGER

BEST FOR  SOCCER



 
 

Tencate Grass Monofilament Field References 
 
 

Lewiston High School 
Jason Fuller, Athletic Director 
jfuller@lewistonpublicschools.org  
207-795-4119  
Field Installed: 2017 (Lewiston, ME)  
 
University of Colorado 
CU – Camp Kittredge 
Larry Hill 
303-492-1367 
Field Installed: 2018 (Boulder, CO)  
 
Real Salt Lake Soccer Club 
Craig Martin 
801-727-2700 
Field Installed: 2018 (Salt Lake City, UT) 
 
Broomfield Commons Championship Field 
Jeff Kroeger 
970-231-5858 
Field Installed: 2016 (Broomfield, CO)  
 
Philip S. Miller Park (Outdoor Field) 
Jeff Smullen 
303-814-7458 
Field Installed: 2014 (Castle Rock, CO)  
 
Castle View High School 
Derek Chaney 
303-387-0091 
Field Installed: 2017 (Castle Rock, CO)  
 
Ponderosa High School 
Tim Ottmann 
303-387-4106 
Field Installed: 2014 (Parker, CO) 
 
Rock Canyon High School 
Tom Brieske 
303-387-3014 
Field Installed: 2014 (Highlands Ranch, CO) 
 
Ignacio High School 
Rocco Fuschetto 
970-563-0500 
Field Installed: 2014 (Ignacio, CO)  

1131 Broadway Street 
Dayton, TN 37321-1802 

Tel (423) 775-0792 
Tel (800) 251-1033 

Fax (423) 775-5813 
www.tencategrass.com 

mailto:jfuller@lewistonpublicschools.org


Valley Precision Grading, Inc. 
Athletic Construction Specialist 

 

 
3330 Luyung Drive Rancho Cordova, CA 95742 * Office 916.638.8800 * Fax 916.638.8808  

General Engineering Contractor *  CSLB# 783244  *  DIR# 1000002356 

 
Reference List: 
 

Project Name Customer Location Project 
Size 

Completion 
Year 

Reference Contact 
Information 

Bill 'Wildcat' Morris 
Rebel Park 

University of Nevada, 
Las Vegas 

4350 S University 
Center Dr, Las 
Vegas, NV 89119 

167,181 2023 Matt Ivie 
Senior Project Manager, Planning & 
Construction 
702-895-0493 
matthew.ivie@unlv.edu 

Contreras High 
School Stadium 

Los Angeles Unified 
School District 

322 Lucas Ave, Los 
Angeles, CA 90017 

73,678 2023 Larry Foster 
Owner's Representative  
 (831) 646-1383 
larry@bfsla.com 

St Francis High 
School Football Field 

St. Francis High School 1885 Miramonte 
Ave, Mountain 
View, CA 94040 

89,641 2023 Robert Copple 
Facilities Director 
(650) 968-1213 ext 257 
robertcopple@sfhs.com 

Highlands High 
School Ball Fields 

Twin Rivers Unified 
School District 

6601 Guthrie St, 
North Highlands, 
CA 95660 

168,524 2023 Chris Zunino 
Owner's Representative 
707-483-0965 
czunino@greystonewest.com 

Rio Linda High 
School Ball Fields 

Twin Rivers Unified 
School District 

6309 Dry Creek Rd, 
Rio Linda, CA 
95673 

198,422 2023 Chris Zunino 
Owner's Representative 
707-483-0965 
czunino@greystonewest.com 



Valley Precision Grading, Inc. 
Athletic Construction Specialist 
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Project Name Customer Location Project 
Size 

Completion 
Year 

Reference Contact 
Information 

The Branson School The Branson School 39 Fernhill Ave, 
Ross, CA 94957 

68,600 2023 David Hanson 
Chief Financial and Operating 
Officer 
415-454-3612  
david_hanson@branson.org 

Bishop Gorman High 
School - Football 

Bishop Gorman High 
School 

5959 S Hualapai 
Way, Las Vegas, 
NV 89148 

76,440 2023 Brent Browner 
Director of Athletic Training Center 
(702) 732-1945 
bbrowner@bishopgorman.org 

Vista Del Mar – 
Tommy’s Field 

Vista Del Mar 3200 Motor Ave, 
Los Angeles, CA 

90034 

74,000 2023  Larry Foster 
Owner's Representative  
 (831) 646-1383 
larry@bfsla.com 

Welch Field - 
Courtyard 

University of San 
Francisco 

2130 Fulton St, San 
Francisco, CA 

94117 

49,065 2023  Michael London  
Associate Vice President  
Facilities Management 
(415) 265-5445 
melondon@usfca.edu 

Vista Sports Park City of Vista 
1600 Sports Park 
Way, Vista, CA 

92083 
181,742 2023 

Chris Arce 
Public Works Operations Manager 
(760) 643-5459 
carce@ci.vista.ca.us 

John F. Kennedy High 
School 

West Contra Costa 
Unified School District 

4300 Cutting Blvd, 
Richmond, CA 94804 86,853 2023 

Justin Merritt 
General Contractor – Owner’s Rep 
(415) 260-1832 
justinm@bhmconstruction.com 



Valley Precision Grading, Inc. 
Athletic Construction Specialist 

 

 
3330 Luyung Drive Rancho Cordova, CA 95742 * Office 916.638.8800 * Fax 916.638.8808  

General Engineering Contractor *  CSLB# 783244  *  DIR# 1000002356 

 

Project Name Customer Location Project 
Size 

Completion 
Year 

Reference Contact 
Information 

Christina M. Hixson 
Softball Park 

University of Nevada, 
Reno 

100 Dolly Dr, Reno, 
NV 89512 49,020 2023 

Linda Garza 
Head Softball Coach 
(775) 682-6925 
lgarza2@unr.edu 

Granada Hills Charter  Granada Hills Charter 17081 Devonshire St., 
Northridge, CA 91325 39,941 2023 

Norm Holloway 
Chief Operating Officer 
(818) 360-2361 ext. 350 
nholloway@ghctk12.com 

Stanford University - 
Johnson Field Stanford University 691 Pampas Ln, 

Stanford, CA 94305 93,340 2022 

Blaise Restifo 
Director of Sports Turf  
(216) 255-1376 
Blaise.Restifo@stanford.edu  

Rocklin High School Rocklin Unified School 
District 

5301 Victory Ln, 
Rocklin, CA 95765 92,369 2022 

Craig Rouse 
Senior Director Facilities, Maintenance 
& Operations 
(916) 630-2246 
crouse@rocklinusd.org 

Thacher School The Thacher School 5025 Thacher Rd, 
Ojai, CA 93023 90,000 2022 

Ed Bennett 
Director of Facilities 
(805) 640-3231 
ebennett@thacher.org 

Peter Johansen High 
School Modesto City Schools 641 Norseman Dr, 

Modesto, CA 95357 103,385 2022 

Tim Zearley 
Associate Superintendent, Business 
Services 
(209) 574-1594 
Zearley.T@monet.k12.ca.us 
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Joseph A Gregori High 
School 

 
Modesto City Schools 3701 Pirrone Rd, 

Modesto, CA 95356 106,384 2022 

Tim Zearley 
Associate Superintendent, Business 
Services 
(209) 574-1594 
Zearley.T@monet.k12.ca.us 

Amador High School Amador County Unified 
School District 

330 Spanish St, Sutter 
Creek, CA 95685 82,400 2022 

Jared Critchfield 
Assistant Superintendent 
(209) 257-5345 
jcritchfield@acusd.org 

Highlands High School Twin Rivers Unified 
School District 

6601 Guthrie St, 
North Highlands, CA 

95660 
87,642 2022 

Perry Herrera 
Director of Facilities Construction & 
Engineering 
1-916-566-1600 ext. 36205 
Perry.Herrera@twinriversusd.org 

Grant Union High 
School 

Twin Rivers Unified 
School District 

1400 Grand Ave, 
Sacramento, CA 

95838 
86,458 2022 

Perry Herrera 
Director of Facilities Construction & 
Engineering 
1-916-566-1600 ext. 36205 
Perry.Herrera@twinriversusd.org 

Bishop Gorman High 
School - Baseball 

Infield 

Bishop Gorman High 
School 

5959 S Hualapai Way, 
Las Vegas, NV 89148 27,869 2022 

Bryan Price 
Owner’s Representative 
(702) 399-9003 
bryan@flooringsolutionsnv.com 

Argonaut High School Amador County Unified 
School District 

501 Argonaut Ln, 
Jackson, CA 95642 82,400 2022 

Jared Critchfield 
Assistant Superintendent 
(209) 257-5345 
jcritchfield@acusd.org 
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Wilder Fields #1 City of Orinda 101 Wilder Rd, 
Orinda, CA 94563 99,322 2022 

Scott Christie, P.E.  
Public Works/Engineering 
(925) 253-4219 
schristie@cityoforinda.org 

Wilder Fields #2 City of Orinda 101 Wilder Rd, 
Orinda, CA 94563 121,260 2022 

Scott Christie, P.E.  
Public Works/Engineering 
(925) 253-4219 
schristie@cityoforinda.org 

Santa Rosa Junior 
College - Baseball 

Sonoma County Junior 
College District 

1501 Mendocino Ave, 
Santa Rosa, CA 

95401 
142,898 2021 

Justyn Holt 
Owner's Representative 
(707) 528-1172 
jholt@wrightcontracting.com 

Chabot College – 
Baseball Field 

Chabot-Las Positas 
Community College 

District 

25555 Hesperian 
Blvd, Hayward, CA 

94545 
138,685 2021 

Walter Belvins 
Director of Maintenance & Operations 
(707) 337-0506 
wblevins@clpccd.org 

Calaveras High School Calaveras Unified School 
District 

350 High School St, 
San Andreas, CA 

95249 
97,640 2021 

Jesse Walsh  
Supervisor of Maintenance & Operations  
(209) 754-2331 
jwalsh@calaveras.k12.ca.us 

West Valley College 
(Softball) 

West Valley-Mission 
Community College 

District 

14000 Fruitvale 
Avenue, Saratoga, CA 

95070 
75,125 2021 

John Vlahos  
Dean and Athletics Director - Health, 
Human Development and Athletics  
(408) 741-4606 
john.vlahos@westvalley.edu 
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College of Sequoias Sequoias Community 
College District 

915 S Mooney Blvd, 
Visalia, CA 93277 86,564 2021 

Byron Woods 
Dean of Facilities  
(559) 730-3908 
byronw@cos.edu 

Negoesco Soccer Field University of San 
Francisco 

222 Stanyan St, San 
Francisco, CA 94117 82,114 2021 

Michael London  
Associate Vice President  
Facilities Management 
(415) 265-5445 
melondon@usfca.edu 

Santa Rosa Junior 
College - Baseball 

Sonoma County Junior 
College District 

1501 Mendocino Ave, 
Santa Rosa, CA 

95401 
142,898 2021 

Matt Markovich 
Dean of Kinesiology, Athletics & Dance 
/ Athletic Director 
(707) 524-1849 
mmarkovich@santarosa.edu 

Santa Rosa Junior 
College - Softball 

Sonoma County Junior 
College District 

1501 Mendocino Ave, 
Santa Rosa, CA 

95401 
50,081 2021 

Matt Markovich 
Dean of Kinesiology, Athletics & Dance 
/ Athletic Director 
(707) 524-1849 
mmarkovich@santarosa.edu 

Brook Haven Middle 
School 

Sebastopol Union School 
District 

7905 Valentine Ave, 
Sebastopol, CA 95472 96,012 2021 

Brent Ono 
Facility Supervisor 
(707) 338-0412 
bono@sebusd.org 
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Davis High School Davis Joint Unified 
School District 

315 W 14th St, Davis, 
CA 95616 87,600 2020 

David Burke  
Executive Director of Capital Operations 
(530) 759-2182  
dburke@djusd.net 

Vacaville High School Vacaville Unified School 
District 

100 W Monte Vista 
Ave, Vacaville, CA 

95688 
87,946 2020 

Mike Papadopoulos  
Athletic Director 
(707) 453-6011 
mikep@vacavilleusd.org 

Memorial Stadium Napa Valley Unified 
School District 

1400 Menlo Ave, 
Napa, CA 94558 90,252 2020 

Michael Pearson 
Facilities, Maintenance & Operations 
(707) 253-3538 
mpearson@nvusd.org 

Napa High School Napa Valley Unified 
School District 

2475 Jefferson St, 
Napa, CA 94558 77,876 2020 

Michael Pearson 
Facilities, Maintenance & Operations 
(707) 253-3538 
mpearson@nvusd.org 

American Canyon 
High School 

Napa Valley Unified 
School District 

3000 Newell Dr, 
American Canyon, 

CA 94503 
80,528 2020 

Michael Pearson 
Facilities, Maintenance & Operations 
(707) 253-3538 
mpearson@nvusd.org 

Luther Burbank High 
School 

Sacramento City Unified 
School District 

3500 Florin Road, 
Sacramento 95823 86,383 2020 

Chris Ralston 
Facilities Management, Maintenance and 
Operations, and Resource Management 
(916) 395-3970 
chris-ralston@scusd.edu 



Valley Precision Grading, Inc. 
Athletic Construction Specialist 

 

 
3330 Luyung Drive Rancho Cordova, CA 95742 * Office 916.638.8800 * Fax 916.638.8808  

General Engineering Contractor *  CSLB# 783244  *  DIR# 1000002356 

 

Project Name Customer Location Project 
Size 

Completion 
Year 

Reference Contact 
Information 

Vintage High School Napa Valley Unified 
School District 

1375 Trower Ave, 
Napa, CA 94558 81,937 2020 

Michael Pearson 
Facilities, Maintenance & Operations 
(707) 253-3538 
mpearson@nvusd.org 

Redwood Middle 
School 

Napa Valley Unified 
School District 

3600 Oxford St, Napa, 
CA 94558 78,134 2020 

Michael Pearson 
Facilities, Maintenance & Operations 
(707) 253-3538 
mpearson@nvusd.org 

Silverado Middle 
School 

Napa Valley Unified 
School District 

1133 Coombsville Rd, 
Napa, CA 94558 77,876 2020 

Michael Pearson 
Facilities, Maintenance & Operations 
(707) 253-3538 
mpearson@nvusd.org 

Dos Palos High School Dos Palos Oro Loma Joint 
Unified School District 

1701 E Blossom St, 
Dos Palos, CA 93620 79,325 2020 

Matt McColloch 
Director of Maintenance, Operations, 
and Transportation 
(209) 392- 0292 
mmccolloch@dpol.net 

Sunnyside High School Fresno Unified School 
District 

1019 S Peach Ave, 
Fresno, CA 93727 82,000 2020 

Alex Belanger 
Chief Executive, Operations 
(559) 457-6126 
william.belanger@fresnounified.org 

Twelve Bridges High 
School 

Western Placer Unified 
School District 

2360 Fieldstone Dr, 
Lincoln, CA 95648 86,700 2020 

Michael Adell  
Director of Facilities 
(916) 645-5100 
madell@wpusd.org 
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Kesterson Field San Domenico School 
1500 Butterfield Rd, 
San Anselmo, CA 

94960 
44,492 2019 

John Campbell 
Construction Project Manager 
415-258-1990 ext. 1138 
jcampbell@sandomenico.org 

Archbishop Riordan 
High School 

Archdiocese of San 
Francisco 

175 Frida Khalo Way, 
San Francisco, CA 

94112 
114,715 2019 

Brandon Ramsey 
Director of Plant/Facilities 
(415) 799-2185 
bramsey@riordanhs.org 

Foothill High School Pleasanton Unified 
School District 

4375 Foothill Rd, 
Pleasanton, CA 94588 81,775 2019 

Mehdi Rajabzadeh  
Executive Director, Operations 
(925) 426-4400 
mrajabzadeh@pleasantonusd.net 

Thomas Downey High 
School Modesto City Schools 1000 Coffee Rd, 

Modesto, CA 95355 80,875 2019 

Roger Orth 
Senior Director, Maintenance and 
Operations  
(209) 574-1618 
orth.r@monet.k12.ca.us 

Placer High School Placer Union High School 
District 

275 Orange St, 
Auburn, CA 95603 79,550 2019 

Jeff Patton 
Director of Maintenance, Operations & 
Facilities 
(530) 308-7461 
jpatton@puhsd.k12.ca.us 

Del Oro High School Placer Union High School 
District 

3301 Taylor Rd, 
Loomis, CA 95650 76,225 2019 

Jeff Patton 
Director of Maintenance, Operations & 
Facilities 
(530) 308-7461 
jpatton@puhsd.k12.ca.us 



Valley Precision Grading, Inc. 
Athletic Construction Specialist 

 

 
3330 Luyung Drive Rancho Cordova, CA 95742 * Office 916.638.8800 * Fax 916.638.8808  

General Engineering Contractor *  CSLB# 783244  *  DIR# 1000002356 

 

Project Name Customer Location Project 
Size 

Completion 
Year 

Reference Contact 
Information 

Las Positas College 
Chabot-Las Positas 
Community College 

District 

3000 Campus Hill Dr, 
Livermore, CA 94551 106,545 2019 

Walter Belvins 
Director of Maintenance & Operations 
(707) 337-0506 
wblevins@clpccd.org 

Stevenson School - 
Lower Field Stevenson School 

3152 Forest Lake Rd, 
Pebble Beach, CA 

93953 
91,350 2019 

Martin Souza 
Owners Represenitive 
(831) 594-4239 
mesouza9@yahoo.com 

Roosevelt Elementary 
School 

Burlingame School 
District 

1151 Vancouver Ave, 
Burlingame, CA 

94010 
5,417 2019 

Omar Esquivel 
Maintenance Department Supervisor 
(650) 259-3919 
oesquivel@burlingameschools.org 

San Carlos School Diocese of Monterey 450 Church Street 
Monterey, CA  93940 41,030 2019 

Cindy Rybkowski 
Business Manager 
(831) 375-1324 
rybkowski@sancarlosschool.org 

Livermore Park City of Folsom 6004 Riley St, 
Folsom, CA 95630 106,129 2019 

Brad Nelson 
Senior Park Planner 
(916) 461-6633 
bnelson@folsom.ca.us 

St. Raphael School - 
Courtyard 

Archdiocese of San 
Francisco 

1100 Fifth Ave, San 
Rafael, CA 94901 6,101 2019 

Steve Bowers 
Director of Building and Construction 
(415) 292-0806 
bowerss@adsfrpsc.org 
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Bulldog Stadium - 
Fresno State University Fresno State University 1600 E Bulldog Ln, 

Fresno, CA 93710 103,600 2019 

Matt Studwell 
Associate Athletics Director for 
Facilities & Operations 
(559) 278-6323 
mstudwell@mail.fresnostate.edu 

McLane High School Fresno Unified School 
District 

2727 N Cedar Ave, 
Fresno, CA 93703 100,975 2019 

Alex Belanger 
Chief Executive, Operations 
(559) 457-6126 
william.belanger@fresnounified.org 

Dublin High School Dublin Unified School 
District 

8151 Village Pkwy, 
Dublin, CA 94568 81,200 2019 

Charlotte Irwin 
Director, Maintenance & Operations 
(925) 828-2551 ext. 8070 
irwincharlotte@dublinusd.org 

Salinas High School Salinas Union High 
School District 

726 S Main St, 
Salinas, CA 93901 76,290 2019 

Richard Alvarez 
Manager of Maintenance & Safety 
(831) 796-7000 
richard.alvarez@salinasuhsd.org 

De La Salle High 
School De La Salle High School 1130 Winton Drive  

Concord, CA 94518 75,670 2018 

Leo Lopoz 
Vice President for Athletics 
(925) 288-8144 
lopozl@dlshs.org 

River Valley High 
School 

Yuba City Unified School 
District 

801 El Margarita Rd, 
Yuba City, CA 95993 102,725 2018 

Mark Button 
Director of Maintenance Facilities 
(530) 822-5252 
mbutton@ycusd.org 
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San Jose State 
University - Football San Jose State University 1257 S 10th St, San 

Jose, CA 95112 84,972 2018 

Ben Thienes 
Assistant Athletics Director for Football 
Operations 
(408) 924-1290 
ben.thienes@sjsu.edu 

San Jose State 
University - Softball San Jose State University 1251 S 10th Street 

San Jose, CA 95112 48,372 2018 

Nathan Vasquez 
Associate Director, 
Maintenance and Operations 
(408) 924-8004 
nathan.vasquez@sjsu.edu 

Marin Catholic High 
School 

Archdiocese of San 
Francisco 

675 Sir Francis Drake 
Blvd, Greenbrae, CA 

94904 
93,664 2018 

Steve Bowers 
Director of Building and Construction 
(415) 292-0806 
bowerss@adsfrpsc.org 

Berkeley High School Berkeley Unified School 
District 

1980 Allston Way, 
Berkeley, CA 94704 76,001 2018 

Jeff Snow 
Facility & Operations Manager 
(510) 644-4567 
jeffreysnow@berkeley.net 

Hiram Johnson High 
School 

Sacramento City Unified 
School District 

6879 14th Ave, 
Sacramento, CA 

95820 
95,362 2018 

Chris Ralston 
Facilities Management, Maintenance and 
Operations, and Resource Management 
(916) 395-3970 
chris-ralston@scusd.edu 
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West Campus High 
School 

Sacramento City Unified 
School District 

5022 58th St, 
Sacramento, CA 

95820 
83,478 2018 

Chris Ralston 
Facilities Management, Maintenance and 
Operations, and Resource Management 
(916) 395-3970 
chris-ralston@scusd.edu 

Carondelet High 
School Carondelet High School 

3737 Valley Vista Rd, 
Walnut Creek, CA 

94598 
100,431 2018 

Dean Elmore 
Director of Facilities 
(925) 686-5353 Ext 174 
delmore@carondeleths.org 

Will C. Woods High 
School 

Vacaville Unified School 
District 

998 Marshall Rd, 
Vacaville, CA 95687 89,951 2018 

Doug McCalla 
Owner's Representative 
(916) 553-4400 
doug@capitalpm.com 

Morgan Hill Sports 
Complex City of Morgan Hill 

16500 Condit Rd, 
Morgan Hill, CA 

95037 
180,588 2018 

Yat Cho 
Senior Project Manager 
(408) 778-6480 
yat.cho@morganhill.ca.gov 

C. K. McClatchy High 
School 

Sacramento City Unified 
School District 

3066 Freeport Blvd, 
Sacramento, CA 

95818 
79,694 2017 

Chris Ralston 
Facilities Management, Maintenance and 
Operations, and Resource Management 
(916) 395-3970 
chris-ralston@scusd.edu 
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De Anza College 
Foothill-De Anza 

Community College 
District 

21250 Stevens Creek 
Blvd, Cupertino, CA 

95014 
110,300 2017 

Manny DaSilva 
Operations Manager 
De Anza Community College 
(408) 864-5536 
dasilvamanny@fhda.edu 

Mendota High School Mendota Unified School 
District 

1282 Belmont Ave, 
Mendota, CA 93640 90,821 2017 

Jose Alcaide 
Chief Financial Officer 
(559) 655-4942 
jalcaide@mendotausd.k12.ca.us 

Sierra College Sierra Joint Community 
District 

5100 Sierra College 
Blvd, Rocklin, CA 

95677 
85,011 2017 

Amanda Mellett 
Sierra College Facilities 
Plant Operations Coordinator 
(916) 660-7667 
amellett@sierracollege.edu 

Oakdale High School Oakdale Joint Unified 
School District 

739 W G St, Oakdale, 
CA 95361 87,389 2017 

Dave Bacigalupi 
(209) 847-3007 
dbacigalupi@ojusd.org 

Bob Mathias Stadium -
Tulare High School 

Tulare Joint Union High 
School District 

755 E Tulare Ave, 
Tulare, CA 93274 95,258 2017 

Phillip Hampton 
Operations Manager 
(559) 688-2021 
phillip.hampton@tulare.k12.ca.us 
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Northgate High School Mt. Diablo Unified 
School District 

425 Castle Rock Rd, 
Walnut Creek, CA 

94598 
79,178 2017 

David Hart 
Building and Grounds Manager 
Maintenance & Operations 
925- 825-7440 Ext. 3865 
hartd@mdusd.org 

Stevenson School - 
Upper Field Stevenson School 

3152 Forest Lake Rd, 
Pebble Beach, CA 

93953 
87,165 2017 

Martin Souza 
Owners Represenitive 
(831) 594-4239 
mesouza9@yahoo.com 

Jesuit High School - 
Baseball Infield Jesuit High School 

1200 Jacob Ln, 
Carmichael, CA 

95608 
28,000 2017 

Hank Weinberger 
Director of Athletics 
(916) 482-6060 

Exeter Union High 
School 

Exeter Unified School 
District 

505 Rocky Hill Dr, 
Exeter, CA 93221 80,295 2017 

George Eddy 
Superintendent 
(559) 592-9421 ext. 0403 
geddy@exeter.k12.ca.us 

Sonora High School Sonora Union High 
School District 

430 N Washington St, 
Sonora, CA 95370 82,689 2016 

Mark Alberto 
Maintenance & Operations Manager 
(209) 532-5511 ext 5162 
malberto@sonorahs.k12.ca.us 

Deran Koligian 
Stadium 

Central Unified School 
District 

4200 N Grantland 
Ave, Fresno, CA 

93723 
130,109 2016 

Joseph Martinez 
Director - Facilities Planning 
(559) 274-4700 ext. 12100 
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Highlands High School Twin Rivers Unified 
School District 

6601 Guthrie St, 
North Highlands, CA 

95660 
82,014 2016 

Perry Herrera 
Director of Facilities Construction & 
Engineering 
1-916-566-1600 ext. 36205 
Perry.Herrera@twinriversusd.org 

Negoesco Soccer University of San 
Francisco 

222 Stanyan St, San 
Francisco, CA 94117 82,334 2016 

Michael London  
Associate Vice President  
Facilities Management 
(415) 265-5445 
melondon@usfca.edu 

Ulrich/Benedetti 
Baseball 

University of San 
Francisco 

2497 Golden Gate 
Ave, San Francisco, 

CA 94117 
107,065 2016 

Michael London  
Associate Vice President  
Facilities Management 
(415) 265-5445 
melondon@usfca.edu 

Los Gatos High School Los Gatos-Saratoga High 
School 

17421 Farley Road 
West 

Los Gatos, CA 95030 
124,868 2016 

Bill Sanderson 
Superintendent 
(408) 354-6401 
bsanderson@lgsuhsd.org 

Shoreline Athletic 
Fields City of Mountain View 

2450 Garcia Ave, 
Mountain View, CA 

94043 
205,916 2015 

Ed Arango 
Assistant Public Works Director 
(650) 903-6311 

Branson School - Tom 
Ryan Field The Branson School 39 Fernhill Ave 

Ross, CA 94957 66,752 2015 

Peter Arnold 
Owner's Representative 
(415) 258-9580 
parnold@abeyarnold.com 
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Foothill High School Twin Rivers Unified 
School District 

5000 McCloud Dr, 
Sacramento, CA 

95842 
82,711 2015 

Perry Herrera 
Director of Facilities Construction & 
Engineering 
1-916-566-1600 ext. 36205 
Perry.Herrera@twinriversusd.org 

Grant Union High 
School 

Twin Rivers Unified 
School District 

1400 Grand Ave, 
Sacramento, CA 

95838 
82,658 2015 

Perry Herrera 
Director of Facilities Construction & 
Engineering 
1-916-566-1600 ext. 36205 
Perry.Herrera@twinriversusd.org 

Ygnacio Valley High 
School 

Mt. Diablo Unified 
School District 

755 Oak Grove Rd, 
Concord, CA 94518 77,326 2015 

David Hart 
Building and Grounds Manager 
Maintenance & Operations 
925- 825-7440 Ext. 3865 
hartd@mdusd.org 

College Park High 
School 

Mt. Diablo Unified 
School District 

201 Viking Dr, 
Pleasant Hill, CA 

94523 
95,921 2015 

David Hart 
Building and Grounds Manager 
Maintenance & Operations 
925- 825-7440 Ext. 3865 
hartd@mdusd.org 

Dover Elementary 
School 

West Contra Costa 
Unified School District 

1870 19th Street, San 
Pablo, CA 94806 14,267 2015 

Ellen Mejia Hooper 
Director of Facilities & Planning 
(510) 231-1100 

Gilroy High School Gilroy Unified School 
District 

750 W 10th Street 
Gilroy, CA 95020 81,080 2015 

Paul Nadeau 
Planning & Management Director 
(669) 205-7921 
paul.nadeau@gilroyunified.org 
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Soquel High School Santa Cruz City Unified 
School District 

401 Soquel San Jose 
Rd, Soquel, CA 95073 90,919 2015 

Jim Monreal  
Assistant Superintendent of Business 
Services 
(830) 429-3410 ext. 48224 

Patelco Fields - Bernal 
Community Park City of Pleasanton 7001 Pleasanton Ave, 

Pleasanton, CA 94566 319,811 2015 

Brian Fiorio 
Park Maintenance Supervisor, 
Operations Services Department 
(925) 931-5573 
bfiorio@cityofpleasantonca.gov 

Rio Linda High School Twin Rivers Unified 
School District 

6309 Dry Creek Rd, 
Rio Linda, CA 95673 80,518 2015 

Perry Herrera 
Director of Facilities Construction & 
Engineering 
1-916-566-1600 ext. 36205 
Perry.Herrera@twinriversusd.org 

Jesuit High School - 
Football Jesuit High School 

1200 Jacob Ln, 
Carmichael, CA 

95608 
85,823 2015 

Hank Weinberger 
Director of Athletics  
(916) 482-6060 

Summerville High 
School 

Summerville Union High 
School District 

17555 Tuolumne Rd, 
Tuolumne, CA 95379 85,980 2014 

Gilbert Hammerbeck 
Director of Maintenance & Operations 
(209) 928-4228 
ghammerbeck@summbears.net 

Cayetano Park City of Livermore 698 Portola Ave, 
Livermore, CA 94551 89,900 2014 

Jason Calkins 
Public Works Supervisor 
(925) 960-8020 

Moreau Catholic High 
School 

Moreau Catholic High 
School 

27170 Mission Blvd, 
Hayward, CA 94544 87,925 2014 

Scott Rea 
Director of Site Services 
(510) 881-4300 
srea@moreaucatholic.org 



Valley Precision Grading, Inc. 
Athletic Construction Specialist 
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Project Name Customer Location Project 
Size 

Completion 
Year 

Reference Contact 
Information 

John F. Kennedy High 
School 

Sacramento City Unified 
School District 

6715 Gloria Dr, 
Sacramento, CA 

95831 
90,020 2014 

Chris Ralston 
Facilities Management, Maintenance and 
Operations, and Resource Management 
(916) 395-3970 
chris-ralston@scusd.edu 

Laguna Grande Soccer City of Monterey 401 Virgin Ave, 
Monterey, CA 93940 28,180 2014 

Karen Larson 
Parks and Recreation Director 
(831) 646-3866 
larson@monterey.org 

Live Oak High School Morgan Hill Unified 
School District 

1505 E Main Ave, 
Morgan Hill, CA 

95037 
86,016 2014 

Ricky Carrillo 
Director Facilities and Maintenance 
(408) 201-6087 ext. 51087 
carrillor@mhusd.org 

Ring Mountain Day 
School Mill Valley Soccer Club 70 Lomita Dr, Mill 

Valley, CA 94941 15,100 2014 

Jon Bontz 
Director of Operations 
(415) 640-2655 
jonbontz@yahoo.com 

De Anza High School 
– Practice Field 

West Contra Costa 
Unified School District 

5000 Valley View Rd, 
Richmond, CA 94803 28,179 2014 

Ellen Mejia Hooper 
Director of Facilities & Planning 
(510) 231-1100 

De Anza High School 
– Softball Field 

West Contra Costa 
Unified School District 

5000 Valley View Rd, 
Richmond, CA 94803 58,870 2014 

Ellen Mejia Hooper 
Director of Facilities & Planning 
(510) 231-1100 

De Anza High School 
– Soccer Field 

West Contra Costa 
Unified School District 

5000 Valley View Rd, 
Richmond, CA 94803 92,737 2014 

Ellen Mejia Hooper 
Director of Facilities & Planning 
(510) 231-1100 



Valley Precision Grading, Inc. 
Athletic Construction Specialist 
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Project Name Customer Location Project 
Size 

Completion 
Year 

Reference Contact 
Information 

Maxwell Field University of California, 
Berkeley 

2175 Gayley Road 
Berkeley, CA 75,026 2014 

Felix Deleon 
Director Campus Operations 
(510) 643-0713 
fdeleon8@berkeley.edu 

Rosemont High School Sacramento City Unified 
School District 

9594 Kiefer Blvd, 
Sacramento, CA 

95827 
87,222 2013 

Chris Ralston 
Facilities Management, Maintenance and 
Operations, and Resource Management 
(916) 395-3970 
chris-ralston@scusd.edu 

 



Transaction Record
TRACKING NO.: SHIP DATE: ESTIMATED SHIPPING CHARGES:

774799509316 Jan 12, 2024 170.13 USD

From address To address

Janet Edwards
Tencate Grass
255 KRAFT DR
307211502 GA DALTON
US
Phone: 4233558043
j.edwards@tencategrass.com

Philip Newsom-President
TBP Architecture
1777 Oakland Blvd 
Suite 320
94596 CA WALNUT CREEK
US
Phone: 8084217080

Package information

Pieces Weight Dimensions (LxWxH) Carriage value Package options

1 x 2.00 lb n/a

Packaging type: Service: Pickup / drop-off type:
Your Packaging FedEx First Overnight I'll drop off my shipment at a FedEx 

location

Billing information

Bill transportation cost to: ******485
Bill duties, taxes and fees to:
Your reference: REDWOOD COLLEGE- TURF SUB

P.O. No.: FROM LAWRENCE 
HAMACON

Invoice No.:
Department No.:

 This transaction record is neither a statement nor an invoice, and does not confirm shipment tendered to FedEx or payment. FedEx will not be responsible Please note:
for any claim in excess of $100 per package, whether the result of loss, damage, delay, non-delivery, misdelivery, or misinformation, unless you declare a higher value, 
pay an additional charge, document your actual loss and file a timely claim. Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx 
for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental, 
consequential, or special is limited to the greater of $100 or the authorized declared value. Recovery cannot exceed actual documented loss. Maximum for items of 
extraordinary value is $1000, e.g., jewelry, precious metals, negotiable instruments and other items listed in our Service Guide. Written claims must be filed within strict 
time limits; Consult the applicable FedEx Service Guide for details. The estimated shipping charge may be different than the actual charges for your shipment. Differences 
may occur based on actual weight, dimensions, and other factors. Consult the applicable FedEx Service Guide or the FedEx Rate Sheets for details on how shipping 
charges are calculated.



 

 

 

 

       

 

 

 

 

 

 

 

Laboratory Analysis Report    
 

 
 

 

 

 

 

Allsport Ultra 2.25in 45oz 

 

Report Number: 92794/3480 

Report Status: Final 

Client: Greenfields  

1131 Broadway St 

Dayton, TN 37321 
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Foreword 

This report has been prepared by Sports Labs with all reasonable skill, care, and diligence within the terms of the 
contract with the Client and within the limitations of the resources devoted to it. 
This report is confidential to the Client, and Sports Labs accepts no responsibility whatsoever to third parties to 
whom this report, or any part thereof, is made known. Any such party relies upon the report at their own risk. 
 

Report Written By: Gustavo Munoz  Report Checked By: Kieran O’Donnell 

Date: 11/28/2022 Date: 11/28/2022 

Signed: 

 

Signed: 

 

Test Laboratory  

Test Laboratory Name: Sports Labs 

Address: 4295 Cromwell Road, Suite 204 

City & ZIP Code: Chattanooga 37421 

State or Province: Tennessee 

Country: United States of America 

Telephone: +1 (423) 541-5526 

Email: Kieran@sportslabs.com 

Client 

Client’s Name: Greenfields 

Address: 1131 Broadway St 

City & ZIP Code: Dayton 37321 

State or Province: Tennessee 

Country: United States of America 
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Product Description 

Product Name: Allsport Ultra 2.25 in 52oz 

Synthetic Turf Name: Allsport Ultra 

Performance Infill: Sand 4.2 lb/ft2 

Stabilizing Infill: SBR 3.0 lb/ft2  

Shockpad: None 

Substrate: Concrete 

Number of Conditioning Rolls: 50  

Free Pile Height: 13 mm 

Surface Image: 

 

 

Sample Reference

Laboratory Job No. 92793 

Sample Reference No. 

Synthetic Turf 3479 

Performance Infill 3425 

Stabilising Infill 3396 

Shockpad N/A 

Ambient Temperature Range During Testing 
(unless otherwise stated) 

71.0 – 75.0 °F 

Ambient Humidity Range During Testing 40 – 60 %  
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Performance Testing Results 

Property Test Method Test Condition Mean Result Requirement 

Shock Absorption 
AAA 

FIFA TM 04a 

DRY 60.2% 

57 – 68 % WET 59.0% 

6020 Lisport XL 
Cycles 

58.5% 

Vertical Deformation 
AAA 

FIFA TM 05a 

DRY 8.6 mm 

6 – 10 mm WET 8.0 mm 

6020 Lisport XL 
Cycles 

7.7 mm 

Rotational Resistance 
- Studded 

EN 15301–1: 2007 

DRY 32 Nm 

27 – 48 Nm WET  29 Nm 

6020 Lisport XL 
Cycles 

38 Nm 

Critical Fall Height - 
HIC 

ASTM F3146 

DRY 1.11 m 

≥ 1.3 m WET 1.13 m 

6020 Lisport XL 
Cycles 

1.06 m 

Gmax ASTM F1936 

PRE-WEAR DRY 123 

No Requirement PRE-WEAR WET 118 

POST WEAR DRY 147 

Water Permeability EN 12616 
TURF ONLY 364 In/hr 

No Requirement 
WITH INFILL 398 In/hr 
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Performance Testing Results 

Property Test Method Test Condition Mean Result 

Ball Roll EN 12234 2013 
INITIAL 5.96 m 

6020 Lisport XL 
Cycles 

9.43 m 

Synthetic Turf - Identification 

Test method Mean Result 

Carpet Mass ISO 8543: 1998 105.45 Oz/yd2 

Pile Weight ISO 8543: 1998 45.30 Oz/yd2 

No. of Tufts ISO 1763: 1986 8000 m2 

Pile Length ISO 2549: 1972 2.24” 

Yarn Type Visual Monofilament and Slit-film 

Synthetic Turf – Material Tests 

Test method Test Condition Mean Result 

Tuft 
Withdrawal 

ISO 4919: 2012 Un-aged 13.03 Lbs. 

Carpet Tensile 
Strength 

EN 13934–1: 
2013 

Un-aged 

Direction of 
Manufacturer  

>200 Lbf 

Perpendicular of 
Manufacturer 

 >200 Lbf 
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  Synthetic Turf – Heat Test  

Phase  Elapsed Time [min]  Surface Temperature [°F]  

1  

0 86.72 

5 107.06 

10 116.96 

15 121.82 

20 125.6 

2  

30 130.64 

40 132.8 

50 136.04 

60 138.02 

3  

75 139.46 

90 143.06 

105 142.7 

120 143.06 

135 143.96 

150 144.14 

165 145.22 

180 145.22 
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Stabilizing Infill - Identification  

Stabilizing Infill Name Sand 

Stabilizing Infill – Material Tests 

 

Property Test Method Mean Result 

Particle Size EN 933–1: 2012 0.315 – 1.00 

Particle Shape EN 14955: 2005 Round 

Colour Visual White 
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Performance Infill - Identification  

Performance Infill Name SBR 

Performance Infill – Material Tests 

 

Property Test Method Mean Result 

Particle Size EN 933–1: 2012 1.0 – 3.15 

Particle Shape EN 14955: 2005 A2 

Loose Bulk Density EN 1097-3: 1998 0.41 g/cm3  

Colour Visual * Black 
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Differential Scanning Calorimetry Results 

 

 
 

Green Monofilament- Peak 244.45  oF 

 

 
Tape- Peak 257.67 oF 
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Laboratory Test Report 

 

0 Cycles 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
2000 Cycles 

 

 

 
 

 

 

Sample Photos 
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Laboratory Test Report 

 

 

4000 Cycles 

 
 

6000 Cycles 
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Laboratory Test Report 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Monofilament Yarn Photos 
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Laboratory Test Report 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

End of Report 

Slit film Yarn Photos 



 

 

 

 

       

 

 

 

 

 

 

 

Laboratory Analysis Report    
 

 
 

 

 

 

 

Allsport Ultra 2.25in 52oz 

 

Report Number: 92794/3480 

Report Status: Final 

Client: Greenfields  

1131 Broadway St 

Dayton, TN 37321 
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Foreword 

This report has been prepared by Sports Labs with all reasonable skill, care, and diligence within the terms of the 
contract with the Client and within the limitations of the resources devoted to it. 
This report is confidential to the Client, and Sports Labs accepts no responsibility whatsoever to third parties to 
whom this report, or any part thereof, is made known. Any such party relies upon the report at their own risk. 
 

Report Written By: Gustavo Munoz  Report Checked By: Kieran O’Donnell 

Date: 11/28/2022 Date: 11/28/2022 

Signed: 

 

Signed: 

 

Test Laboratory  

Test Laboratory Name: Sports Labs 

Address: 4295 Cromwell Road, Suite 204 

City & ZIP Code: Chattanooga 37421 

State or Province: Tennessee 

Country: United States of America 

Telephone: +1 (423) 541-5526 

Email: Kieran@sportslabs.com 

Client 

Client’s Name: Greenfields 

Address: 1131 Broadway St 

City & ZIP Code: Dayton 37321 

State or Province: Tennessee 

Country: United States of America 
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Product Description 

Product Name: Allsport Ultra 2.25 in 52oz 
Synthetic Turf Name: Allsport Ultra 

Performance Infill: Sand 4.2 lb/ft2 

Stabilizing Infill: SBR 3.0 lb/ft2  

Shockpad: None 

Substrate: Concrete 

Number of Conditioning Rolls: 50  

Free Pile Height: 14 mm 

Surface Image: 

  

Sample Reference

Laboratory Job No. 92794 

Sample Reference No. 

Synthetic Turf 3480 

Performance Infill 3425 

Stabilising Infill 3396 

Shockpad N/A 

Ambient Temperature Range During Testing 
(unless otherwise stated) 71.0 – 75.0 °F 
Ambient Humidity Range During Testing 40 – 60 %  
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Performance Testing Results 

Property Test Method Test Condition Mean Result Requirement 

Shock Absorption AAA 
FIFA TM 04a 

DRY 64.5% 

57 – 68 % WET 63.8% 

6020 Lisport XL 
Cycles 58.3% 

Vertical Deformation AAA 
FIFA TM 05a 

DRY 10.0 mm 

6 – 10 mm WET 9.5 mm 

6020 Lisport XL 
Cycles 7.7 mm 

Rotational Resistance 
- Studded EN 15301–1: 2007 

DRY 30 Nm 

27 – 48 Nm WET  31 Nm 

6020 Lisport XL 
Cycles 38 Nm 

Critical Fall Height - 
HIC ASTM F3146 

DRY 1.14 m 

≥ 1.3 m WET 1.20 m 

6020 Lisport XL 
Cycles 1.10 m 

Gmax ASTM F1936 

PRE-WEAR DRY 119 

No Requirement PRE-WEAR WET 117 

POST WEAR DRY 134 

Water Permeability EN 12616 
TURF ONLY 331 In/hr 

No Requirement 
WITH INFILL 409 In/hr 
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Performance Testing Results 

Property Test Method Test Condition Mean Result 

Ball Roll EN 12234 2013 
INITIAL 5.90 m 

6020 Lisport XL 
Cycles 8.86 m 

Synthetic Turf - Identification 

Test method Mean Result 

Carpet Mass ISO 8543: 1998 82.71 Oz/yd2 

Pile Weight ISO 8543: 1998 54.35 Oz/yd2 

No. of Tufts ISO 1763: 1986 9700 m2 

Pile Length ISO 2549: 1972 2.25” 

Yarn Type Visual Monofilament and Slit-film 

Synthetic Turf – Material Tests 

Test method Test Condition Mean Result 

Tuft 
Withdrawal ISO 4919: 2012 Un-aged 14.39 Lbs. 

Carpet Tensile 
Strength 

EN 13934–1: 
2013 Un-aged 

Direction of 
Manufacturer  >200 Lbf 

Perpendicular of 
Manufacturer  >200 Lbf 
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  Synthetic Turf – Heat Test  

Phase  Elapsed Time [min]  Surface Temperature [°F]  

1  

0 84.92 

5 102.02 

10 110.66 

15 115.7 

20 120.2 

2  

30 124.7 

40 127.58 

50 129.56 

60 131.18 

3  

75 133.34 

90 136.04 

105 137.66 

120 138.74 

135 139.46 

150 140.72 

165 141.44 

180 142.34 
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Stabilizing Infill - Identification  

Stabilizing Infill Name Sand 

Stabilizing Infill – Material Tests 

 

Property Test Method Mean Result 

Particle Size EN 933–1: 2012 0.315 – 1.00 

Particle Shape EN 14955: 2005 Round 

Colour Visual White 
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Performance Infill - Identification  

Performance Infill Name SBR 

Performance Infill – Material Tests 

 
Property Test Method Mean Result 

Particle Size EN 933–1: 2012 1.0 – 3.15 

Particle Shape EN 14955: 2005 A2 

Loose Bulk Density EN 1097-3: 1998 0.41 g/cm3  

Colour Visual * Black 
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Differential Scanning Calorimetry Results 
 

 
 
Green Monofilament- Peak 245.66 F 

 

 
 
Tape- Peak 258.35oF 
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Laboratory Test Report 

 
0 Cycles 

 
2000 Cycles 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sample Photos 
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Laboratory Test Report 

 
4000 Cycles 

 
 
6000 Cycles 
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Laboratory Test Report 

 

 

 
 
 
 

 
 
 

 

Monofilament Yarn Photos 
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Laboratory Test Report 

 
 

 

 
 

 
 

End of Report 

Slit film Yarn Photos 



 

 

DATE:   04-30-2018  TEST NUMBER:  0403172 

 

CLIENT Green Fields 

    

TEST CONDUCTED ASTM F1551 Shoe Traction (Soccer and Football)  

  

    

PRODUCT NAME 1287201 

DESCRIPTION OF PRODUCT TESTED Turf 

 
GENERAL PRINCIPLE 

 

 The shoe traction was determined on the submitted samples using a football cleat loaded to 

25 lbs. force.  The force to initiate movement was calculated in four directions and averaged.  This 

value is considered the shoe traction. 

 

TEST RESULTS 

 

FOOTBALL       

 

IDENTIFICATION 

 

TL 

 

DT 

SHOE 

TRACTION 

 

DT WET 

SHOE TRACTION 

WET 

 

TL 

Initiate 0.36 1.04 1.46 1.07 1.43 0.35 

Sustain 0.25 0.76 1.02 0.74 0.99 0.23 

 

SOCCER       

 

IDENTIFICATION 

 

TL 

 

DT 

SHOE 

TRACTION 

 

DT WET 

SHOE TRACTION 

WET 

 

TL 

Initiate 0.32 0.96 1.28 0.45 0.94 0.30 

Sustain 0.21 0.64 0.85 0.62 0.61 0.20 
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Section 00 11 16
NOTICE INVITING BIDS

Community Stadium Upgrade Project
College of the Redwoods

7351 Tompkins Hill Road

Eureka, California 95501

1. Notice is hereby given that the Governing Board of the Redwoods Community College 

District (“District”), of the County of Humboldt, State of California, will receive sealed 

bids for the Community Stadium Upgrade Project (“Project”) up to, but not later than, 

11:00 a.m., on January 25th, 2024, and will thereafter publicly open and read aloud the 

bids.  All bids shall be received in the Board Room SS 202A, on the Second Floor of the 

Student Services/Administration Building on the Eureka College of the Redwoods 

Campus, 7351 Tompkins Hill Rd, Eureka, California 95501.  The Scope of Work and 

Supporting Documents are available for examination on the College of the Redwoods 

Purchasing webpage beginning on December 21, 2023: 

https://www.redwoods.edu/businessoffice/Purchasing.

Construction Cost Estimate: $5,500,000 - $7, 252,000
California License Required: A or B

In general, the Work consists of, but is not limited to, demolition of an existing Track, 

Field and equipment shed, and the construction of new track, artificial turf field, ADA 

access paths of travel, viewing platforms, utilities, storm drain, landscape, irrigation & 

other site development. 

The District does not provide hardcopies of bid documents or reimburse cost of printing, 

delivery, or any expenses related to the bidding process.

For information directly from the District, you may also log on to the District Website:

https://www.redwoods.edu/businessoffice/Purchasing Project documents available 

include, but are not limited to, plans, specifications, addenda, bidders lists, bid results, 

etc., and can be viewed on this District webpage.

All questions related to this project must be submitted, via email, to:

Leslie Marshall, Director – Facilities & Planning
Redwoods Community College District

7351 Tompkins Hill Rd., Eureka, CA 95501

Email: Leslie-Marshall@redwoods.edu

2. Each bid shall be completed on the Bid Proposal Form included in the Contract 

Documents, and must conform and be fully responsive to this invitation, the plans and 
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specifications and all other Contract Documents.  Copies of the Contract Documents are 

available for examination on the College of the Redwoods Purchasing webpage beginning 
on December 21, 2023: 

https://www.redwoods.edu/businessoffice/Purchasing.

3. Each bid shall be accompanied by cash, a cashier's or certified check, or a bidder's bond 

executed by a surety licensed to do business in the State of California as a surety, made 

payable to the District, in an amount not less than ten percent (10%) of the maximum 

amount of the bid (made payable to the Redwoods Community College District).  The 

check or bid bond shall be given as a guarantee that the bidder to whom the contract is 

awarded will execute the Contract Documents and will provide the required payment and 

performance bonds and insurance certificates within ten (10) days after the notification of 

the award of the contract. The District reserves the right to forfeit Bid Bond submitted for 

failure of the successful bidder to secure Payment & Performance Bonds.

The successful bidder will be required to furnish a labor and material bond in an amount 

equal to one hundred percent (100%) of the contract price and a faithful performance bond 

in an amount equal to one hundred percent (100%) of the contract price within ten (10) 

calendar days from the date of issuance of the Notice to Proceed, said bonds to be secured 

from a surety company acceptable to the Redwoods Community College District and 

authorized to execute such surety in the State of California.

4. The successful bidder shall comply with the provisions of the Labor Code pertaining to 

payment of the generally prevailing rate of wages and apprenticeships or other training 

programs.  The Department of Industrial Relations has made available the general 

prevailing rate of per diem wages in the locality in which the work is to be performed for 

each craft, classification or type of worker needed to execute the contract, including 

employer payments for health and welfare, pension, vacation, apprenticeship and similar 

purposes.  Copies of these prevailing rates are available to any interested party upon 

request and are online at http://www.dir.ca.gov/DLSR. The Contractor and all 

Subcontractors shall pay not less than the specified rates to all workers employed by them 

in the execution of the Contract.  It is the Contractor's responsibility to determine any rate 

change.

5.  The schedule of per diem wages is based upon a working day of eight hours.  The rate 

for holiday and overtime work shall be at least time and one half.

6. Pursuant to Public Contract Code §4104, each bid shall include the name and location of 

the place of business of each subcontractor who shall perform work or service or fabricate 

or install work for the contactor in excess of one-half of one percent (1/2 of 1%) of the bid 

price.  The bid shall describe the type of the work to be performed by each listed 

subcontractor.  

https://www.redwoods.edu/businessoffice/Purchasing
http://www.dir.ca.gov/DLSR
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7. No bid may be withdrawn for a period of sixty (60) days after the date set for the opening 

for bids except as provided by Public Contract Code §§5100 et seq.  The District reserves 

the right to reject any and all bids and to waive any informalities or irregularities in the 

bidding.

8. Minority, women, and disabled veteran contractors are encouraged to submit bids. This bid is 

subject to Disabled Veteran Business Enterprise requirements.

9. The project is subject to compliance monitoring and enforcement by the California 

Department of Industrial Relations.  In accordance with SB 854 (California Labor Code 

sections 1725.5 and 1770 et seq.),  all bidders, contractors and subcontractors working at 

the site shall be duly registered with the  Department of Industrial Relations at time of bid 

opening and at all relevant times. Proof of registration shall be provided as to all such 

contractors prior to the commencement of any work.

10. Each bidder shall possess at the time the bid is awarded the following classification(s) of 

California State Contractor's license: A or B

11. By approving these bid documents, if the Project is over $5,000, retention will be 5% of 

the project cost. If the Governing Board finds that the Project is substantially complex and 

unique, it will therefore require a retention amount of up to 10% for the following reasons: 

_____

12. _X__ Bidders’ Conference. A mandatory bidders’ conference will be held at the Theater, 
College of the Redwoods, 7351 Tompkins Hill Rd, Eureka, CA 95501 on Thursday, 
January 11th 2024 at 11:00 AM, with a site walk following at the Community Stadium 
for the purpose of acquainting all prospective bidders with the Contract Documents and 

the Project site.  Failure to attend the conference may result in the disqualification of 
the bid of the non-attending bidder.

_____    No Bidders’ Conference.

REDWOODS COMMUNITY COLLEGE DISTRICT

By: Keith Flamer

DATED: December 1, 2023   

Publication Dates:    1) December 7, 2023__  2) December 11, 2023
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Section 00 21 13
INSTRUCTIONS TO BIDDERS

Each bid submitted to the Redwoods Community College District (“District”) for the Community 

Stadium Upgrade Project (“Project”) shall be in accordance with the following instructions and 

requirements, which are part of the Contract Documents for this Project.

1. Issuing Of Documents

a. Bidding Documents may be examined at the Redwoods Community College District, 

7351 Tompkins Hill Rd., Eureka CA, 95501. By Appointment: Leslie Marshall, Director-

Facilities & Planning, phone: (707) 476-4382.

2. Qualifications Of Bidders

a. Bidders may be required to furnish additional evidence satisfactory to the District that 

they have sufficient means and sufficient experience in the class of work called for to 

enable them to complete the Contract in a satisfactory manner. The District has pre-

qualified General Contractors for this project, and the list of pre-qualified General 

Contractors can be found on the District’s web site: 

https://www.redwoods.edu/businessoffice/Purchasing

b. Bidders shall be Contractors properly licensed in accordance with the laws of the State of 

California.

c. The successful Bidder shall furnish satisfactory Certificates of Insurance coverage as 

specified in the Contract Documents.

3. Bidders’ Conference.  A mandatory bidders’ conference will be held at the Theater, College 
of the Redwoods, 7351 Tompkins Hill Rd, Eureka, CA 95501 on Thursday, January 11th 
2024 at 11:00 AM, with a site walk following at the Community Stadium, for the purpose of 

acquainting all prospective bidders with the Contract Documents and the Project site.  It is 

imperative that all prospective bidders attend this conference. The failure to attend the 

conference will result in the disqualification of the bid of the non-attending bidder.

4. Requests for Information.  A bidder’s failure to request clarification or interpretation of an 

apparent error, inconsistency or ambiguity in the Contract Documents waives that bidder’s 

right to thereafter claim entitlement to additional compensation based upon an ambiguity, 

inconsistency, or error, which should have been discovered by a reasonably prudent 

Contractor, subject to the limitations of Public Contract Code §1104. Any questions relative 

to the bid shall be in writing and directed to the District Superintendent or designee at the 

address specified for receipt of bid proposals.  These requests shall be submitted to the District 

at least five working days prior to the date the bid is due.

5. Deadline For Receipt of Bids.  Each bid shall be sealed and submitted to the District 

Superintendent or designee no later than, 11:00 AM., on Thursday, January 25th, 2024.  The 

District suggests that bids be hand delivered in order to ensure their timely receipt.  Any bids 

received after the time stated, regardless of the reason, shall be returned, unopened, to the 

bidder.
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6.  Receipt And Opening Of Bids

a. Redwoods Community College District hereinafter referred to as the District, will receive 

Bids at the same time and place specified in the Invitation to Bid.

b. Complete the Bid Form included in the Project Manual.

c. The envelopes containing the Bids shall be sealed, addressed to the District, and 

designated as “Community Stadium Upgrade Project, College of the Redwoods”. The 

envelope shall contain the name and address of the Bidder.

d. Bids that are mailed shall have the previously-described envelope placed inside an 

envelope addressed to: REDWOODS COMMUNITY COLLEGE DISTRICT, 7351 

Tompkins Hill Rd., Eureka CA, 95501 ATTENTION: Leslie Marshall, Director-Facilities 

& Planning. Bids should be mailed in time to be received prior to the time set forth in the 

Invitation to Bid.

e. Bids which are conditional (or which make alterations, omissions, or reservations to the 

terms of the Bidding Documents) may be rejected as non-responsive.

f. All monetary figures are required, both in writing and in numerals. In event of conflict 

between written quotations and numerical quotations, written quotations shall govern.

g. Type or print all bid data legibly in ink except signatures which shall be in script. Mistakes 

may be crossed out and corrections inserted, if each is initialed in ink by signer of Bid.

h. Bidder's business address and signature shall be on the Bid. A Bid by a partnership shall 

furnish the full names of partners and be signed in the partnership name by one member 

of the partnership, or by authorized representative, followed by the signature and 

designation of the person signing. Bids by corporations, with corporate seal affixed, shall 

be signed with the legal name of the corporation followed by the name of the state of 

incorporation and by the signature and designation of the person authorized to bind it to 

the matter. The name of each person signing shall also be typed or printed below the 

respective signatures. When required by the District, satisfactory evidence of authority of 

the office signing in behalf of the corporation shall be furnished.

i.  No Bids will be received after the date and time set forth in the Notice Inviting Bids.

7. Bid Proposal Forms.  All bid proposals shall be made on the form provided by the District.  

All items on the form shall be filled out in ink.  Numbers should be stated in figures, and the 

signatures of all individuals must be in long hand.  The completed form should be without 

interlineations, alterations, or erasures

8. Execution of Forms.  Each bid shall give the full business address of the bidder and must be 

signed by the bidder or bidder’s authorized representative with his or her usual signature.  Bids 

by partnerships must furnish the full names of all partners and must be signed in the 

partnership name by a general partner with authority to bind the partnership in such matters.  

Bids by corporations must be signed with the legal name of the corporation, followed by the 

signature and designation of the president, secretary, or other person authorized to bind the 

corporation in this matter.  The name of each person signing shall also be typed or printed 

below the signature.  When requested by the District, satisfactory evidence of the authority of 

the officer signing on behalf of the corporation or partnership shall be furnished.  A bidder's 

failure to properly sign required forms may result in rejection of the bid.  All bids must include 

the bidder's contractor license number(s) and expiration date(s).
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9. Bid Security.  Bid proposals shall be accompanied by a certified or cashier's check or bid bond 

for an amount not less than ten percent (10%) of the bid amount, payable to the District.  A 

bid bond shall be secured from an admitted surety company, licensed in the State of California, 

and satisfactory to the District.  The bid security shall be given as a guarantee that the bidder 

will enter into the Contract if awarded the work, and in the case of refusal or failure to enter 

into the Contract within ten (10) calendar days after notification of the award of the Contract 

or failure to provide the payment and performance bonds and proof of insurance as required 

by the Contract Documents, the District shall have the right to award the Contract to another 

bidder and declare the bid security forfeited.  The District reserves the right to pursue all other 

remedies in law or equity relating to such a breach including, but not limited to, seeking 

recovery of damages for breach of contract.  Failure to provide bid security, or bid security in 

the proper amount, shall result in rejection of the bid.

10. Withdrawal of Bid Proposals.  Bid proposals may be withdrawn by the bidders prior to the 

time fixed for the opening of bids, but may not be withdrawn for a period of sixty (60) days 

after the opening of bids, except as permitted pursuant to Public Contract Code §5103.

11. Addenda or Bulletins.  The District reserves the right to issue addenda or bulletins prior to the 

opening of the bids subject to the limitations of Public Contract Code §4104.5.  Any addenda 

or bulletins issued prior to bid time shall be considered a part of the Contract Documents.  

12. Bonds.  The successful bidder shall be required to submit payment and performance bonds as 

specified in and using the bond forms included with the Contract Documents.  All required 

bonds shall be based on the maximum total contract price as awarded, including additive 

alternates, if applicable.  

13. Rejection of Bids and Award of Contract.  The District reserves the right to waive any 

irregularities in the bid and reserves the right to reject any and all bids.  The Contract will be 

awarded, if at all, within sixty (60) calendar days after the opening of bids to the lowest 

responsible and responsive bidder, subject to Governing Board approval.  The time for 

awarding the Contract may be extended by the District with the consent of the lowest 

responsible, responsive bidder.

14. Bid Protests

a. Inquiries or questions based on alleged patent ambiguity of the plans, 

specifications or estimate must be communicated as a bidder inquiry prior to 

bid opening. Any such inquiries or questions, submitted after bid opening, will 

not be treated as a bid protest.

b. Bidder may file a protest with the District against the Bid of other Bidder or 

Bidders (“Bid Protest”) subject to the provisions of this Article. The 

procedures and time limits set forth in this Article are mandatory and are a 

Bidder’s sole and exclusive remedy in protesting other Bidders’ bids. Failure 

to comply with these procedures shall constitute a waiver of any right to 

pursue a Bid Protest, or to contest the District’s award of the contract for the 
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work that is the subject of the Bid, in any legal proceeding before any authority 

with jurisdiction.

c. Bid Protests and Responses shall be governed by the following time 

limitations:

i. Bidder must deliver any Bid Protest to the District, in writing, before 2:00PM, 

five (5) working days after the date of bid opening. The District will reject any 

Bid Protest not received by the District by this deadline. Bidder must 

concurrently deliver a copy of its Bid Protest to all Bidders against whose Bids 

the Bid Protest is directed. The Bidder must

15. Execution of Contract.  The successful bidder shall, within ten (10) calendar days of the Notice 

of Award of the Contract, sign and deliver to the District the executed contract along with the 

bonds and certificates of insurance required by the Contract Documents.  In the event the 

successful bidder fails or refuses to execute the Contract or fails to provide the bonds and 

certificates as required, the District may declare the bidder's bid deposit or bond forfeited as 

liquidated damages, and may award the work to the next lowest responsible, responsive 

bidder, or may reject all bids and, in its sole discretion, call for new bids.  In all cases, the 

District reserves the right, without any liability, to cancel the award of Contract at any time 

prior to the full execution of the Contract.

16. Drawings and Specifications.  All drawings, specifications and other documents used or 

prepared during the project shall be the exclusive property of the District.

17. Evidence of Responsibility.  Upon the request of the District, a bidder shall submit promptly 

to the District satisfactory evidence showing the bidder's financial resources, the bidder's 

experience in the type of work being required by the District, the bidder's availability to 

perform the Contract and any other required evidence of the bidder's qualifications and 

responsibility to perform the Contract.  The District may consider such evidence before 

making its decision to award the Contract.  Failure to submit requested evidence may result 

in rejection of the bid.

18. Taxes.  Applicable taxes shall be included in the bid prices.  

19. Bid Exceptions.  Bid exceptions are not allowed.  If the Bidder has a comment regarding the 

bid documents or the scope of work, the Bidder shall submit those comments to the District 

for evaluation at least five working days prior to the opening of the bids. No oral or telephonic 

modification of any bid submitted will be considered and a sealed written modification may 

be considered only if received prior to the opening of bids.  E-mailed or faxed bids or 

modifications will not be accepted.

20. Discounts.  Any discounts which the bidder desires to provide the District must be stated 

clearly on the bid form itself so that the District can calculate the net cost of the bid proposal.  

Offers of discounts or additional services not delineated on the bid form will not be considered 

by the District in the determination of the lowest responsible responsive bidder.
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21. Quantities.  The quantities shown on the plans and specifications are approximate.  The 

District reserves the right to increase or decrease quantities as desired.

22. Prices.  Bidders must quote prices F.O.B. unless otherwise noted.  Prices should be stated in 

the units specified and bidders should quote each item separately.

23. Samples.  On request, samples of the products being bid shall be furnished to the District.

24. Special Brand Names/Substitutions.  In describing any item, the use of a manufacturer or 

special brand does not restrict bidding to that manufacturer or special brand, but is intended 

only to indicate quality and type of item desired, except as provided in §3400 of the Public 

Contract Code. Substitute products will be considered either prior to or after the award of the 

Contract in accordance with §3400 and as set forth in either the Supplemental Conditions or 

the Specifications.  All data substantiating the proposed substitute as an "equal" item shall be 

submitted with the written request for substitution.  The District reserves the right to make all 

final decisions on product and vendor selection.  

25. Container Costs and Delivery.  All costs for containers shall be borne by the bidder.  All 

products shall conform to the provisions set forth in the federal, county, state and city laws 

for their production, handling, processing and labeling.  Packages shall be so constructed to 

ensure safe transportation to the point of delivery.

26. Bid Negotiations.  A bid response to any specific item of the bid using terms such as 

“negotiable,” “will negotiate,” or similar phrases, will be considered non-responsive.

27. Prevailing Law.  In the event of any conflict or ambiguity between these instructions and state 

or federal law or regulations, the latter shall prevail.  All equipment to be supplied or services 

to be performed under the bid proposal shall conform to all applicable requirements of local, 

state and federal law, including, but not limited to, Labor Code §§1771, 1778 and 1779.

28. Allowances.  An “allowance” means an amount included in the bid proposal for work that 

may or may not be included in the Project, depending on conditions that will become known 

only after the Project is underway.  

29. Subcontractors.  Pursuant to the Subletting and Subcontracting Fair Practices Act, Public 

Contract Code §§4100-4114, every bidder shall, on the enclosed Subcontractor List Form, set 

forth:

a. The name and location of the place of business of each Subcontractor who will 

perform work or labor or render service to the bidder in or about the work or fabricate 

and install work in an amount in excess of one-half (1/2) of the one percent (1%) of 

the bidder's total bid.

b. If the bidder fails to specify a Subcontractor for any portion of the work to be 

performed under the Contract in excess of one-half (1/2) of one percent (1%) of the 

bidder's total bid, bidder agrees that bidder is fully qualified to and shall perform that 
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portion of the work.  The successful bidder shall not, without the written consent of 

the District or compliance with Public Contract Code §§4100 - 4114, either:

1) Substitute any person as Subcontractor in place of the Subcontractor 

designated in the original bid;

2) Permit any subcontract to be voluntarily assigned or transferred or allow the 

work to be performed by anyone other than the original Subcontractor listed 

in the bid; or

3) Sublet or subcontract any portion of the work in excess of one-half (1/2) of 

one percent (1%) of the total bid as to which the bidder's original bid did not 

designate a Subcontractor.

30. Examination of Contract Documents and Work Site.  Before submitting a bid proposal, all 

bidders shall carefully examine the Contract Documents, including the plans and 

specifications, shall visit the site of the proposed work, and shall fully inform themselves of 

all conditions in and about the work site, as well as applicable federal, state and local laws and 

regulations that may affect the work.  No bidder shall visit the site without prior authorization 

of the District.  Bidders shall contact the District Superintendent or designee for coordination 

of site visits.  

31. Form and Approval of Contract. The Contract Documents must be approved by the Governing 

Board of the District and its legal counsel.  The bidder selected by the District shall execute 

the contract provided by the District.  

32. Licenses and Permits.  Each bidder shall at all times possess all appropriate and required 

licenses or other permits to perform the work as identified in the Contract Documents.  Upon 

request, each bidder shall furnish the District with evidence demonstrating possession of the 

required licenses or permits.  

33. Denial of Right to Bid. Contractors or Subcontractors who have violated state law governing 

public works shall be denied the right to bid on this public works contract pursuant to Labor 

Code §1777.7.

34. Bidders Interested in More Than One Bid.  No person, firm, or corporation shall make, or file, 

or be interested in more than one bid.  However, a person, firm, or corporation that has 

submitted a subproposal to a bidder, or that has quoted prices of materials to a bidder, is not 

thereby disqualified from submitting a sub-proposal or quoting prices to other bidders or from 

submitting a prime proposal.

35. Contractor's State License Board.  Contractors and Subcontractors are required by law to be 

licensed and regulated by the California Contractors' License Board.  

36. 32. Labor Compliance.     The project is subject to compliance monitoring and 

enforcement by the California Department of Industrial Relations.  In accordance with SB 
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854,  all bidders, contractors and subcontractors working at the site shall be duly registered 

with the  Department of Industrial Relations at time of bid opening and at all relevant times. 

Proof of registration shall be provided as to all such contractors prior to the commencement 

of any work.

37. Iran Contracting Act Certification/Compliance with Economic Sanctions Certification. 

Contractors shall submit the Iran Contracting Act Certification and the Compliance with 

Economic Sanctions Certification with their Bid. Bids submitted without these 

certifications shall be deemed non-responsive and will not be considered.

38. 34. Additive and Deductive Items: Method of Determining Lowest Bid.  Pursuant to 

Public Contract Code §20103.8, if the bid solicitation includes additive and/or deductive 

items, the checked [X] method shall be used to determine the lowest bid: [check one]

_____ (a) The lowest bid shall be the lowest bid price on the base contract without 

consideration of the prices on the additive or deductive items.

__X___ (b) The lowest bid shall be the lowest total of the bid prices on the base contract and 

those additive or deductive items that were specifically identified in the bid solicitation or Bid 

Proposal Form as being used for the purpose of determining the lowest bid price. Alternates 

may not be selected in order.

_____ (c) The lowest bid shall be the lowest total of the bid prices on the base contract and 

those additive or deductive items taken in order from a specifically identified list of those 

items that, when in the solicitation, and added to, or subtracted from, the base contract, are 

less than, or equal to, a funding amount publicly disclosed by the District before the first bid 

is opened.

_____ (d) The lowest bid shall be determined in a manner that prevents any information 

that would identify any of the bidders or the proposed Subcontractors or suppliers from 

being revealed to the public entity before the ranking of all bidders from lowest to highest 

has been determined.

If no method is checked, sub-paragraph (a) shall be used to determine the lowest bid.

Notwithstanding, the method used by the District to determine the lowest responsible bidder, 

the District retains the right to add to or deduct from the Contract any of the items included in 

the bid solicitation. Alternates may not be selected in order. 

39. Bid Protest.  Any bid protest must be in writing and received by the District Office before 

5:00 p.m. no later than three (3) working days following bid opening and shall comply with 

the following requirements:

a. The bid protest must contain a complete statement of the basis for the protest and all 

supporting documentation.
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b. The party filing the protest must have actually submitted a bid for the Project.  A 

Subcontractor of a bidder submitting a bid for the Project may not submit a bid protest.  

A bidder may not rely on the bid protest submitted by another bidder, but must timely 

pursue its own protest.

c. The protest must refer to the specific portion or portions of the Contract Documents 

upon which the protest is based.

d. The protest must include the name, address and telephone number of the person 

representing the protesting bidder.

e. The bidder filing the protest must concurrently transmit a copy of the bid protest and 

all supporting documentation to all other bidders with a direct financial interest which 

may be affected by the outcome of the protest, including all other bidders who appear 

to have a reasonable prospect of receiving an award depending upon the outcome of 

the protest.

f. The bidder whose bid has been protested may submit a written response to the bid 

protest.  Such response shall be submitted to the District before 5 p.m. no later than 

two (2) working days after the deadline for submission of the bid protest or receipt of 

the bid protest, whichever is sooner, and shall include all supporting documentation.  

Such response shall also be transmitted concurrently to the protesting bidder and to all 

other bidders who appear to have a reasonable prospect of receiving an award 

depending upon the outcome of the protest.

g. The procedure and time limits set forth in this section are mandatory and are the 

bidder’s sole and exclusive remedy in the event of bid protest.  The bidder’s failure to 

comply with these procedures shall constitute a waiver of any right to further pursue 

the bid protest, including filing a Government Code claim or legal proceedings.

h. If the District determines that a protest is frivolous, the protesting bidder may be 

determined to be non-responsible and that bidder may be determined to be ineligible 

for future contract awards by the District.

i. A “working day” for purposes of this section means a weekday during which the 

District’s office is open and conducting business, regardless of whether or not 

school is in session.
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SECTION 00 30 00

AVAILABLE INFORMATION

REPORT AND INFORMATION

Existence of reports, record drawings, and utility surveys:  Redwoods Community College District, its 

consultants, and prior contractors may have collected documents providing a general description of 

the site and conditions of the work.  These documents may consist of geotechnical reports for and 

around the site, record drawings, utility drawings, and information regarding underground utilities.  

These reports, documents and other information are not part of the Contract Documents and do not 

show new work to be constructed, rather, they show existing conditions that Contractor may have to 

address as part of its construction planning.

Available Documentation - The following documents are either available for review through District office, 

or the District’s web site:

Existing PE/Fieldhouse Building Drawings

Creative Arts Project As-Built Drawings

Underground Utility Project Drawings

E.1 College of the Redwoods Building Infrastructure and Site Utilities

E.2 College of the Redwoods Building Infrastructure and Site Utilities - Addendum 1

Geotechnical Reports - LACO

Geotechnical and Geologic Hazard Evaluation Report – New Gymnasium,  May 1, 2020

Geotechnical and Geologic Hazard Evaluation Report – New Fieldhouse Building,  

December 30, 2020

Addendum Number 2 to Geotechnical and Geologic Hazards Evaluation Report – New 

Gymnasium and Fieldhouse Building. November 16, 2021

Addendum to Note 48 Compliant Geotechnical and Geologic Hazard Evaluation Report New 

Fieldhouse Building Retaining Walls. December 1, 2022

Hazardous Materials Reports

04/08/2022 GHD Asbestos Assessment Report - Fieldhouse and Physical Education 

Buildings

08/01/2023 FACS Lead Survey Report – Fieldhouse and Physical Education Buildings

12/15/2023 FACS Asbestos and Lead Survey Report Stadium Retrofit Project

College of the Redwoods Campus COVID-19 Rules

Contractor shall acknowledge and accept that the documents are not a part of the Contract Documents and 

are made available to bidders for reference only. The District and its representatives are not 
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responsible for any and all discrepancies between the documents and the existing and actual as-built 

conditions, and do not guarantee the accuracy of the documents.

The District and Architect assume no responsibility for the completeness or accuracy of the documents or 

the records compiled there from and the interpretations made from the documents.  There is no 

express or implied guarantee that the conditions indicated in the documents are representative of 

those existing throughout the building and/or site Conditions differing substantially from those 

indicated may be encountered.

END OF SECTION 00 30 00
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Section 00 41 00
BID PROPOSAL FORM

Governing Board

Redwoods Community College District

Dear Members of the Governing Board:

The undersigned, doing business under the name of _______________________________ 

_______________________________________________, having carefully examined the location 

of the proposed work, the local conditions of the place where the work is to be done, the Notice 

Inviting Bids, the General Conditions, the Instructions to Bidders, the Plans and  Specifications, and 

all other Contract Documents for the proposed  ______________________________________ 

Project (“Project”), and having accurately completed the Bidder's Questionnaire, proposes to perform 

all work and activities in accordance with the Contract Documents, including all of its component 

parts, and to furnish all required labor, materials, equipment, transportation and services required for 

the construction of the Project in strict conformity with the Contract Documents, including the Plans 

and Specifications, as follows:

BASE BID:

For the sum of

________________________________________________________________________

___________________________Dollars  ($ ______________________).

ADDITIVE/DEDUCTIVE ALTERNATE [if applicable]:

Additive/Deductive Alternate #1 ______________________________________________

Add/Subtract  _____________________________________  Dollars ($_______________)

Additive/Deductive Alternate #2 ______________________________________________

Add/Subtract  _____________________________________  Dollars ($_______________)

Additive/Deductive Alternate #3  ______________________________________________

Add/Subtract  _____________________________________  Dollars ($_______________)

Additive/Deductive Alternate #4 ______________________________________________

Add/Subtract  _____________________________________  Dollars ($_______________)

Additive/Deductive Alternate #5  ______________________________________________

Add/Subtract  _____________________________________  Dollars ($_______________)

Additive/Deductive Alternate #6  ______________________________________________

Add/Subtract  _____________________________________  Dollars ($_______________)

Additive/Deductive Alternate #7 ______________________________________________



DSA Appl. #01-121308

 SCLS 2022 BID PROPOSAL FORM

Page 2

Add/Subtract  _____________________________________  Dollars ($_______________)

Additive/Deductive Alternate #8  ______________________________________________

Add/Subtract  _____________________________________  Dollars ($_______________)

The undersigned has checked carefully all the above figures and understands that the District is not 

responsible for any errors or omissions on the part of the undersigned in making this bid.

Enclosed find certified or cashier's check no._________________________ of the  

______________________________________ Bank for ________________________________ 

Dollars ($_____________) or Bidder's Bond of the ____________________________ surety 

company in an amount of not less that ten percent (10%) of the entire bid.  The undersigned further 

agrees, on the acceptance of this proposal, to execute the Contract and provide  the required bonds 

and insurance and that in case of default in executing these documents within the time fixed by the 

Contract Documents, the proceeds of the check or bond accompanying this bid shall be forfeited and 

shall become the property of the District.

Contractor agrees to commence the work within the time specified in the Notice to Proceed.  It is 

understood that this bid is based upon completing the work within the number of calendar days  

specified in the Contract Documents.

ADDENDA:

Receipt of the following addenda is hereby acknowledged:

Addendum # ______  Dated: __________ Addendum # ______  Dated: __________

Addendum # ______  Dated: __________ Addendum # ______  Dated: __________

Addendum # ______  Dated: __________ Addendum # ______  Dated: __________

Respectfully submitted,

Company: ______________________________________________

Address: ______________________________________________

______________________________________________

By: ______________________________________________

(Please Print Or Type)

Signature: ______________________________________________

Title: ______________________________________________

Date: ______________________________________________
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Telephone: ______________________________________________

Contractor's License No: __________________  Expiration Date _________ 

Required Attachments: Subcontractor List Form

Non-Collusion Declaration

Workers Compensation Certificate
Iran Contracting Act Certification

Compliance with Economic Sanctions Certification 
Bid Bond (or Cashier's or Certified Check)

Bidders’ Questionnaire
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Each bidder shall list below the name and location of place of business for each Subcontractor who will 

perform a portion of the Contract work in an amount in excess of 1/2 of 1 percent of the total contract price.  

The nature of the work to be subcontracted shall also be described.

DESCRIPTION OF WORK             NAME              LOCATION        LICENSE #

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

*
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WORKERS' COMPENSATION CERTIFICATE

Labor Code §3700 in relevant part provides:

"Every employer except the State shall secure the payment of compensation in one or more of the 

following ways:

(a) By being insured against liability to pay compensation in one or more insurers duly 

authorized to write compensation insurance in this State.

(b) By securing from the Director of Industrial Relations a certificate of consent to self-insure, 

which may be given upon furnishing proof satisfactory to the Director of Industrial 

Relations of ability to self-insure and to pay any compensation that may become due to his 

employees."

I am aware of the provisions of §3700 of the Labor Code which require every employer to be insured against 

liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that 

Code, and I will comply with such provisions before commencing the performance of the work of this 

Contract and will require all Subcontractors to do the same.

___________________________________________

Contractor

By:  _______________________________________

In accordance with Article 5 (commencing at §1860), Chapter 1, Part 7, Division 2 of the Labor Code, the 
above certificate must be signed and filed with the awarding body prior to performing any work under this 
Contract.
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IRAN CONTRACTING ACT CERTIFICATION

(Public Contract Code Sections 2202-2208)

As required by California Public Contract Code Section 2204, the Contractor certifies subject to 

penalty for perjury that the option checked below relating to the Contractor’s status in regard to the 

Iran Contracting Act of 2010 (Public Contract Code Section 2200 et seq.) is true and correct: 

� The Contractor is not: 

o identified on the current list of persons and entities engaging in investment activities 

in Iran prepared by the California Department of General Services in accordance with 

subdivision (b) of Public Contract Code Section 2203; or 

o a financial institution that extends, for 45 days or more, credit in the amount of 

$20,000,000 or more to any other person or entity identified on the current list of 

persons and entities engaging in investment activities in Iran prepared by the 

California Department of General Services in accordance with subdivision (b) of 

Public Contract Code Section 2203, if that person or entity uses or will use the credit 

to provide goods or services in the energy sector in Iran. 

� The District has exempted the Contractor from the requirements of the Iran Contracting Act of 

2010 after making a public finding that, absent the exemption, the District will be unable to 

obtain the goods and/or services to be provided pursuant to the Contract. 

� The amount of the Contract payable to the Contractor for the Project does not exceed 

$1,000,000. 

(or declare) under penalty of perjury under the laws of the State of California that the foregoing is true 

and correct.

_____________________________________________

Signature Date

_____________________________________________

Name Title

_____________________________________________

Name of Contractor
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COMPLIANCE WITH ECONOMIC SANCTIONS CERTIFICATION

As required by Executive Order N-6-22, issued by Governor Gavin Newsom on March 4, 2022 (“EO”), the 

Contractor certifies compliance with the economic sanctions imposed in response to Russia’s actions in 

Ukraine, including with respect to, but not limited to, the federal executive orders identified in the EO and the 

sanctions identified on the U.S. Department of the Treasury website (https://home.treasury.gov/policy-
issues/financial-sanctions/sanctions-programs-and-country-information/ukraine-russia-related-
sanctions). Contractor understands that failure to comply may result in the termination of this Agreement.  

If this Agreement is valued at $5 million or more, Contractor understands and agrees that within 45 days of 

receipt of the Notice to Proceed, it must report in writing to the District on steps it has taken to comply with the 

EO and with Federal Executive Order 14065, including but not limited to, desisting from making new 

investments in, or engaging in financial transactions with Russian entities. 

_____________________________________________

Signature Date

_____________________________________________

Name Title

_____________________________________________

Name of Contractor

https://home.treasury.gov/policy-issues/financial-sanctions/sanctions-programs-and-country-information/ukraine-russia-related-sanctions
https://home.treasury.gov/policy-issues/financial-sanctions/sanctions-programs-and-country-information/ukraine-russia-related-sanctions
https://home.treasury.gov/policy-issues/financial-sanctions/sanctions-programs-and-country-information/ukraine-russia-related-sanctions
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BID BOND

We, the Contractor,_________________________________________ as principal (“Principal”), and 

_________________________________________________, as surety (“Surety”), are firmly bound unto 

the Redwoods Community College District (“District”) in the penal sum of ten percent (10%) of the total 

amount of the bid of the Principal submitted to the District for the work described below for the payment of 

which sum in lawful money of the United States, we bind ourselves, our heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by this agreement.

Whereas, the Principal has submitted the accompanying bid (“Bid”) dated 

_________________________________, for the following project (“Project”):

COMMUNITY STADIUM UPGRADE PROJECT

Now, therefore, if the Principal does not withdraw its Bid within the period specified,  and if the Principal 

is awarded the Contract and within the period specified fails to enter into a written contract with District, in 

accordance with the Bid as accepted, or fails to provide the proof of required insurance, the performance 

bond and/or the payment bond by an admitted surety within the time required, or in the event of unauthorized 

withdrawal of the Bid, if the Principal pays the District the difference between the amount specified in the 

Bid and the amount for which District may otherwise procure the required work and/or supplies, if the latter 

amount is in excess of the former, together with all related costs incurred by District, then the above 

obligation shall be void and of no effect.  Otherwise, the Principal and Surety shall pay to the District the 

penal sum described above as liquidated damages.

Surety, for value received, hereby agrees that no change, extension of time, alteration or addition to the term 

of the Contract or the call for bids, or to the work to be performed thereunder, or the Specifications 

accompanying the same, shall in any way affect its obligation under this bond, and it does hereby waive 

notice of any such change, extension of time, alteration or addition.

In witness whereof the above-bound parties have executed this instrument under their several seals this 

_______________ day of __________________, 20__, the name and corporate seal of each corporate Party 

being hereunder affixed and these presents duly signed by its undersigned representative, pursuant to the 

authority of its governing body.

(Corporate Seal) ___________________________________________

                           Principal/Contractor

By ________________________________________

Title:_______________________________________
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(Corporate Seal)

                     

___________________________________________

           Surety

Attach Attorney-In-Fact Certificate

By  ________________________________________

      _________________________________________

                                                    Title

To be signed by Principal and Surety and Acknowledgment and Notary Seal to be attached.
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BIDDER'S QUESTIONNAIRE
{Not required if Contractor has prequalified}

for

COMMUNITY STADIUM UPGRADE PROJECT

TO THE BIDDER:

In making its award, the Governing Board will take into consideration the Bidder's experience, 

financial responsibility and capability.  The following questionnaire is a part of the bid.  Any bid received 

without this completed questionnaire may be rejected as nonresponsive.  The Board will use, but will not 

be limited to, the information provided herein for evaluating the qualifications and responsibility of the 

bidder and the bidder’s organization to carry out satisfactorily the terms of the Contract Document.  The 

questionnaire must be filled out accurately and completely and submitted with the bid.  Any errors, 

omissions or misrepresentation of information may be considered as a basis for the rejection of the bid and 

may be grounds for the termination of any contract executed as a result of the bid.

A. Description of Bidder's Organization

1. Firm Name _________________________________________________________

2. Address ____________________________________________________________

3. Telephone Number ___________________________________________________

4. Type of Organization

a. Corporation?      Yes ____ No ____

If yes, list the officers and positions, and the State in which incorporated.

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

If the Bidder corporation is a subsidiary, give name and address of parent 

corporation.

b. Partnership?      Yes ____ No ____

If yes, list partner names and addresses
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General Partners: 

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

Limited Partners:  

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

c. Individual Proprietorship?      Yes ____ No ____

If yes, list name and address of proprietor:

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

B. Nature of Operations

1. How long have you been engaged in the contracting business under your present 

business name? ____________________

2. How many years of experience does your business have in construction work similar to that 

called for under this bid? ________________

3. Have you now contracts, or have you ever contracted, to provide construction for any school 

district, community college district or county office of education in the State of California?  

Yes ____  No ____

a. If “yes,” on a separate attached sheet, provide the following information for all 

construction projects you have had with school districts, community college districts 

and county offices of education during the last four (4) years:

1. Year contract awarded

2. Type of work

3. Contract completion time called for/actual completion time

4. Contract price
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5. For whom performed, including person to call for a reference and telephone 

number

6. Location of work

7. Number of stop notices filed

8. For each contract, list any lawsuits filed relating to that contract in which you 

were a defendant or plaintiff

9. Amount of liquidated damages assessed.

b. On a separate attached sheet, provide the following information for all construction 

contracts of a similar nature as called for in this bid that you have had with entities 

other than school districts, community college districts and county offices of 

education during the last four (4) years:

1. Year contract awarded

2. Type of work

3. Contract completion time called for/actual completion time

4. Contract price

5. For whom performed, including person to call for reference and phone 

number

6. Location of work

7. Number of stop notices filed

8. For each contract list any lawsuits filed relating to that contract in which 

you were a defendant or plaintiff

9. Amount of liquidated damages assessed.

c. For each construction contract that you have failed to complete within the contract 

time in the last four years please state the reasons for the untimely performance.`

C. Financial and Credit Data

1. If your bid is considered for award, and if requested by the District, will you supply the 

following data? Yes ____  No ____

a. Names and addresses of any banks where you regularly do business.

b. The names and addresses of any banks, finance companies, dealers, suppliers, or 

others where you have notes or loans.

c. Give credit references, including at least three trade or industry suppliers with 

whom you regularly deal.

2. Will you submit on request a balance sheet for the past three (3) years?  Yes ____  

No ____

3. Where have you engaged in the construction business, or any other type of business, in the 

last five years?
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Name of Business     Location      Type of Business         Years in Business

___________________________________________________________________

___________________________________________________________________

___________________________________________________________________

If any of the business endeavors referred to above are no longer operating, or you 

are no longer associated with them, please give brief details:

___________________________________________________________________

___________________________________________________________________

___________________________________________________________________

4. The following surety companies may be contacted as references as to the financial 

responsibility and general reliability of the bidder:

Surety Name           Contact Person    Phone Number

___________________________________________________________________

___________________________________________________________________

___________________________________________________________________

I certify under penalty of perjury that the foregoing is true and correct.  Executed at 

______________________________, California, on __________________, 20___.

Signature of Bidder ________________________________________________________

Name  (print) ________________________________________________________



DSA Appl. #01-121308

 SCLS 2017                                                                                                               NON-COLLUSION AFFIDAVIT

Section 00 45 19

NON-COLLUSION AFFIDAVIT 
(TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID)

State of California

County of Humboldt 

, being first duly sworn, deposes and says that 

he or she is of  , the party making the foregoing bid that the bid 

is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, 

organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or 

indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly 

colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall 

refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, 

communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any 

overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against 

the public body awarding the contract of anyone interested in the proposed contract; that all statements contained 

in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any 

breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not 

pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member 

or agent thereof to effectuate a collusive or sham bid.

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true 

and correct.        

Date: Signature: 

State of California
County of Humboldt

On                                                     , before me,                                                            , Notary Public, personally 

appeared 

_____________________________________________  , personally known to me (or proved to me on the basis 

of satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within instrument and 

acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by 

his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, 

executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing is true and 

correct.

WITNESS my hand and official seal.

Date: Signature:  

[SEAL] END OF 00 45 19
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SECTION 00 51 00
NOTICE OF AWARD

Date:

To: Address: 

Project Description: COMMUNITY STADIUM UPGRADE PROJECT

The District has considered the bid submitted by you for the above described work in response to its Notice 

Inviting Bids for the Project.

You are hereby notified that your bid has been accepted in the amount of: _________________________

___________________________________________________________ ($ _____________________ ).

You are required to execute the Contract, deliver to the District two fully executed Contracts, and furnish 

the required Performance Bond and Payment Bond using the bond forms provided in the Contract 

Documents and the required certificates of insurance within ten (10) calendar days from the date of issuance 

of this Notice.

If you fail to execute the Contract and to furnish the bonds and insurance within ten (10) calendar days from 

the date of issuance of this Notice, the District will be entitled to consider all your rights arising out of its 

acceptance of your bid as abandoned and your Bid Bond forfeited.  The District will be entitled to such 

other rights as may be granted by law.

You are required to return an acknowledged copy of this Notice of Award to the District. Within ten

(10) calendar days after you comply with these conditions, the District will return to you one fully signed 

counterpart of the Construction Agreement.

Dated this__________ day of _________________, 20__.

By _____________________________________

Authorized District Signature

Receipt of this above Notice of Award is hereby acknowledged by:

_______________________________________, this is the ____________

day of _________________, 200__.

By _____________________________________

Title _____________________________________
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SECTION 00 52 00 
CONSTRUCTION AGREEMENT FORMS

CONTRACT NO.  _________________
(Construction Agreement)

===============================================================================
=========
This Agreement shall not be enforceable until ratified and approved by the Redwoods Community 
College District’s Governing Board. The estimated board meeting is January 2, 2024.

(§1.1) Parties: (Public Agency) REDWOODS COMMUNITY COLLEGE DISTRICT 
7351 Tompkins Hill Rd., Eureka, CA 955001

(Contractor)
Address: 

(§1.2) Effective Date:

(§1.3) The Work: COMMUNITY STADIUM UPGRADE PROJECT

(§1.4) Substantial Completion Time: 935 171 Calendar Days from the Notice to Proceed.

(§1.4.1)   Final Completion Milestone for the Stadium associated work: 60 3 Calendar Days from Substantial 

Completion. 

(§1.5) The Bidder acknowledges that this project contains a Final Completion Milestone and bidder agrees that 

this milestone must be substantially completed and accepted by the Owner before a written “Notice to Proceed” 

is issued for the demolition of the existing Art Building.  Bidder also agrees to pay, as liquidated damages the 

amounts specified below for each consecutive calendar day after the expiration of the consecutive calendar days 

allowed for each phase.

(§1.5.1)Liquidated Damages, Substantial Completion $2,000/ per calendar day Work is delayed

(§1.5.2) Liquidated Damages, Remaining Work and Final Completion:  $1,000 / per calendar day Remaining 

Work is delayed for 1) Final Completion Milestone (§1.4.1) Community Stadium Upgrade  

(§1.6) Public Agency's Agent:   REDWOODS COMMUNITY COLLEGE DISTRICT (“District”)

(§1.7) Contract Sum: ____MILLION,_____THOUSAND,_____HUNDRED DOLLARS  and NO CENTS 
($00,000,000.00)

2. SCOPE OF WORK:

The Work consists of: 

1. CONSTRUCTION OF A COMMUNITY STADIUM UPGRADE

2. SITE WORK INCLUDING UTILITIES, PATHS OF TRAVEL, SITE LIGHTING CONDUIT, 

FLATWORK, LANDSCAPING, AND OTHER SITE DEVELOPMENT
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3. ABATEMENT OF HAZARDOUS MATERIALS AND DEMOLITION OF THE EXISTING 

EQUIPMENT BUILDINGS AND SURROUNDING SITE AREAS

4. OTHER WORK AS INDICATED IN THE CONTRACT DOCUMENTS

3. WORK CONTRACT, CHANGES

(a) By their signatures below, effective on the above date, these parties promise and agree as set forth in this 

Agreement, incorporating by these references labor and materials contained in Section 2, Scope of Work.

(b) Contractor shall, at Contractor's own cost and expense, and in a workmanlike manner, fully and faithfully 

perform and complete the work; and will furnish all materials, labor, services, equipment, and 

transportation necessary, convenient and proper in order fairly to perform the requirements of this 

contract, all strictly in accordance with the Public Agency's plans, drawings and specifications.

(c) The work can be changed only with Public Agency's prior written order specifying such change and its 

cost agreed to by the parties; and the Public Agency shall never have to pay more than specified in Section 

1.7 without such an order.

4. TIME:  NOTICE TO PROCEED AND ACCEPTANCE  

(a) Contractor shall start this work as directed in the specifications or the Notice to Proceed and shall complete 

it as specified in Section 1, Completion Time.

(b) Remaining Work after Substantial Completion. If the Architect or District determines that the work 

required by the Contract is Substantially Complete during any inspection conducted pursuant to this 

Agreement or Specification Section 01 77 00, Closeout Procedures, the Contractor shall be notified of that 

determination and the District shall determine if there is Remaining Work. A list of Remaining Work shall 

be issued only by the District or the Architect and only after the District has certified Substantial 

Completion. The District or Architect shall give the Contractor the necessary instructions for correction 

or completion of the Remaining Work, and the Contractor shall immediately comply with and execute 

such instructions within the Contract Time. Upon completion of the Remaining Work, another inspection 

shall be made that shall constitute the Final Inspection, provided the Remaining Work has been completed 

to the satisfaction of the District. If the remaining work has been completed to the satisfaction of the 

District, the District shall make the final acceptance and notify the Contractor in writing of this acceptance 

as of the date of Final Inspection.

(c) Final Acceptance – Upon due notice from the Contractor of completion of the entire project, the District 

shall make an inspection. If all construction provided for and contemplated by the contract is found to be 

completed to the District’s satisfaction, then that inspection shall constitute the Final Inspection and the 

District shall notify the Contractor in writing of final acceptance effective as of the date of the Final 

Inspection.

(d) Default for failure to Complete Remaining Work In the event the Contract Time expires before the 

Remaining Work is completed to the satisfaction of the District, the District may provide notice to the 

Contractor that the Remaining Work shall be completed by Contractor to the satisfaction of the District 

within ten consecutive calendar days from the date of such notice. The failure of the Contractor to 

satisfactorily complete the Remaining Work within the ten days shall entitle to District to declare 

Contractor in default and thereafter terminate the Contract. The ten-day notice provided under this 

paragraph shall not be construed as adding any time to the Contract Time and is a time period solely for 

the purposes of providing notice of default.
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(e) Application for Final Payment. After the Contractor has completed all Remaining Work to the satisfaction 

of the District and delivered all maintenance and operating instructions, schedules, guarantees, warranties, 

bonds, certificates of inspection, marked-up record documents and other documents as required by the 

Contract, and after the District or Architect has indicated that the work is acceptable, Contractor may make 

application for final payment following the Payments Procedures for progress payments. The final 

application for payment shall be accompanied by all documentation called for in the Contract Documents, 

together with complete and legally effective releases or waivers (satisfactory to the District) of all liens 

arising out of or filed in connection with the work on the project. 

(f) Final Payment and Acceptance. If the Architect determines that the work has been completed and the 

Contractor’s other obligations under the Contract have been fulfilled, the Architect shall, within ten 

working days after receipt of the final application for payment, indicate in writing the Architect’s 

recommendation of payment and present the application to District for payment. Thereupon the Architect 

shall prepare a Certificate of Final Completion. Otherwise, Architect shall return the application to 

Contractor indicating in writing the reasons for refusing to recommend final payment. Contractor shall 

make the corrections identified in the Architect’s refusal to recommend final payment. Thirty days after 

presentation to District of the application and accompanying documentation, with the Architect’s 

recommendation and notice of acceptability of the work, the amount recommended by Architect shall be 

come due and payable by District to Contractor.

5. LIQUIDATED DAMAGES

5.1 LIQUIDATED DAMAGES - SUBSTANTIAL COMPLETION 

If the Contractor fails to complete this contract and this Work within the time fixed therefore, allowance being 

made for contingencies as provided herein, Contractor becomes liable to the Public Agency for all its loss and 

damage there from; and because, from the nature of the case, it is and will be impracticable and extremely 

difficult to ascertain and fix the Public Agency's actual damage from any delay in performance hereof, it is 

agreed that Contractor will pay as liquidated damages to the Public Agency the reasonable sum specified in 

Section 1, the result of the parties' reasonable endeavor to estimate fair average compensation therefore, for each 

calendar day's delay in finishing said Work or Phase of Work; and if the same be not paid, Public Agency may, 

in addition to its other remedies, deduct the same from any money due or to become due Contractor under this 

Contract.  If the Public Agency for any cause authorizes or contributes to a delay, suspension of work or 

extension of time, its duration shall be added to the time allowed for completion, but it shall not be deemed a 

waiver nor be used to defeat any right of the Agency to damages for non-completion or delay hereunder.  

Pursuant to Government Code Section 4215, the Contractor shall not be assessed liquidated damages for delay 

in completion of the work, when such delay was caused by the failure of the Public Agency or the owner of a 

utility to provide for removal or relocation of existing utility facilities.

5.2 LIQUIDATED DAMAGES-THE REMAINING WORK.

The Remaining Work, as such work is determined by the Public Agency or Public Agency’s Representative, 

shall be completed within the Contract Time or any proper extension thereof granted by Public Agency. If the 

Contractor shall neglect, fail or refuse to complete the Remaining Work within the Contract Time or any proper 

extension thereof granted by the Public Agency, then the Contractor does hereby agree, as part consideration for 

the awarding of this Contract, to pay to the Public Agency the amount specified in the Contract, not as a penalty 

but as liquidated damages for the Remaining Work for each such breach of Contract set forth herein for each 

and every consecutive calendar day that the Contractor shall be in default after expiration of the Contract Time.
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6. INTEGRATED DOCUMENTS  

The plans, drawings and specifications and special provisions of the Public Agency's Invitation to Bid, and 

Contractor's accepted bid for this work are hereby incorporated into this Contract; and they are intended to 

cooperate, so that anything exhibited in the plans or drawings and not mentioned in the specifications or special 

provisions, or vice versa, is to be executed as if exhibited, mentioned and set forth in both, to the true intent and 

meaning thereof when taken all together; and differences of opinion concerning these shall be finally determined 

by the Public Agency.

7. PAYMENT

(a) For strict and literal fulfillment of these promises and conditions, and full compensation for all this work, 

the Public Agency shall pay the Contractor the sum specified in Section 1, except that in unit price 

contracts the payment shall be for finished quantities at unit bid prices.

(b) On or about the first day of each calendar month, the Contractor shall submit to the Public Agency a 

verified application for payment, supported by a statement showing all materials actually installed during 

the preceding month, the labor expended thereon, and the cost thereof; whereupon, after checking, the 

Public Agency shall issue to Contractor a certificate for the amount determined to be due, minus five (5%) 

percent thereof pursuant to the Public Agency’s General Terms and Conditions, but not until defective 

work and materials have been removed, replaced and made good.

8. PAYMENTS WITHHELD

(a) The Public Agency or its agent may withhold any payment, or because of later discovered evidence nullify 

all or any certificate for payment, to such extent and period of time only as may be necessary to protect 

the Public Agency from loss because of:

(1) Defective work not remedied, or work not completed, or

(2) Claims filed or reasonable evidence indicating probable filing, or

(3) Failure to properly pay subcontractors or for material or labor, or

(4) Reasonable doubt that the work can be completed for the balance then unpaid, or

(5) Damage to another contractor, or

(6) Damage to the Public Agency, other than damage due to delays.

(b) The Public Agency shall use reasonable diligence to discover and report to the Contractor, as the work 

progresses, the materials and labor which are not satisfactory to it, so as to avoid unnecessary trouble or 

cost to the Contractor in making good any defective work or parts.

(c) Thirty-five (35) calendar days after Public Agency files its notice of completion of the entire work, it shall 

issue a certificate to the Contractor and pay the balance of the contract price after deducting all amounts 

withheld under this contract, provided the Contractor shows that all claims for labor and materials have 

been paid, no claims have been presented to the Public Agency based on acts or omissions of the 

Contractor, and no liens or withhold notices have been filed against the work or site, and provided there 

are not reasonable indications of defective or missing work or of late-recorded notices of liens or claims 

against Contractor.

9. INSURANCE  
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Contractor’s Liability Insurance:  Before the commencement of the Work, the Contractor shall purchase 

from and maintain in a company or companies lawfully authorized to do business in California as admitted 

carriers with a financial rating of at least A status as rated in the most recent edition of Best’s Insurance 

Reports or as amended by the Supplementary General Conditions, if any, such insurance as will protect the 

Public Agency from claims set forth below, which may arise out of or result from the Contractor’s operations 

under the Contract and for which the Contractor may be legally liable, whether such operations are by the 

Contractor, by a Subcontractor, by anyone directly or indirectly employed by any of them, or by anyone for 

whose acts any of them may be liable.

(a) Claims for damages because of bodily injury, sickness, disease, or death of any person. District would 

require indemnification and coverage for employee claim;

(b) Claims for damages insured by usual personal injury liability coverage, which are sustained by a person 

as a result of an offense directly or indirectly related to employment of such person by the Contractor 

or by another person;

(c) Claims for damages because of injury or destruction of tangible property, including loss of use resulting 

therefrom, arising from operations under the Contract Documents;

(d) Claims for damages because of bodily injury, death of a person, or property damage arising out of the 

ownership, maintenance, or use of a motor vehicle, all mobile equipment, and vehicles moving under 

their own power and engaged in the Work;

(e) Claims involving contractual liability applicable to the Contractor’s obligations under the Contract 

Documents, including liability assumed by and the indemnity and defense obligations of the Contractor 

and the Subcontractors; and

(f) Claims involving Completed Operations, Independent Contractors’ coverage, and Broad Form 

property damage, without any exclusions for collapse, explosion, demolition, underground coverage, 

and excavating.  (XCU)

(g) Claims involving sudden or accidental discharge of contaminants or pollutants.

Subcontractor Insurance Requirements:  The Contractor shall require its Subcontractors to take out and 

maintain similar public liability insurance and property damage insurance as required under the above 

paragraph, titled “Contractor’s Liability Insurance, in amounts commensurate with the value of the 

subcontract.  A “claims made” or modified “occurrence” policy shall not satisfy the requirements of the above 

paragraph, titled “Contractor’s Liability Insurance, without prior written approval of the District.

Additional Insured Endorsement Requirement: The Contractor shall name, on any policy of insurance, the 

District, Architect, Construction Manager, Inspector, the State of California, their officers, employees, agents 

and independent contractors as Additional Insured.  Subcontractors shall name the Contractor, the District, 

Architect, Construction Manager, Inspector, the State of California, their officers, employees, agents and 

independent contractors as Additional Insured.  

The Additional Insured Endorsement included on all such insurance policies shall be on a CG 2010 11 85 

form, CG2033 07 04 (Operations) and a CG2037 07 04 (Completed Operations) or their equivalent, and 

shall state that coverage is afforded the additional insured with respect to claims arising out of operations and 

Completed Operations performed by or on behalf of the insured.  If the Additional Insured have other 

insurance which is applicable to the loss, such other insurance shall be on an excess or contingent basis.  The 

insurance provided by the Contractor must be designated in the policy as primary to any insurance obtained 
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by the Public Agency.  The amount of the insurer’s liability shall not be reduced by the existence of such other 

insurance.

Workers’ Compensation Insurance:  During the term of this Contract, the Contractor shall provide 

workers’ compensation insurance for all of the Contractor’s employees engaged in Work under this Contract 

on or at the Site of the Project and, in case any of the Contractor’s Work is subcontracted, the Contractor 

shall require the Subcontractor to provide workers’ compensation insurance for all the Subcontractor’s 

employees engaged in Work under the subcontract.  Any class of employee or employees not covered by a 

Subcontractor’s insurance shall be covered by the Contractor’s insurance.  In case any class of employees 

engaged in Work under this Contract on or at the Site of the Project is not protected under the Workers’ 

Compensation laws, the Contractor shall provide or cause a Subcontractor to provide adequate insurance 

coverage for the protection of those employees not otherwise protected.  The Contractor shall file with the 

District certificates of insurance as required under Section 00 70 00, Article 11.6, and in compliance with 

Labor Code § 3700. 

Specific Insurance Requirement:  Contractor shall take out and maintain and shall require all subcontractors, 

if any, whether primary or secondary, to take out and maintain:

(a) Workers’ Compensation Insurance: $1,000,000.00; Contractor is aware of and complies with Labor 

Code Section 3700 and the Worker's Compensation Law.

(b) Comprehensive General Liability Insurance with a combined single limit per occurrence of not less 

than $5,000,000.00 and $10,000,000.00 project specific aggregate, or Commercial General Liability 

Insurance (including automobile insurance) which provides limits of not less than:

(1) Per occurrence (combined single limit) $5,000,000.00

(2) Project Specific Aggregate (for this project only) $10,000,000.00

(3) Products and Completed Operations $5,000,000.00

(c) Insurance Covering Special Hazards

The following Special hazards shall be covered by riders or riders to above mentioned public liability 

insurance or property damage insurance policy or policies of insurance, in amounts as follows:

(1) Automotive and truck where operated in amounts $1,000,000.00

(2) Material Hoist where used in amounts $1,000,000.00

(3) Explosion, Collapse and Underground 

(XCU coverage) 

$1,000,000.00

(d) In addition, provide Excess Liability Insurance coverage in the amount of Two Million Dollars 

($2,000,000.00).

(e)  There shall be no endorsements or exclusions related to soils movement or subsidence including:  soil 

erosion, freezing or thawing, improperly compacted soil or construction defects, roots of trees or 

shrubs, collapse of storm or sewer drains, or natural occurring shrink or swell soil. 

Builder’s Risk/ “All Risk” Insurance/ Course-of-Construction Insurance Requirements: The Contractor, 

during the progress of the Work and until final acceptance of the Work by District upon completion of the 

entire Contract, shall maintain Builder’s Risk, Course of Construction or similar first party property coverage 

issued on a replacement cost value basis consistent with the total replacement cost of all insurable Work and 

the Project included within the Contract Documents.  Coverage is to insure against all risks of accidental direct 

physical loss, and must include, by the basic grant of coverage or by endorsement, the perils of vandalism, 

malicious mischief (both without any limitation regarding vacancy or occupancy), fire, sprinkler leakage, civil 
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authority, sonic boom, earthquake, flood, collapse, wind, lightning, smoke and riot.  The coverage must 

include debris removal, demolition, increased costs due to enforcement of building ordinance and law in the 

repair and replacement of damage and undamaged portions of the property, and reasonable costs for the 

Architect’s and engineering services and expenses required as a result of any insured loss upon the Work and 

Project which is the subject of the Contract Documents, including completed Work and Work in progress, to 

the full insurable value thereof.  Such insurance shall include the District and the Architect as additional 

named insureds, and any other person with an insurable interest as designated by the District. The maximum 
deductible for this policy shall be no greater than $25,000 unless approved by the District.

The Contractor shall submit to the District for its approval all items deemed to be uninsurable.  The risk of the 

damage to the Work due to the perils covered by the “Builder’s Risk/All Risk” Insurance, as well as any other 

hazard which might result in damage to the Work, is that of the Contractor and the surety, and no claims for such 

loss or damage shall be recognized by the District nor will such loss or damage excuse the complete and 

satisfactory performance of the Contract by the Contractor.

10. BONDS

Bond Requirements:  Prior to commencing any portion of the Work, the Contractor shall furnish separate 

payment and performance bonds for its portion of the Work which shall cover 100% faithful performance of 

and payment of all obligations arising under the Contract Documents and/or guaranteeing the payment in full of 

all claims for labor performed and materials supplied for the Work.  All bonds shall be provided by a corporate 

surety authorized and admitted to transact business in California as sureties.  

To the extent, if any, that the Contract Price is increased in accordance with the Contract Documents, the 

Contractor shall, upon request of the Public Agency, cause the amount of the bonds to be increased accordingly 

and shall promptly deliver satisfactory evidence of such increase to the Public Agency.  To the extent available, 

the bonds shall further provide that no change or alteration of the Contract Documents (including, without 

limitation, an increase in the Contract Price, as referred to above), extensions of time, or modifications of the 

time, terms, or conditions of payment to the Contractor will release the surety.  If the Contractor fails to furnish 

the required bonds, the Public Agency may terminate the Contract for cause.

On signing this contract, Contractor shall deliver to Public Agency for approval good and sufficient bonds with 

sureties, in amount(s), specified in the specifications or special provisions, guaranteeing faithful performance of 

this contract and payment for all labor and materials hereunder.

11. FAILURE TO PERFORM

If the Contractor at any time refuses or neglects, without fault of the Public Agency or its agent(s), to supply 

sufficient materials or workers to complete this agreement and work as provided herein, for a period of ten days 

or more after written notice thereof by the Public Agency, the Public Agency may furnish same and deduct the 

reasonable expenses thereof from the contract price.

12. LAWS APPLY:  General

Both parties recognize the applicability of various federal, state and local laws and regulations, especially 

Chapter 1 of Part 7 of the California Labor Code (beginning with Section 1720, and including Sections 1735, 

1777.5, 1777.6, forbidding discrimination) and intend that this agreement complies therewith.  The parties 

specifically stipulate that the relevant penalties and forfeitures provided in the Labor Code, especially in Sections 
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1775, 1776, and 1813, concerning prevailing wages and hours, shall apply to this agreement as though fully 

stipulated herein.

13. SUBCONTRACTORS

Public Contract Code Sections 4100-4113 are incorporated herein.

14. WAGE RATES

(a) Pursuant to Labor Code Section 1773, the Director of the Department of Industrial Relations has 

ascertained the general prevailing rates of wages per diem, and for holiday and overtime work, in the 

locality in which this work is to be performed, for each craft, specified in the call for bids for this work 

and are on file with the Public Agency, and are hereby incorporated herein.

(b) This schedule of wages is based on a working day of eight (8) hours unless otherwise specified; and the 

daily rate is the hourly rate multiplied by the number of hours constituting the working day.  When less 

than that number of hours are worked, the daily wage rate is proportionately reduced, but the hourly rate 

remains as stated.

(c) The Contractor, and all subcontractors, must pay at least these rates to all persons on this work, including 

all travel, subsistence, and fringe benefit payments provided for by applicable collective bargaining 

agreements.  All skilled labor not listed above must be paid at least the wage scale established by collective 

bargaining agreement for such labor in the locality where such work is being performed.  If it becomes 

necessary for the Contractor or any subcontractor to employ any person in a craft, classification or type 

of work (except executive, supervisory, administrative, clerical or other non-manual workers as such) for 

which no minimum wage rate is specified, the contractor shall immediately notify the Public Agency 

which shall promptly determine the prevailing wage rate therefore and furnish the Contractor with the 

minimum rate based thereon, which shall apply from the time of the initial employment of the person 

affected and during the continuance of such employment.

15. HOURS OF LABOR

Eight hours of labor in one calendar day constitutes a legal day's work, and no worker employed at any time on 

this work by the Contractor or by any subcontractor shall be required or permitted to work longer thereon except 

as provided in Labor Code Sections 1810-1815.

16. APPRENTICES

Properly indentured apprentices may be employed on this work in accordance with Labor Code Sections 1777.5 

and 1777.6, forbidding discrimination.

17. PREFERENCE FOR MATERIALS

The Public Agency desires to promote the industries and economy of Humboldt County, and the Contractor 

therefore promises to use the products, workers, laborers and mechanics of this County in every case where the 

price, fitness and quality are at least equal.
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18. ASSIGNMENT

This agreement binds the heirs, successors, assigns, and representatives of the Contractor; but Contractor cannot 

assign it in whole or in part, nor any monies due or to become due under it, without the prior written consent of 

the Public Agency and the Contractor's surety or sureties, unless they have waived notice of assignment.

19. NO WAIVER BY PUBLIC AGENCY

Inspection of the work and/or materials, or approval of work and/or materials inspected, or statement by any 

officer, agent or employee of the Public Agency indicating the work or any part thereof complies with the 

requirements of this contract, or acceptance of the whole or any part of said work and/or materials, or payments 

therefore, or any combination of these acts, shall not relieve the Contractor of Contractor's obligation to fulfill 

this contract as prescribed; nor shall the Public Agency be thereby stopped from bringing any action for damages 

or enforcement arising from the failure to comply with any of the terms and conditions hereof.

20. HOLD HARMLESS AND INDEMNITY

(a) Contractor promises to and shall hold harmless and indemnify from the liabilities as defined in this section.

(b) The Indemnitees benefited and protected by this promise are the Public Agency and its elective and 

appointive boards, commissions, officers, agents and employees.

(c) The liabilities protected against are any liability or claim for damage of any kind allegedly suffered, 

incurred or threatened because of actions defined below, including personal injury, death, property 

damage, inverse condemnation, or any combination of these, regardless of whether or not such liability, 

claim or damage was unforeseeable at any time before the Public Agency approved the improvement plan 

or accepted the improvements as completed, and including the defense of any suit(s) or action(s) at law 

or equity concerning these.

(d) The actions causing liability are any act or omission (negligent or non-negligent) in connection with the 

matters covered by this contract and attributable to the contractor, subcontractor(s), or any officer(s), 

agent(s), or employee(s) of one or more of them.

(e) Non-conditions:  The promise and agreement in this section is not conditioned or dependent on whether 

or not any Indemnities has prepared, supplied, or approved any plan(s), drawing(s), specifications(s) or 

special provision(s) in connection with this work, has insurance or other indemnification covering any of 

these matters, or that the alleged damage resulted partly from any negligent or willful misconduct of any 

Indemnities.

21. EXCAVATION

Contractor shall comply with the provisions of Labor Code Section 6705, if applicable, by submitting to Public 

Agency a detailed plan showing the design of shoring, bracing, sloping, or other provisions to be made for 

worker protection from the hazard of caving ground during trench excavation.

22. Not Used

23. WARRANTY
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(a) In addition to any other warranties or guaranties in the Contract Documents, the Contractor warrants, 

except as provided in paragraph (i) of this clause, that work performed under this contract conforms to the 

contract requirements and is free of any defect in equipment, material, or design furnished, or 

workmanship performed by the Contractor or any subcontractor or supplier at any tier. 

(b) (This warranty shall continue for a period of 1 year from the date of final acceptance of the Work, unless 

otherwise provided or extended in the Contract Documents. If the District takes possession of any part of 

the work before final acceptance, this warranty shall continue for a period of 1 year from the date the 

District takes possession. 

(c) The Contractor shall remedy at the Contractor’s expense any failure to conform, or any defect. In addition, 

the Contractor shall remedy at the Contractor’s expense any damage to District-owned or controlled real 

or personal property, when that damage is the result of— 

(1) The Contractor’s failure to conform to contract requirements; or 

(2) Any defect of equipment, material, workmanship, or design furnished. 

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 

Contractor’s warranty with respect to work repaired or replaced will run for 1 year or as otherwise 

provided or extended from the date of repair or replacement. 

(e) The District shall notify the Contractor, in writing, within a reasonable time after the discovery of any 

failure, defect, or damage. 

(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of 

notice, the District shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage 

at the Contractor’s expense. 

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for 

work performed and materials furnished under this contract, the Contractor shall— 

(1) Obtain all warranties that would be given in normal commercial practice; 

(2) Require all warranties to be executed, in writing, for the benefit of the District, if directed by 

the District; and 

(3) Enforce all warranties for the benefit of the District, if directed by the District. 

(h) In the event the Contractor’s warranty under paragraph (b) of this clause has expired, the District may 

bring suit at its expense to enforce a subcontractor’s, manufacturer’s, or supplier’s warranty. 

(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 

Contractor shall not be liable for the repair of any defects of material or design furnished by the District 

nor for the repair of any damage that results from any defect in District-furnished material or design. 

(j) This warranty shall not limit the District’s rights under the Inspection and Acceptance clause of this 

contract with respect to latent defects, gross mistakes, or fraud. 
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24. CONSEQUENTIAL DAMAGES

The Contractor and Public Agency waive Claims against each other for consequential damages arising out of or 

relating to this Contract.  This mutual waiver includes:

(a) Damages incurred by the Public Agency for rental expenses, for losses of use, income, profit, financing, 

business and reputation, and for loss of management or employee productivity or of the services of such 

persons; and 

(b) Damages incurred by the Contractor for principal office expenses including the compensation of personnel 

stationed there, for losses of financing, business and reputation, and for loss of profit except anticipated 

profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s 

termination.  Nothing contained in this subparagraph shall be deemed to preclude an award of liquidated direct 

damages, when applicable, in accordance with the requirements of the Contract Documents.

25. HAZARDOUS MATERIALS
(a) If reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to persons 

resulting from a material or substance, including but not limited to asbestos, lead or polychlorinated 

biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the 

condition, immediately stop Work in the affected area and report the condition to the Public Agency in 

writing.

(b) The Public Agency shall obtain the services of a licensed laboratory to verify the presence or absence of 

the material or substance reported by the Contractor and, in the event such material or substance is found 

to be present, to verify that it has been rendered harmless. The Public Agency shall furnish in writing to 

the Contractor the names and qualifications of persons or entities who are to perform tests verifying the 

presence or absence of such material or substance or who are to perform the task of removal or safe 

containment of such material or substance. When the material or substance has been rendered harmless, 

Work in the affected area shall resume upon written notification from the Public Agency and Contractor. 

The Contract Time shall be extended appropriately. 

26. SAFETY

(a) Safety Programs. In addition to and as required by other Sections of the Contract Documents, the 

Contractor shall be solely responsible for initiating, maintaining and supervising all safety programs 

required by applicable law, ordinance, regulation or governmental orders in connection with the 

performance of the Contract, or otherwise required by the type or nature of the Work. The Contractor's 

safety program shall include all actions and programs necessary for compliance with California or 

federally statutorily mandated workplace safety programs, including without limitation, compliance with 

the California Drug Free Workplace Act of 1990 (California Government Code §§8350 et seq.).  Without 

limiting or relieving the Contractor of its obligations hereunder, the Contractor shall require that its 

Subcontractors similarly initiate and maintain all appropriate or required safety programs. Prior to 

commencement of Work, the Contractor shall meet with the campus Buildings and Grounds Manager, 

Project Manager, and Construction Manager to review Contractor’s safety precautions and 

implementation of safety programs during the Work.    

(b) Safety Precautions. In addition to and as required by other Sections of the Contract Documents, the 

Contractor shall be solely responsible for initiating and maintaining reasonable precautions for safety of, 
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and shall provide reasonable protection to prevent damage, injury or loss to: (i) employees on the Work 

and other persons who may be affected thereby; (ii) the Work and materials and equipment to be 

incorporated therein, whether in storage on or off the site, under care, custody or control of the Contractor 

or the Contractor's Subcontractors or Sub-subcontractors; and (iii) other property or items at the site of the 

Work, or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, structures and 

utilities not designated for removal, relocation or replacement in the course of construction. The 

Contractor shall take adequate precautions and measures to protect existing roads, sidewalks, curbs, 

pavement, utilities, adjoining property and improvements thereon (including without limitation, protection 

from settlement or loss of lateral support) and to avoid damage thereto. Without adjustment of the Contract 

Price or the Contract Time, the Contractor shall repair, replace or restore any damage or destruction of the 

foregoing items as a result of performance or installation of the Work. 

(c) Safety Signs, Barricades. In addition to and as required by other Sections of the Contract Documents, 

the Contractor shall erect and maintain, as required by existing conditions and conditions resulting from 

performance of the Contract, reasonable safeguards for safety and protection of property and persons, 

including, without limitation, posting danger signs and other warnings against hazards, promulgating 

safety regulations and notifying Districts and users of adjacent sites and utilities. 

(d) Safety Notices. In addition to and as required by other Sections of the Contract Documents, the Contractor 

shall give or post all notices required by applicable law and comply with applicable laws, ordinances, 

rules, regulations and lawful orders of public authorities bearing on safety of persons or property or their 

protection from damage, injury or loss.

 27. Not Used 
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28. SIGNATURES AND ACKNOWLEDGEMENT

Public Agency, By:

Keith Flamer – President/Superintendent 

Note to Contractor: (1) Execute acknowledgement form below, and (2) if a corporation, affix Corporate 

Seal.

Contractor, hereby also acknowledging awareness of and compliance with Labor Code S1861 concerning 

Worker's Compensation Law.

Contractor:
By: _______________________________________________ (CORPORATE SEAL)

(Designate Official Capacity – COMPANY NAME)

_____________________________________________________

Print NAME and TITLE

___________________ _____________________

License Number Federal ID Number

NOTARY PUBLIC
===============================================================================
========

State of California )ss. ACKNOWLEDGEMENT (By Corporation, Partnership or Individual)

County of Humboldt )

The person(s) signing above for Contractor, known to me in individual and business capacity as stated, 

personally appeared before me today and acknowledged that he/she/they executed it and that the corporation or 

partnership named above executed it.

Dated:                                                                                              

                                                                                                     (NOTARIAL SEAL)

END OF SECTION 00 52 00
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SECTION 00 54 36
BUILDING INFORMATION MODELING (BIM)

EXHIBITI
1. General

The contractor shall create a construction model that shall be used for the coordination of all trades. The 

contractor shall be responsible for providing accurate as-built information in a timely manner for the duration 

of the project. Contractor will be allowed to use a design model as a reference. The design intent model is 

only for reference purposes and the Revit electronic model file cannot be used as the basis for the construction 

model either through copying and pasting Revit objects or by renaming the Revit file name.  The design 

model will contain the Revit objects and floor plan and elevation views but will not contain sheets, sections 

views, and detail(annotation) views. It is expected that the contractor will create these BIM elements as part 

of creating the construction model. 

The Construction model is to be created new from the construction documents, shop drawing models, 

fabrication models, and any coordination model. At a  minimum, once a week, during construction the 

updated construction model will be published and posted to the BIM 360 Collaborate Site. The contractor 

shall be responsible for providing and maintaining the BIM 360 Collaborate site for the duration of the 

construction and closeout of the project. However, the District shall have administrative rights to the BIM 360 

Collaborate site.  

The Contractor will provide a total (3) three licenses of BIM 360 Collaborate for use by the District, the 

Construction Manager and the Design Team members. The licenses are to be provided within 15 days of 

Contractor award. The licenses will remain active for the entire duration of the project and for an additional 

six months after Final Acceptance of the building. Contractor will provide all needed Revit, Navisworks and 

BIM 360 Collaborate licenses for their own forces as well as for subcontractors. 

2. BIM Execution Plan 

The Contractor shall review the Design team’s BIM execution plan and submit questions within thirty (30) 

days of contract award. The design team and the District shall review and respond to the request within (14) 

days of submittal.

Contractor will submit an outline of the Construction BIM Execution Plan within (15) days of contractor 

award. Within (45) days of contractor award the Contractor will submit the Construction BIM Execution Plan. 

The format and scope of the Construction BIM Execution Plan will be similar to the Design Team’s BIM 

Execution Plan but will contain information specific to creating construction models and will confirm the BIM 

requirements listed in Section 00 54 36. The design team and the District shall review and respond with any 

comments to the submitted Construction BIM Execution Plan within (14) days of submittal. 

Within (10) days of the Construction BIM Execution Plan being accepted the Contractor will hold a 

Construction BIM Execution Plan Kick Off Meeting. All key subcontractors, the Contractor’s BIM Manager, 

Architect, Construction Manager and the District will be invited to the meeting. The purpose of the meeting 

will be to review the Construction BIM Execution Plan. 

3. Collision Reports

The Contractor is to use Navisworks Manage software for collision reporting. Collision reports from 

Navisworks should be published weekly in a standard XML, HTML, or Text format as created by 

Navisworks. These reports shall include the following information at a minimum:
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• Description of Collision Report

• Date of Collision Report Run

• List of all Collisions detected, their status, and their proposed solution.

All Navisworks collision information will be uploaded to the BIM 360 Collaborate Site. At the Contractor’s 

option the Contractor can use BIM 360 Collaborate for collision reporting if in certain situations it is more 

suitable or expedient than Navisworks. 

4. Concurrent As-Builts

General

The contractor shall submit a plan to the District for review, prior to the start of construction that outlines 

the process for concurrent as-built documentation. Concurrency is mandated. Methods for recording as-

built information are left to the discretion of the contractor. Potential options include traditional methods, 

and/or periodic laser scanning of completed or partially completed primary systems coordinated with the 

sequence of construction. Primary systems include, but may not be limited to: structural framing, primary 

HVAC duct runs, primary fire protection main runs, primary electrical conduits (larger than ¾” diameter), 

and ceiling grids layouts. This information should also be included in the Construction BIM Execution Plan. 

5. Scheduling

The sequence of concurrent as-builts shall be recorded in the contractor’s project schedule as a line-item 

event.

6. Commissioning Requirements

Commissioning data including but not limited to design intent, performance criteria and operations data 

shall be recorded and/or linked to the BIM Compliant model as commissioning occurs throughout the 

project.  Commissioning requirements shall be coordinated with the requirements noted in the construction 

documents. It shall be the contractor’s responsibility to coordinate the information sources and integrate 

this information into the BIM Compliant model for transfer at the completion of the project.

7. Terminology

As-Built Documents

As-built documents are the collection of paper drawings or electronic drawings that typically reside in 

the contractor’s onsite trailer that contain mark-ups, annotations, and comments about changes that have 

been made to the contract documents during the construction phase.

As-Built Model

Design Intent Models that have been updated throughout the construction process. These changes and 

updates have been communicated from the Contractor to the Design Team through the comments, 

annotations, and mark-ups from the As-Built Documents.  These typically, but not always, are 

discipline specific models.

BIM Execution Plan (BEP)

A plan that is created from Design BIM Execution Plan.  The BEP helps to define roles and 

responsibilities within a project team.

Critical Path Modeling
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Critical Path Modeling Is a method of demonstrating Integrated Project Delivery. It sets a plan within 

the design team that accounts for the activities of each discipline and how they interact with each other. 

It builds upon a critical path method for those activities, and allows the project team to schedule a 

complete project.

Design Team

The Design Team is considered to be the Architect and all of the consultants that provide design 

services for a project. These design services can be rendered at any time during the project.

.DWF is a file type that was developed by Autodesk to be locked file for drawing sheets and model data. It 

can be used as a file transfer for estimating data, markups, and other third-party software. It can be a 

combination of 3D and 2D information within the same file.

.DWG is a native AutoCAD file format. It is a widely used file format for exchanging drawing information 

and 3D information to different programs. While not a database file type, it still has lots of uses for 

exchanging information.

.GBxml file is a Green Building file type. It is used to run simulations through energy modeling software. It 

is a widely accepted file format for those types of software.

LEED

The Leadership in Energy and Environmental Design (LEED) Green Building Rating System is a suite 

of standards for environmentally sustainable construction. Based on a point system, a building can 

achieve different ratings based on the performance of the design, construction, and operation of the 

building.

Navisworks

Navisworks is software that allows for the viewing of multiple model formats. This ability to “view” 

these files also allows for Navisworks to simulate the interaction between model files. That includes 

collision reporting, time lining, and coordination.

.NWC file is a Navisworks Cache File that is used by Navisworks to quickly read many other file types. All 

linked files in Navisworks have an .NWC file created automatically. In addition, Revit will export 

directly to the very small file type of .NWC for quick access by Navisworks.

.NWD A much larger file than the .NWC, the .NWD file shows a snapshot in time of Navisworks file. No 

linked files exist but all geometry is included.

.NWF file is a native Navisworks file which has all linked files, clashes, markups, animations, schedules, 

etc.

Record Drawing

The production of Record Drawings is the capturing of the As-Built Document’s annotation, 

comments, and mark-ups in a drawing format only. This does not typically include the updating of any 

models.

.RVT

An .RVT file is a native REVIT file type. It is also the deliverable file format for all projects. This 

includes all of the Design Team’s models.

8. Project Closeout 

1. As part of the closeout process the Contractor will submit the following to the District:

a. Scanned Field Set Drawings – As-Builts (.pdf format)
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b. O&M Manuals (paper/.pdf/excel format)

c. Coordination Models in their native file format

9. Contractor’s Key BIM Personnel 

1. The Contractor must have a BIM Manager on staff with at least 3 years of proven construction 

coordination experience with projects similar in size a scope to District project. Submit the BIM 

Managers resume at the same time of the Contractor’s Project Manager or Superintendent. The BIM 

Manager’s responsibilities include, but are not limited to the following as well as Sub-Section 10 

below:

d. Lead the BIM Construction Coordination Team and be the main point of contact for the 

coordination process.

e. Ensure all BIM Construction Team Members follow the requirements of the District’s 

BIM Guidelines and the Contractor’s BIM Execution Plan.

f. Ensure the BIMs are of optimum quality and appropriate level of development (LOD) for 

the current BIM Coordination activities.

g. Make sure all models from all disciplines are uploaded according to the BIM Coordination 

Schedule on time and in the correct file formats.

h. Assemble all discipline’s BIMs into a Consolidated Model for coordination.

i. Maintain the master Construction BIM coordination files with all disciplines integrated on 

a BIM Collaboration Server.

j. Provide regular Clash Reporting for BIM Construction Team members and other project 

stakeholders to review.

k. Deliver a clash-free fully coordinated Consolidated BIM Model.

l. Have a solid working knowledge of AEC BIM collaboration software and any other 

software tools to be used for BIM and model checking.

m. Serve as the Point of Contact for all internal and external BIM’s with District and the 

Design Team.

n. Have pro-active approach to problem solving and ensuring that everyone has what they 

need when they need it.

10. Construction Roles and Responsibilities

10.1 Roles 

10.1.1. BIM Manager: BIM Manager for Contractor 

1. Management and implementation of the BIM Coordination process.

2. Administer access to BIM and the tools used to facilitate the coordination process. 

3. Identify major coordination issues through the use of clash detection. 

4. Provide markups of the model within the coordination tool. 

5. Facilitate team in resolving issues by offering solutions to conflicts.

6. Assist the team with clashes that could not be resolved in trade-to-trade coordination. 

7. Create sign-off files and narratives. 
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8. Provide extensive support as it relates to software and workflow. 

10.1.2. Trade Coordinator: Each trade shall have a lead contact and decision maker who will be required 

to attend coordination meetings. 

1. Make decisions for movements in coordination to resolve clashes. 

2. Verify that components are modeled to the correct Level of Detail (LOD) and match submittal 

data. 

3. Run independent clash detection within the collaborative software chosen by Contractor after 

each daily update. 

4. Create markups to be reviewed during coordination meetings, and communicate with other trades 

in an attempt to resolve the markups.

5. Evaluate constructability, sequencing, installation requirements, and means and methods of 

systems that are considered and incorporated in the model effort during coordination. 

6. Ultimately responsible for making sure models are being uploaded on time and are complete. 

7. Ensure uploads are completed on time, as requested by BIM Manager.

8. Provide shop drawings for sign off of each phase of BIM.

9. Provide equipment submittals and/or cut sheets when requested. 

10. Ensure that the standards listed in this document are met before each upload. 

10.1.3. Trade Modeler: Main modeler for each respective trade (responsibilities may be merged with 

Trade Coordinator). 

1. Modeling of trade systems and components. 

2. Required to attend coordination meetings as needed. 

3. Coordinate adjustments to the model to resolve clashes.

4. Upload models daily and when requested by BIM Manager or Trade Coordinator 

5. Provide quality control of responsible models to be used in BIM.

11. Construction Models and Development 

This BIM is known as the “Construction Model”. It includes models provided by of the subcontractors, 

which will be managed and kept current by the Contractor through the lifecycle of the project with all 

resolved constructability issues, Change Orders and RFI’s for the record set. The construction models 

are to be developed with fabrication software. There should not be a conversion process from 

construction to fabrication unless agreed upon by the contractor. This is to avoid problems with the 

conversion as well as identify constructability issues within the design during the population process of 

each model. 

Naming Convention 

11.1.1. File Naming 

1. Typical Syntax (for projects with one package of contract documents): ProjectName-Discipline-

Building.Level.file.type. Include proposed file naming in the BIM Execution Plan.  

A. All caps, single dashes, no underscores, no spaces, no dates, no project numbers. 

B. The internal file name is the same name uploaded to BIM 360 Collaborate. 
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11.1.2. Layer or Workset Naming 

1. Layers should be descriptive of the elements they contain: 

A. For Example: PL-DCW-Valves = Plumbing – Domestic Cold Water – Valves 

B. For Example: PL-DCW-Valves-Clear = Plumbing – Domestic Cold Water – Valves – Clearances 

11.1.3. Object naming

1. Any element or component name within a model shall reflect the component or system installed

2. For Example: A block modeled to represent an AHU should have the AHU number associated with it in the 

naming convention (AHU1).

2. Modeling Standards 

11.2.1. Project Origin

1. The civil Engineer will provide Control Points to be used by the Design team as a reference for developing 

the project gridlines and setting the survey point and base point in Revit for the project. 

2. The project origin (X,Y,Z) will be defined in the Architectural Design Intent Model. Usually, this will be 

located at one corner of the property line boundary. 

3. It is the Architect responsibility to verify the accuracy of the coordinates and to provide a grid intersection at 

0,0,0 for all other team members. 

11.2.2. Worksets 

1. All Revit models will be “shared projects” (worksets enabled). 

2. An existing model shall be an exception to this standard. 

11.2.3. Levels & Grids 

1. All Levels and Grids must be “Copy-Monitored” from the architectural model, and remain “Monitored” 

throughout the project. 

2. All Levels and Grids must be located on the “Shared Levels and Grids” workset / layers. This allows other 

project participants to easily hide the grids from linked models. 

11.2.4. Model Sharing 

1. Tool 

A. The project will be using BIM 360 Collaborate to facilitate and coordinate the models produced. 

B. BIM 360 Collaborate will host all of the most current and design models from each participating discipline.

2. Folder Structure and models 

A. See appendix “A” for file folder structure

B. The naming of the models uploaded to the corresponding discipline folder shall stay consistent 

C. The location shall be verified after each upload. See appendix “H” for upload workflow

11.2.5. Reference Levels 

1. All objects should be placed on the correct reference level or floor level

2. If objects are elevated above reference levels, they should be referenced from the proper elevation callout. 

This ensures proper collaboration and integration of the BIM with the project team and their respected software. 
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11.2.6. Object Heights

1. All objects modeled should fall within the proper reference levels. For example, walls, both exterior and 

interior functioning, should be modeled to begin at floor height and continue only to the elevation reference line 

directly above. 

11.2.7. DO NOT MODEL OBJECTS TWICE 

1. One exception may be when a vertical pipe is passing floor to floor, it is beneficial to verify that the location 

below matches the location above 

11.2.8. Analytical Objects 

1. All referenced objects that do not pertain to the model it is located within should be excluded from uploads 

2. Use Xref’s or links to eliminate having to clean the model at every point of upload 

11.2.9. Purging Models 

1. When uploading or sharing a model, there should not be any of the following:

A. floating objects 

B. objects that do not pertain to the model 

C. layers that do not contain any components 

11.2.10. Object Types 

1. Floors

A. All floors should be modeled at the right reference plane to ensure proper dimensioning and takeoff. 

B. Shafts and vertical opening should be used to cut voids through horizontal planes. Editing the face of each 

wall should be discouraged unless reasoning dictates the cut should be made.

C. Floor thickness should reflect the slab and deck total thickness 

2. Walls 

A. Types 

11.2.10.2.A.1 Basic Walls - used to define architecture scope of interior and exterior walls. Structural Walls - 

used by the structural team to define shear walls and structural bearing walls. 

11.2.10.2.A.2 Curtain Wall Systems - exterior wall systems used to define assemblies that extend in heights 

above 9’-0”. 

11.2.10.2.A.3 Exterior Glazed Wall Systems - glass wall assembly systems 

11.2.10.2.A.4 Storefront Systems - glass wall assembly systems that are between 7’-0” to 9’-0”.

11.2.10.2.A.5 Window Systems – glass window assembly systems that are between 7’-0” or less. 

11.2.10.2.A.6 Fire Rated Walls – used to define the fire barrier within the wall 

11.2.10.2.A.7 Shaft Walls – Used to define the shaft wall condition 

11.2.10.2.A.8 By choosing the proper wall type, the team can ensure that all assembly codes and data 

information attached to each object will be correct. 

11.2.10.2.A.9 All objects modeled should fall within the proper reference levels. Walls, both exterior and 

interior functioning, should be modeled to begin at floor height and continue only to the elevation reference line 

directly above
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11.2.10.2.A.10 Wall and Openings by Face should be utilized to cut voids through the vertical faces of wall 

assemblies. An “edit profile” command can be used if necessary, or if the “Wall Openings” and “Openings by 

Face” commands cannot create the desired object effect.

B. Object Description vs. Modeling/Drawings 

C. All descriptions given to the object must match the objects parameters/ data

D. Example: a description of a column footing will say “F7” to indicate a 7’-0” x 7’-0” x 3’-6” footing; the 

footing must be drawn/modeled to the description. This will ensure that all objects are correct in the BIM and be 

able to help the project team coordinate other systems that may run close to said objects. 

E. Example: a description of a partition wall that terminates 6” above the ceiling plane. The wall should be 

drawn to terminate above the ceiling plane (wall height will be determined by Design Project Team). 

11.2.11.Object Information Input 

1. Object Function 

A. Choose the function of the wall from the following categories using Uniformed codes: Interior 

11.2.11.1.A.1 Exterior

11.2.11.1.A.2 Foundation

11.2.11.1.A.3 Retaining

11.2.11.1.A.4 Core-Shaft 

11.2.11.1.A.5 Soffit B. Choose the proper category for equipment such as: 

11.2.11.1.B.1 Mechanical Equipment 

11.2.11.1.B.2 Electrical Equipment 

11.2.11.1.B.3 Fire Protection Equipment 

11.2.11.1.B.4 Plumbing Equipment

11.2.11.1.B.5 Plumbing Fixtures 

11.2.11.1.B.6 Electrical Fixtures

2. Data Integration 

A. At a minimum, all information found on the stamped Record Set of 2D drawings is to be integrated. These 

fields are to include all information commonly found as (but not limited to): Notes, Schedules*, Type Mark, 

Description, Detail, Nameplate Data, Key Notes, Sheet Notes, SOO, Specific Nameplate Data. 

11.2.11.2.A.1 Fully Developed Schedules* to include, but not limited to this sample set: 

11.2.11.2.A.1.1 Lighting 

11.2.11.2.A.1.2 Doors – full detail and ratings, assembly

11.2.11.2.A.1.3 Equipment – nameplate data set 

11.2.11.2.A.1.4 Fire Alarm 

11.2.11.2.A.1.5 Flow and control diagrams – locations, control points, notes

11.2.11.2.A.1.6 HVAC

11.2.11.2.A.1.7 Plumbing fixture schedule - associated data fields, notes 
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11.2.11.2.A.1.8 Plumbing systems components schedule DWV – detail, notes

11.2.11.2.A.1.9 Mechanical ventilation compliance – room name, number, type designation, air balance, ACH, 

exhaust, supply, volume, transfer, ceiling height, balance to corridor, etc. 

11.2.11.2.A.1.10 Electrical Distribution 

11.2.11.2.A.1.11 Panel schedules – panel full detail, system branch, isolation, service locations, load, feeder, 

voltage, etc. 

11.2.11.2.A.1.12 Partition, Area Separation, and similar Rated Assemblies 

B. All equipment (pumps, AHU, FCU, boilers, etc.) must include manufacturer specific information, within the 

model, and field verified for accurate representation in the model. Refer to LOD matrix Attachment #1 for more 

information. 

C. All systems that are non-accessible must be field verified for location. 

D. All items that have room number attributes shall have place holder for a second room number.

11.2.12. Logistics 

1. All BIM Construction Team members involved in the construction model  coordination process shall 

cooperate and compromise with one another to develop combined solutions that achieve the project’s goals and 

overall design intent. 

2. As previously mentioned, the architectural, Structural and MEP design work will be made available with 

Revit 2018. ,respectively, and/or other details provided in 2D format. These backgrounds / models can be 

utilized by the subcontractors in the 2D and/or 3D environment. These construction models  will be further 

detailed by the responsible subcontractors.

3. While populating, each trade should be in conversation with the trades around them. 

4. Coordination outside of the BIM meetings will be required for items such as, but not limited to, housekeeping 

pads, IT equipment, and small conflicts between 2 trades.

11.2.13 Scheduling

1. Contractor will develop a modeling/coordination schedule that will align with the overall construction 

schedule. Contractor will be required to maintain this schedule so that the modeling/coordination  schedule and 

the overall construction schedule are maintained. 

11.2.14. Coordination Concept 

1. Construction Coordination 

A. Clash Detection 

11.2.14.1.A.1 Software will analyze the BIM for physical interferences (clashes) between building systems and 

components. Construction level clash detection results in a reduction of field conflict, RFI’s, and change orders. 

Coordination with off-site prefabricated components is improved. Construction helps avoid budget and schedule 

conflicts

B. Clearance Checking 

11.2.14.1.B.1 It is accomplished by adding a clearance element, on a separate layer, to the model that requires a 

clearance. Modeling and clashing equipment clearances helps identify access, installation and code related 

clearances for facilities management and maintenance. 

C. Clash Resolution 
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11.2.14.1.C.1 Conflicts found during clash detection need to be resolved within the fabrication BIM authoring 

platform in order to be incorporated into shop drawings. Virtually solving the issue ahead of time avoids costly 

errors and revisions as well as schedule impacts and occupancy delays

D. Coordination Sign-Off 

11.2.14.1.D.1 After construction coordination is complete, a set of 2D and 3D coordination drawings are to be 

created with the BIM Construction Team and Architect submittal review.

11.2.15.Modeling Requirements

1. General Requirements 

A. Model clearance requirements - Areas which must remain clear for code or service consideration including 

but not limited to insulation, monokote, equipment, access clearance around piping or other systems requiring a 

code specific clearance. All in-wall system equipment and devices to be modeled. 

B. Model wall and ceiling access doors where required. 

C. Model working area around J-boxes, panels, etc. 

D. Model working area around A/V equipment. 

E. Model swing area around panel doors. 

F. Elevated access zones are to be modeled from the top of the eqp. to the floor below. 

G. Pre-fabrication - anything that will be pre-fabricated should be included in the BIM. This will ensure proper 

spacing and connections. 

H. Supports/ seismic braces will be required in the BIM. 

I. Model all in wall or surface mounted devices and or equipment

2. Architectural Model 

A. Wall thickness and height - required for routing main utilities, locating VAV boxes, identifying priority wall 

framing, wall penetrations, fire stopping. 

B. Walls, slabs, Doors, Interior Windows, and signage. 

C. Hard ceilings and soffits - required for identifying structural integration and clearances, HVAC diffuser 

locations, electrical fixture locations, and routing of utilities.

D. Suspended acoustical ceilings - required for identifying structural integration and clearances, HVAC diffuser 

locations, electrical fixture locations, and routing of utilities. 

E. Exterior walls and storefronts - required for identifying the location of rain water leaders.

F. Shaft/Chase walls - required for identifying the correct locations of plumbing vents and HVAC shafts.

G. Architectural features requiring utilities - required for mechanical routing.

H. Architectural features in mechanical spaces - required for mechanical routing.

3. Cold Steel Framing Model

A. Top and bottom track, kickers, and zclips to be used for coordination.

B. Framing/block-outs for MEP trades as needed. 

C. Door framing and headers. 

D. Head of wall conditions. 
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E. Any no-fly zones required for installation or representation of an object.

4. Structural Model

A. Beams and columns - required for coordinating above ceiling MEP/FP utilities. 

B. Braces and gusset plates - required for coordinating above ceiling MEP/FP utilities. 

C. Miscellaneous supports - required for coordinating above ceiling MEP/FP utilities. 

D. External wall framing connections - required for coordinating with MEP/FP and Architectural trades. 

E. Beams penetrations - required for coordinating above ceiling MEP/FP utilities. 

F. Decking layout, Bent plates, and deck closures. 

G. Base isolators with required clearances and access paths for removal

H. Lateral dampers along with required clearances.

5. HVAC Model

A. CAV’s/VAV’s/Phoenix Valves/FCU’s/Humidifiers/AHU’s or any other mechanical equipment and the 

associated access or code related clearance. 

B. Valve train components and associated access or code related clearance. 

C. Medium pressure duct and SMACNA required reinforcement and supports - required for coordination and 

routing of other trades. 

D. Low-pressure duct and SMACNA required reinforcement and supports - required for coordination and 

routing of other trades.

E. Shaft locations and supports- required for coordination and routing of other trades and for locating smoke 

dampers, etc. 

F. Fire smoke dampers - required in coordination, especially if walls are also provided in the model.

G. Flex ducts - required for showing how low-pressure ducts connect to the diffusers. 

H. Diffuser locations and sizes - required for coordination of finish utilities with the other fixtures in a room 

(like electrical fixtures, etc.).

I. SMACNA required reinforcement and supports - Hangers and seismic bracing - required for coordination and 

routing of other trades and for inserting the deck correctly before installation begins. 

J. HVAC piping to VAV and CAV boxes - required for coordination and routing of other trades.

K. All equipment and clearance plus access zones- required for coordination and routing of other trades (can be 

drawn as 3D blocks with accurate connection points). 

L. CAV & VAV Boxes including all access zones required for maintenance. 

M. Motors and access to motors/thermal resets, disconnect switches, and Damper access doors. 

N. Insulation 

O. Structural equipment pads

P. Access zones, no Fly zone (Radiant tubing areas). 

Q. Wall and ceiling access doors (access zones shown above and below).

6. Mechanical Piping 
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A. All ½” piping required for building system function 

B. All insulation required 

C. All equipment and housekeeping pads 

D. All Valves 

E. High point vents, drains, low point valves, etc.

F. Hangers and seismic bracing - required for coordination and routing of other trades and for inserting the deck 

correctly before installation begins. 

G. Seismic joints and movement clearances 

H. Access and clearance zones required

I. Wall and ceiling access doors (access zones shown above and below).

7. Electrical Model—include under slab electrical and low voltage 

A. All Conduit or bundles of wiring adding up to 1 1/2” in diameter and above are to be modeled. All homerun 

conduits from panel to homerun junction box will be modeled. 

B. Feeder conduit - required for coordination with other trades. 

C. Junction boxes associated with modeled devices or conduit homeruns required for coordination with other 

trades. 

D. Lighting fixtures - required for coordination with other trades and finish utilities like ceiling grid, sprinkler 

heads, HVAC diffusers and specialty lighting.

E. Lighting supports and seismic required for architectural lighting that exceeds 20lbs. - required for routing and 

coordination of other trades. 

F. Cable trays and supports - required for coordination with other trades. 

G. Trapeze pathways for home runs - required for coordination. 

H. Outlets and switch locations in rooms - Architectural model determines locations.

I. Hangers and seismic bracing associated with conduit home runs, large feeder runs, or trapeze pathways- 

required for coordination with other trades and for inserting the deck. 

J. Equipment panels - required for coordinating with wall framing to determine backing, etc. 

K. Electrical rooms - required for coordination with wall framing and other trades. 

L. Fire alarm devices and equipment only - required for coordination with other trades. 

M. Wall devices that could impact in-wall coordination. 

N. Structural equipment pads 

O. Access zones 

P. Wall and ceiling access doors (access zones shown above and below).

8. Plumbing Model—including under slab plumbing. 

A. All piping ½” and greater along with any valves are to be modeled. 

B. Plumbing fixtures including trap primers- required for coordination with other trades.

C. Graded cast iron pipe lines - required for coordination with other trades. 
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D. Waste and vent lines - required for coordination with other trades and with architectural walls and shafts.

E. Cold and hot water piping including valves- required for coordination with other trades. 

F. Gas piping and gas mains including valves, ZVB’s, headwalls, etc. - required for coordination with other 

trades. 

G. Piping to associated equipment

H. Hangers and seismic bracing -required for coordination with other trades and for inserting before installation. 

I. Boiler and other equipment -required for coordination (can be drawn as 3d blocks with accurate connection 

points).

J. Specialty piping -required for coordination with other trades

K. Structural equipment pads

L. Insulation 

M. Access zones 

N. Wall and ceiling access doors (access zones shown above and below). 

9. Sprinkler Model 

A. All piping ½” and associated valves or equipment greater are to be modeled.

B. Sprinkler mains and branches - required for coordination with other trades. 

C. Sprinkler head drops –required for coordination with finish utilities like electrical lighting, diffusers, etc. 

Avoid using elements that are nonmanipulatable for connection to heads. 

D. Sprinkler pipes - required for coordination with other trades. 

E. Hangers -required for coordination with other trades. 

F. Seismic bracing. 

G. Clearance zones. 

H. Access zones. 

I. Wall and ceiling access doors (access zones shown above and below). 

10. A/V Model 

A. All Conduit or bundles of wiring adding up to 1” in diameter and above are to be modeled 

B. Rough-in of ceiling support locations 

C. Project light paths - useful to ensure proper viewing of projector image.

D. Cable tray -required if an extra tray is used for A/V. 

11. Controls 

A. Wall mounted panels, terminal cabinets, in-line devices and other equipment including all clearances and 

access zones 

B. All conduit required for coordination 

12. Site Utilities 

A. All systems 3/4” and greater
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B. All fittings, valves, reinforcements, manholes, pumps or other eqp. 

C. All clearances and access zones

13.  Equipment 

A. All Equipment that may affect the design or dimensions of a room

B. All point of connections 

C. Access zones 

D. Seismic bracing

11.2.16.Coordination Prioritization

1. The Construction coordination process will not interfere with the construction schedule. This Construction 

Coordination timing is critical so the team can receive approvals required prior to the first construction deck 

activity.

A. HVAC and Plumbing contractors will need to procure pipe anchor embeds to meet early concrete work as 

indicated in the schedule. 

B. HVAC and Plumbing contractors will need to obtain approval on the seismic joints early in order to model 

the final locations correctly that correlate with the anchor locations. M&P contractors will drive anchor wall 

heights depending on routing and seismic joint elevation limitations. 

C. Early approvals of major AHU and FCU equipment to ensure model connection points of the approved 

product and included in model 

D. It is critical to the coordination process that the trades that will require seismic engineering, engage their 

preferred engineer as early as award. It is suggested that the project team utilize the same engineer to avoid 

unnecessary conflicts and engage in a more efficient seismic layout. 

11.2.17.BIM Team Scopes 

1. During BIM Construction coordination, modeling scopes will be prioritized by the Contractor per the 

requirements of the contract documents and the Contractor’s Coordination Schedule. 

2. Subcontractors shall develop 3D fabrication model for coordination with sufficient level of detail for accurate 

coordination.

 3. Shop drawings shall be produced from the models used for construction coordination. 

4. In general, all work in scope shall be modeled in the 3D environment. 

11.2.18.Model Ownership 

1. During construction, major ownership of the Construction Model is held by the Contractor., and contracts 

with all model authors (i.e.: subcontractors, consultants, etc.). The model authors are individually responsible for 

the content and outcome from the use of their model in the BIM. 

2. At project completion, the ownership is transferred to the Contra Costa County Community College District. 

11.2.19.Infrastructure 

1. Common Platform 
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A. The primary collaboration platform is BIM 360 Collaborate. Access to BIM 360 Collaborate will be provided 

to each participating party by the Contractor,  Subcontractors may consider Navisworks as alternatives for those 

additional users if appropriate. Access to software must not impact the performance of any team members.

2. BIM File Sharing 

A. BIM 360 Collaborate will be used for collaboration and file sharing, with access rights provided by the 

Contractor. and file sharing for miscellaneous use by the subcontractors.

3. Hardware / Equipment

A. All participants will be expected to provide all necessary computers, software, and peripherals with sufficient 

capacity to ensure a reliable work flow.

11.2.20.Process 

1. Model Flow Summary 

A. Model flow is an iterative process involving the Model Authors, Model Managers, and the common model 

communication platform is BIM 360 Collaborate for this project.

B. The model flow begins with a Model Author and the design intent which it is derived from (plans, 

specifications, and RFI responses, etc.). The Model Authors predominantly communicate directly with the 

common platform, calling on any other model which they need to coordinate with, review, or back check. They 

also speak through the Model Managers for the following reasons: 

11.2.20.1.B.1 Issues requiring contractor Input 

11.2.20.1.B.2 Cumbersome coordination items / multi-trade 

11.2.20.1.B.3 Model QA / QC by management 

2. Design changes and RFI’s 

A. As RFI’s and CO’s are distributed, it is each trades responsibility to review and implement the response into 

their model. A log that documents this implementation will be kept and maintained by each trade and provided 

to the Contractor upon request. 

B. Distribution of this log will be required prior to any BIM coordination meeting.

11.2.21.Model Collaboration 

1. Each of the sub-contractor disciplines has communications through the General Contractor. 

2. Contractor will assist the project team in determining when their model / plans need to change due to 

coordination results. Contractor, will be able to manage these communications by receiving a copy of any email, 

file transfer, or other means to satisfy open communications and keeping managers “in the loop.” 

3. BIM 360 Collaborate – Online Cloud-Based Collaboration tool. 

4. It is strongly recommended to “Collaborate” on a regular basis (daily). Each participant does their own work 

and asked to share and correct their own model. It also recommended to visually inspecting each upload for 

quality that could impact other trades. BIM 360 Collaborate will automatically notify other parties and the 

Contractor’s BIM Manager. 

5. Through BIM 360 Collaborate, Contractor’s BIM manager will be able to regularly (daily) monitor the 

coordination activities from each participant and how the activities were performed.

11.2.22. Process Flow 

A. Detailing
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11.2.22.1.A.1 Areas/zones for priority coordination are established by and scheduled by the Contractor. The 

schedule will direct the Team’s focus on a week-by-week basis. 

11.2.22.1.A.2 The subcontractor references the applicable 2D and 3D data to conduct its modeling.

B. Coordination & Clash Detection Process 

11.2.22.1.B.1 The subcontractor produces a fabrication model based on the information provided and uploads 

their own model to BIM 360 Collaborate for collaboration and clash detection. 

11.2.22.1.B.2 Each subcontractor will be responsible for resolving clashes of their trade by collaborating and 

communicating outside of Clash detection meetings in order to reduce the amount of conflict prior to these 

meetings. 

11.2.22.1.B.3 The first clash detection and resolution meeting is hosted by the Contractor who has reviewed the 

unresolved model clashes and saved each as a viewpoint prior to the meeting. Through the meeting, resolutions 

are assigned and recorded among the trades 

11.2.22.1.B.4 This process is repeated, requiring trades to review updated models and coordinate around any 

newly discovered clashes caused by their work, other subcontractors’ work, and/or vendors until a given area is 

fully coordinated.

2. Coordination Expectations

A. It is expected that the trade contractors will perform QC checks for their discipline for completeness and 

design intent. 

B. Each subcontractor shall be responsible for updating backgrounds and models with all approved Change 

Orders affecting them, constructability review items, and any RFI responses throughout the project. They shall 

also raise to the attention of the Contractor  any previous construction model issues not updated within the 

current construction model.

C. The BIM process is suited to improve coordination of the design and construction process, as well as deliver 

improved information for facility management. Required files and documents will be uploaded to the 

Contractor’s designated collaboration site.  The Contractor and Sub-contractors are required to coordinate 

models between specialties to verify clearance, analyze conflicts/clashes and deliver quality documentation to 

reduce RFI and Change order submissions. 

D. The subcontractor is required to understand and coordinate with the work of all other trades in the 

development of the 3D model. The subcontractor shall check and provide quality control over the work of their 

detailers, preferably by a foreman, so that their 3D model accurately represent the design intent as it will be 

exactly installed in the field to operate properly in a fully-integrated system that meets all building codes and the 

requirements of other jurisdictions and local agencies over this project (Fire Marshall, ADA,). Any deviation 

during installation should be notified by the trade responsible and approved by the Contractor and the Architect 

of Record. 

E. If the Contractor or subcontractor lacks the in-house modeling, hardware and/or software to accurately 

generate the 3D Model, it may outsource this modeling effort to a 3rd party. Any 3rd party information should be 

included in the BIM Execution Plan. 

F. It is recommended that the geometry from the BIM should be exported to total station or equal for an 

accurate, coordinated construction layout. This will increase efficiency in the layout of systems, reduce overall 

margin of error and ultimately preserve design intent during construction. 

G. Project Drawings and required for construction will be extracted from this model. The final “As-built” model 

is what will be integrated to the District’s facilities management programs.
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H. Background creation for coordination must be produced by the trade that is in need of another trades 

background. This can be done by downloading said Revit model and exporting the necessary backgrounds or 

through model links.

12. Model Authors 

1. Their internal modeling process for each trade is not described in the scope of this manual, but the 

collaboration process is as follows: 

2. Contractor assigns action items to project team members during the subcontractor clash resolution meetings, 

and the viewpoints are sent to the relevant Model Author. PDF pen markups are also useful. A coordination 

meeting is held with the BIM Construction Team members in the days following, where the issues are viewed 

and resolved. 

3. The Model Authors shall arrive at the meeting with an idea of how each of their clashes can be resolved. Each 

clash is discussed collaboratively, and action items are assigned and recorded. 

4. The Model Author (or subcontractor(s) if assigned) makes the changes to their model and back checks against 

any newly-discovered clashes caused by this work or other changes that may be concurrent. 

5. The model file is posted (Collaborated) to BIM 360 Collaborate daily and clashed daily. 

6. BIM 360 Collaborate will automatically update the facilitated model with the model and it is the 

responsibility of the model author to review their model against the facilitated model for new or resolved 

clashes. 

7. Responsible for providing the required information of all access requests of the model for BIM 360 

Collaborate.

13. Data Management

1. Purpose 

13.1.1. The objective of the data management guidelines is to establish the framework for the successful capture 

and management of normalized facility data in order to ensure an efficient migration into systems used for 

facilities management (FM). 

13.1.2.  As-builts are accurate and available in a file format that can support change management.

13.1.3. Data is properly normalized (no redundancies) to ensure efficient transition at handover to facility 

management. 

2. Key Software Applications

13.2.1. BIM Applications (Revit 2018, BIM 360 Collaborate, Navisworks) 

13.2.2. Construction coordination software (Navisworks, BIM360 Collaborate)

13.2.3. Project Management software (Procore see section 01 31 80) 

3. A project designated as a “BIM Project” typically includes deliverables produced both in BIM and non-BIM 

Applications. For example, the architectural model may be produced in Revit, while mechanical and electrical 

models are produced in CAD based software. It is critical to set up proper data management procedures before 

the project is started to enable appropriate data collection and exchange regardless of how many applications are 

being used by the project delivery team.

4. The Construction BIM Team (including trades) will perform continuous collecting, entering, validating, 

updating and exporting design, construction data from/into BIM and other data sources. The BIM Construction 

Team should focus on how they will apply the following objectives of the data management process to ensure 

process efficiencies. 
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13.4.1. Capture data as it is created - eliminate redundant data collection efforts where possible; 

13.4.2. Implement objective measure for quality control-provide transparent methods to review progress against 

deliverable requirements 

5. The Process Data Management overview starts with the District providing a set of standard naming 

conventions for equipment, space designation/ zone naming policies, and a minimum set of required attributes 

for equipment, systems and zones.  The BIM Construction Team uses the provided standards from the beginning 

to avoid renaming BIM objects or searching for missing attributes later in the project. It is required that the BIM 

Construction Team uses BIM applications for data assignments (not CAD) for all disciplines due to the data-

oriented nature of BIM applications. 

6. The Contractor sets up one or more milestones during construction to check data for accuracy. The required 

information to be checked at those milestones will be provided by the BIM Construction Team in advance. The 

District and Architect of Record reviews the provided models for data accuracy. If there are issues with the data, 

the model is returned to the BIM Construction Team for corrections. 

7. When the Contractor reports that the BIM is ready for construction and the model matches the requirements, 

it is submitted to the Architect of Record.  The Construction BIM Team uses the Construction Model to create 

shop drawings. The Construction BIM Team can use the design model for reference but does not have to rely on 

it, except for maintain the naming conventions and space assignments for objects. For example, if there is an 

object in the BIM with an Instance Name fields value equal to “FSD 25” and its Room Number field is equal to 

“2311” in the design model, then the construction model should also have an object with an instance Name 

equal to “FSD 25” and its Room Number equal to “2311”, unless the object is moved or deleted. Construction 

BIM Team will maintain proper naming conventions in their models. 

8. Data Management and integration – Additional data related information

13.8.1. For the purposes of using the model for maintenance management, if there are several MEP spaces in the 

same room (i.e. above ceiling, below floor), those spaces will be classified as one room, unless there is a 

plenum. 

13.8.2. Plenums are defined as a separate space. 

13.8.3. Rooms identified in the model, should have Room objects assigned to it. 

13.8.4. Room boundaries should be properly connected. All spaces must be bounded by walls and floors. 13.8.5. 

The MEP model should have spaces mapped to the architectural model and all lifecycle-targeted MEP 

equipment should be assigned to spaces. 

13.8.6. Zones (Revit areas) should be defined and each zone consists of spaces. 

13.8.7. Every space has a name and a room number, including the roof if there is rooftop equipment. 13.8.8. All 

mechanical systems are defined (every element belongs to a system)-I.e. chilled water, hot water, etc.

14. Deliverables

1. The 2D conversion takes place after, or during, the process described in this document. The result of the 

collaborative, 3D-based construction coordination process is one with input and buy-in from many project 

participants. Each of the deliverables listed below shall have undergone review by each trade foreman and/or 

project manager for the following 

14.1.1. Conformance with Project Drawings and Specifications. 

14.1.2. 2D CAD, PDF, and native Revit (.rvt) files are required 

1. Revit files will include the information that will be extracted for future facilities management uses.

2. The final products include: 
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14.2.1. Coordinated P.O.S. (Penetrations, Openings, & Sleeve) drawings which contain locations of any 

penetrating system through the slab, deck, roof or concrete wall. 

14.2.2. Coordinated shaft drawings which contain dimensions of all deck openings as well as locations of all 

systems and equipment located with a shaft including supports and insulation. 

14.2.3. Coordinated insert and point load drawings 

14.2.4. Coordinated priority wall drawings 

14.2.5. Coordinated equipment pad and layout drawings

14.2.6. Coordinated composite reflected ceiling plan which accurately shows all ceiling mounted devices and 

equipment. 

14.2.7. Coordinated shop drawings 

14.2.8. Reviewed and approved by the Architect of Record. 

14.2.9. Coordinated native 3D models for construction fabrication and field installation. 

14.2.10. Models of the project and set of drawings in PDF format showing locations of all concealed conditions, 

and the actual dimensions of all architectural, structural, mechanical, electrical, plumbing, security and fire 

protections elements, components, and systems. 

14.2.11 Delivery of a model that locates construction elements to a reasonable proximity. Changes made during 

construction of more than a few inches from the design should be reflected in the model.

14.2.12 Tolerances of model. Models are to be accurate to +/-1” of Actual Size and Location for all 

concealed/hidden components

15. Model Maintenance 

1. Each construction model author is responsible for maintaining their models through the construction 

coordination phase. For example: when RFI’s and Change Orders are issued impacting the location of walls and 

ceilings an updated construction model should be issued.   RFI’s and changes impacting Finishes would not be 

issued as a model file. Any RFI’s and Change Orders affecting subcontractors require the model authors to 

update. All as built changes are also required to be updated.

2. Model maintenance also includes data filing for the Team. The guidelines for uploading files must be 

followed in order to prevent re-filing and to ensure archiving is preserved. 

3. During the coordination periods, all participant of this process should make best efforts to keep their models 

up to date with all changes. These latest models will be distributed to the MEP/FP, Exterior Envelope, drywall 

subcontractors on a weekly basis unless more frequent updates are needed. 

16. Construction and the Model 

1. Through the Construction Coordination phase, the BIM Construction Team has determined the most effective 

scopes of the project to be modeled and the level of detail therein. All systems are fully coordinated as agreed to 

by the BIM Construction Team. When this detailed preplanning translates into the physical construction, any 

arising issues are resolved by using the model in the field. However, when discrepancies exist between the 2D 

and the model, 2D documents take precedence with consideration of the approved federated model. he physical 

construction, any arising issues are resolved by using the model in the field.

2. Once an area, floor, or the entire project has been modeled and coordinated, the BIM Leader will publish a 

Protected Navisworks file (.NWD) and distribute to the BIM Construction Team. Each BIM team member will 

also plot their drawings for “sign-off” by all trades. By the act of signature and submittal, each subcontractor 

acknowledges their coordinated portion of the work for installation with all other trades, not limited to 
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mechanical, electrical, architectural, and structural, fire protection and framing contractors. The Navisworks 

(protected file) will take precedence over the 2D sign-off drawings when clashes occur and there is a dispute 

over the accuracy of signed drawings to the 3D Model. Contractor will use these documents to resolve field 

conflicts that may occur. 

3. Contractor shall take responsibility for any and all coordination drawings created by subcontractors for 

backgrounds, elevations, dimensions, routing paths, sizes, and service access areas4. BIM to field tolerance’s 

16.4.1. All elements are to be installed per the coordinated BIM. This is typically achieved through the use of 

point layout, prefabrication, layout drawings, and inserts. It is expected that there may still be deviation from 

these methods. This will be a maximum tolerance of +/- 2”. 

16.4.2. For all items that are not able to be installed through the use of these methods, there are specific 

tolerances required. With reference to a model, those items are categorized below: 

1. If an item cannot be installed per the above expectation, they are subject to the following tolerances: A. LOD 

500 will be a maximum tolerance of +/- 6” B. LOD 450 will be a maximum tolerance of +/- 12” C. LOD 400 

and below will have a maximum tolerance of +/- 24” 

2. Concealed items within a wall or chase will have a maximum tolerance of +/- 6”. Those systems are: 

A. Gas 

B. Plumbing 

C. Hydronic 

3. The Point of Connection to and LOD 500 equipment, would adopt the LOD 500 requirement. This adopted 

LOD ends at the Point of Connection and does not apply to the entire system. A. Receptacles are not considered 

a Point of Connection. 

16.4.3. The model will be used as a tool to assist in the resolution of any conflict created in the field. All items 

not modeled are to be coordinated around the model.

17. Conforming vs. Non-Conforming Work:

1. Any work performed or installed that differs from the Construction BIM and/or Construction Documents shall 

be considered Non-Conforming Work.

2. Any work performed or installed that is not modeled and/or coordinated as previously agreed with the 

contractor will be considered Non-Conforming Work.

3. No work including work based on Change Orders will be performed without the completed 3D model and 

signed coordination shop drawings, any such work will be considered Non-Conforming Work. 

4. Non-Conforming Work includes any and all seismic and anchorage points not shown on signed coordination 

drawings. 

5. Conforming Work is work that has been modeled and clearly shown on signed shop drawings with proper 

elevations, dimensions, routing paths, service access areas and has been fully coordinated and signed off by all 

trades for acceptance. 

6. Non-Conforming Work that conflicts with Conforming Work will, therefore, have to be moved by the 

installing Non-Conforming Work Contractor at no additional cost to the Owner this includes any schedule 

impacts. 

7. In the event that Conforming Work may have to be moved or modified to correct the conflict, the installing 

contractor with the Non-Conforming Work shall be liable for the cost incurred by those BIM Construction Team 

members in order to accommodate installation of all Non-Conforming Work. 
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8. Non-Conforming Work will not have precedent over Conforming Work. 

9. In the event that “Conforming Work” conflicts with “Conforming Work”, meaning conflicts missed during 

the coordination process, trades that are in conflict will have to re-coordinate the conflict either in the field or by 

3D modeling and Navisworks. At no time will this re-coordination, re-work installation, or schedule impacts 

become a cost to the Owner.

10. Any work shall be considered ‘Non-conforming’ if the trade has not modeled per specific plan details as 

required even though what is modeled may be clash free as this will show up as potential conflicts or access 

issues during construction.

END OF SECTION 00 54 36
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SECTION 00 55 00
NOTICE TO PROCEED

Date: 

To:

Address: 

PROJECT: COMMUNITY STADIUM UPGRADE PROJECT

You are hereby notified to commence work in accordance with the Contract dated ________________ 

____________, 20__, on or before ____________________, 20__, and you shall complete the work in 

accordance with Section 00 52 00, Construction Agreement Form.  The date of Substantial Completion is 

xx/xx/202x, and the date for Final Completion is xx/xx/202x..

Redwoods Community College District

By: _____________________________________

Authorized District Signature

END OF SECTION 00 55 00
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SECTION 00 61 13
PERFORMANCE BOND

(CALIFORNIA PUBLIC WORK)

WHEREAS, the Governing Board of the  Redwoods Community College District (“District”), at its meeting 

on __________________, 20___, has awarded to  _____________________________________ 

(“Principal”), the Contract for performance of the following project (“Project”): COMMUNITY STADIUM 

UPGRADE PROJECT

WHEREAS, the work to be performed by the Contractor is more particularly set forth in that certain contract 

for said Public Work dated _____________ ____________________, (hereinafter referred to as the 

“Contract”), which Contract is incorporated herein by this reference; and

WHEREAS, the Principal is required under the terms of the Contract to furnish a bond to the District as 

obligee ensuring its full and faithful performance of the Contract Documents, which are fully incorporated 

herein by this reference,

NOW, THEREFORE, we, the Principal and _____________________________________, as Surety, 

hereby guarantee the Principal’s full, faithful and complete performance of the Contract Document 

requirements in the penal sum of _______________________________________________  dollars 

($______________________) for the payment of which sum will and truly be made, we bind ourselves, 

our heirs, executors, administrators and successors, jointly, severally, and firmly by this agreement to 

perform or have performed all of the work and activities required to complete the Project pursuant to the 

Contract Documents and to pay to the District all damages the District incurs as a result of the Principal’s 

failure to fully perform in accordance with the Contract Documents.

THE CONDITION OF THE OBLIGATION IS SUCH THAT if the Principal, its heirs, executors, 

administrators, successors or assigns shall in all things abide by, and well and truly keep and perform the 

covenants, conditions and agreements in the Contract Documents and any amendment thereof made as 

therein provided, on its or their parts to be kept and performed at the time and in the manner therein specified, 

and in all respects according to their true intent and meaning, and shall insure and indemnify and save 

harmless the District, its officers and agents, as therein stipulated, then this obligation shall become null and 

void.  Otherwise, it shall be and remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that it shall not be exonerated or released from 

the obligation of this bond (either by total exoneration or pro tanto) by any change, extension of time, 

alteration in or addition to the terms of the contract or to the work to be performed there under or the 

specifications accompanying the same, nor by any change or modification to any terms of payment or 

extension of time for any payment pertaining or relating to any scheme of work of improvement under the 

contract. Surety also stipulates and agrees that it shall not be exonerated or released from the obligation of 

this bond (either by total exoneration or pro tanto) by any overpayment or underpayment by the Obligee 

that is based upon estimates approved by the Architect.  The Surety stipulates and agrees that none of the 

aforementioned changes, modifications, alterations, additions, extension of time or actions shall in any way 

affect its obligation on this bond, and it does hereby waive notice of any such changes, modifications, 

alterations, additions or extension of time to the terms of the contract, or to the work, or the specifications 

as well notice of any other actions that result in the foregoing.
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Whenever Principal shall be, and is declared by the Obligee to be, in default under the Contract, the Surety 

shall promptly either remedy the default, or shall promptly complete the Contract through its agents or 

independent contractors, subject to acceptance and approval of such agents or independent contractors by 

Obligee as hereinafter set forth, in accordance with its terms and conditions and to pay and perform all 

obligations of Principal under the Contract, including, without limitation, all obligations with respect to 

warranties, guarantees and the payment of liquidated damages; or, at Obligee’s sole discretion and election, 

Surety shall obtain a bid or bids for completing the Contract in accordance with its terms and conditions, 

and upon determination by Obligee of the lowest responsible bidder, arrange for a contract between such 

bidder and the Obligee and make available as Work progresses (even though there should be a default or 

succession of defaults under the contract or contracts of completion arranged under this paragraph)  

sufficient funds to pay the cost of completion less the “balance of the Contract price” (as hereinafter 

defined), and to pay and perform all obligations of Principal under the Contract, including, without 

limitation, all obligations with respect to warranties, guarantees and the payment of liquidated damages.  

The term “balance of the Contract price,” as used in this paragraph, shall mean the total amount payable to 

Principal by the Obligee under the Contract and any modifications thereto, less the amount previously paid 

by the Obligee to the Principal, less any withholdings by the Obligee allowed under the Contract.

Surety expressly agrees that the Obligee may reject any agent or contractor which may be proposed by 

Surety in fulfillment of its obligations in the event of default by the Principal.  Unless otherwise agreed by 

Obligee, in its sole discretion, Surety shall not utilize Principal in completing the Contract nor shall Surety 

accept a bid from Principal for completion of the work in the event of default by the Principal.

No final settlement between the Obligee and the Contractor shall abridge the right of any beneficiary 

hereunder, whose claim may be unsatisfied.

The Contractor and Surety shall remain responsible and liable for all patent and latent defects that arise out 

of or are related to the Contractor’s failure and/or inability to properly complete the Public Work as required 

by the Contract and the Contract Documents.  The obligation of the Surety hereunder shall continue so long 

as any obligation of the Contractor remains.

Contractor and Surety agree that if the Obligee is required to engage the services of an attorney in connection 

with enforcement of the bond, Contractor and Surety shall pay Obligee’s reasonable attorneys’ fees 

incurred, with or without suit, in addition to the above sum.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay 

all costs incurred by the Obligee in such suit, including reasonable attorneys’ fees to be fixed by the Court.

In witness whereof, this instrument has been duly executed by the Principal and Surety  on the ________ 

day of ______________________, 20___.

PRINCIPAL/CONTRACTOR:
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By:

SURETY:

By:

Attorney-in-Fact

The rate of premium on this bond is   ______________________________ per thousand.

The total amount of premium charged: $__________________________ (This must be filled in 

by a corporate surety).
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IMPORTANT: THIS IS A REQUIRED FORM.

Surety companies executing bonds must possess a certificate of authority from the California Insurance 

Commissioner authorizing them to write surety insurance defined in California Insurance Code Section 105, and 

if the work or project is financed, in whole or in part, with federal, grant or loan funds, Surety’s name must also 

appear on the Treasury Department’s most current list (Circular 570 as amended).

Any claims under this bond may be addressed to:

(Name and Address of Surety) (Name and Address of agent or representative for 

service for service of process in California)

Telephone: Telephone:  

STATE OF CALIFORNIA )

)  ss.

COUNTY OF HUMBOLDT )

On ___________________________ before me, ______________________________________

(insert name and title of the officer)

On ____________________________, before me, _________________________, a Notary 

Public in and for said State, personally appeared _______________________________, who proved to me on the 

basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument as the 

Attorney-in-Fact of the _____________________ (Surety) and acknowledged to me that he/she/they subscribed 

the name of the _____________________ (Surety) thereto and his own name as Attorney-in-Fact on the executed 

instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is 

true and correct.

WITNESS my hand and official seal.

Notary Public in and for said State

Commission expires:

(SEAL)

NOTE:  A copy of the power-of-attorney to local representatives of the bonding company must be attached hereto.
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PAYMENT BOND 

WHEREAS,  the Redwoods Community College District (“District”) and the Contractor, _____________ 

(“Principal”) have entered into a contract (“Contract”) for the furnishing of all materials, labor, services, 

equipment, tools, supervision and transportation necessary, convenient and proper for the COMMUNITY 

STADIUM UPGRADE project (“Project”) which Contract dated _________, 2___, and all of the Contract 

Documents made part thereof are fully Incorporated herein by this reference; and

WHEREAS, Contractor/Principal is required by Division 4, Part 6, Title 3, Chapter 5 (commencing at 

Section 9550) of the California Civil Code to furnish a bond in connection with the contract;

NOW, THEREFORE, we, the Contractor/Principal and __________ a corporation organized and existing 

under the laws of the State of ________________, and duly authorized to transact business under the laws 

of the State of California as Surety, are held firmly bound unto Redwoods Community College District 

(“Owner") and to any and all persons, companies, or corporations entitled by law to file stop notices under 

California Civil Code Section 9100, or any person, company, or corporation entitled to make a claim on this 

bond in the penal sum of $____________ Dollars ($________), said sum being not less than one hundred 

percent (100%) of the total amount payable by said Obligee under the terms of said Contract, for which 

payment will and truly to be made, lawful money of the United States of America for the payment of which 

sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and 

assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Contractor/Principal, his/her or its heirs, 

executors, administrators, successors, or assigns, or a subcontractor, shall fail to pay any person or persons 

named in Civil Code Section 9100 or fail to pay for any materials or other supplies used in, upon, for, or 

about the performance of the work contracted to be done, or for any work or labor thereon of any kind, or 

for amounts due under the Unemployment Insurance Code with respect to work or labor thereon of any 

kind, or shall fail to deduct, withhold, and pay over to the Employment Development Department any 

amounts required to be deducted, withheld, and paid over by Section 13020 of the Unemployment Insurance 

Code with respect to work and labor thereon of any kind, then said Surety will pay for the same, in or to an 

amount not exceeding the amount set forth above, and in case suit is brought upon this bond Surety will 

also pay such reasonable attorney’s fees as shall be fixed by the court, awarded and taxed as provided in 

Division 4, Part 6, Title 3, Chapter 5 (commencing at Section 9550) of the California Civil Code.

This bond shall inure to the benefit of any of the persons named in Section 9100 of the California Civil Code 

so as to give a right of action to such person or their assigns in any suit brought upon this bond.

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released from the 

obligation of the bond by any change, extension of time for performance, addition, alteration, or 

modification in, to, or of any contract, plans, specifications, or agreement pertaining or relating to any 

scheme or work of improvement described above or pertaining or relating to the furnishing of labor, 

materials, or equipment therefor, nor by any change or modification of any terms of payment or extension 

of the time for any payment pertaining or relating to any scheme or work of improvement described above, 

nor by any rescission or attempted rescission of the contract, agreement, or bond, nor by any conditions 

precedent or subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled 
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to recover under any such contract or agreement or under the bond, nor by any fraud practiced by any person 

other than the claimant seeking to recover on the bond, and that this bond be construed most strongly against 

the Surety and in favor of all persons for whose benefit such bond is given, and under no circumstances 

shall Surety be released from liability to those for whose benefit such bond has been given, by reason of any 

breach of contract between the Owner and original contractor or on the part of any obligee named in such 

bond, but the sole conditions of recovery shall be that claimant is a person described in Section 8400 and 

8402 of the California Civil Code and has not been paid the full amount of his/her or its claim and that 

Surety does hereby waive notice of any such change, extension of time, addition, alteration, or modification.

In witness whereof, this instrument has been duly executed by the Principal and Surety this 

______________ day of _________________, 20__.

PRINCIPAL/CONTRACTOR:

By: 

SURETY:

By: 

Attorney-in-Fact
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IMPORTANT: THIS IS A REQUIRED FORM.

Surety companies executing bonds must possess a certificate of authority from the California Insurance 

Commissioner authorizing them to write surety insurance defined in California Insurance Code Section 

105, and if the work or project is financed, in whole or in part, with federal, grant or loan funds, Surety’s 

name must also appear on the Treasury Department’s most current list (Circular 570 as amended).

Any claims under this bond may be addressed to:

(Name and Address of Surety) (Name and Address of agent or representative 

for service for service of process in California)

Telephone: Telephone:  

STATE OF CALIFORNIA )

)  ss.

COUNTY OF HUMBOLDT )

On ___________________________ before me, ______________________________________,
(insert name and title of the officer)

a Notary Public in and for said State, personally appeared _______________________________, who 

proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to 

the within instrument as the Attorney-in-Fact of the _____________________ (Surety) and acknowledged 

to me that he/she/they subscribed the name of the _____________________ (Surety) thereto and his own 

name as Attorney-in-Fact on the executed instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct.

WITNESS my hand and official seal.

Notary Public in and for said State

Commission expires:

(SEAL)

NOTE:  A copy of the power-of-attorney to local representatives of the bonding company must be 

attached hereto.

The above bond is accepted and approved this _____ day of ____________, 20__.

By:_____________________________________

                Authorized District Signature  

 END SECTION 00 61 13
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Section 00 70 00
CONTRACT

This Contract (“Contract”) is made by and between the Redwoods Community College District 

(“District”), and _______________________________________________ (“Contractor”).

District and Contractor hereby agree as follows:

1. Description of Work

The Contractor agrees to furnish all labor, materials, equipment, tools, supervision, appurtenances, 

and services, including transportation and utilities, required to perform and satisfactorily complete all work 

required for the following project (“Project”) in full conformance with the Contract Documents: 

___________________________________________________________________________________

2. Contract Documents

The Contract Documents consist of the executed Contract and all Addenda, all approved change 

orders, the completed Bid Form, the required Bonds and the Insurance forms, the Notice Inviting Bids, the 

Instructions to Bidders, the Notice of Award, the Notice to Proceed, the General Conditions and any 

supplemental conditions, the Technical Specifications, the Drawings, the completed Bidder's Questionnaire, 

and _____________________________________________________________ 

____________.

3. Compensation

As full compensation for the Contractor's complete and satisfactory performance of the work and 

activities described in the Contract Documents, the District agrees to pay Contractor, and Contractor agrees 

to accept the sum of ______________________________________________________ Dollars ($ 

________________________), which shall be paid to the Contractor according to the Contract Documents.

4. Prevailing Wages and Labor Compliance

This Project is subject to prevailing wage requirements and Contractor and its Subcontractors are 

required to pay all workers employed for the performance of this Contract no less than the applicable 

prevailing wage rate for each such worker.  The project is subject to compliance monitoring and enforcement 

by the California Department of Industrial Relations.  In accordance with SB 854, all bidders, contractors 

and subcontractors working at the site shall be duly registered with the  Department of Industrial Relations 

at time of bid opening and at all relevant times. Proof of registration shall be provided as to all such 

contractors prior to the commencement of any work.
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5. Time for Completion

The starting date of the Contract shall be the day listed by the District in the Notice to Proceed and 

the Contractor shall fully complete all the work before the expiration of ________ calendar days from the 

starting date.  Time is of the essence in the performance of this Contract.

6. Liquidated Damages

Liquidated damages for the Contractor's failure to complete the Contract within the time fixed for 

completion are established in the amount of $__________ per calendar day.

IN WITNESS WHEREOF, the parties agree to the terms of this Contract on the day and year written 

below.

___________________________________ ____________________________________

District Contractor

____________________________________

Resolution No. _______________________ Contractor License No.

 and Expiration Date

____________________________________     

Date      By: ______________________________

Individual Signature

______________________________

Title

______________________________

Date

           For:     _______________________________

                       Corporation or Partnership

         If Corporation, Affix Seal.
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1. DEFINITIONS

Addendum:  A written change or revision to the Contract Documents issued to the prospective 

bidders prior to the time of receiving bids.

Alternate:  The sum to be added to or deducted from the base Bid if the change in scope of work as 

described in Alternates is accepted by the District.

Approved:  Approved by the District or the District’s authorized representative unless otherwise 

indicated in the Contract Documents.

Architect:  The person or firm holding a valid license to practice architecture or engineering which 

has been designated (if any designated) to provide architectural or engineering design services on 

this Project.  When Architect is referred to within the Contract Documents and no architect or 

engineer has in fact been designated, then the matter shall be referred to the District Superintendent 

or designee.

As Directed:  As directed by the District or its Architect, unless otherwise indicated in the Contract 

Documents.

As Selected:  As selected by the District or its Architect, unless otherwise indicated in the Contract 

Documents.

Bid:  The properly completed and signed proposal to perform the construction work for the Project 

as described in the Contract Documents.

Construction Manager:  The individual or entity named as such by the District.  If no Construction 

Manager is designated for the Project, all references to the Construction Manager in these Contract 

Documents shall mean the District and/or its designee.

Contract:  The legally binding agreement between the District and the Contractor wherein the 

Contractor agrees to furnish the labor, materials, equipment, and appurtenances required to perform 

the work described in the Contract Documents and the District agrees to pay the Contractor for such 

work.

Contract Documents:  The Contract Documents are described in the Contract for this Project.

Contractor:  The person or entity holding a valid license in the State of California required for 

performing this Project and who has contracted with the District to perform the construction work 

described in the Contract Documents.  The term Contractor shall be construed to mean all of the 

officers, employees, Subcontractors, suppliers, or other persons engaged by the Contractor for the 

work of this Project.  

District and/or Owner:  The District, its Governing Board, authorized officers and employees, and 

authorized representatives.
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DSA:  The State of California Division of the State Architect which has the authority to review, 

approve and inspect the design, alteration and construction of school buildings.

Final Completion:  Final Completion is achieved when the Contractor has fully completed all 

Contract Document requirements, including, but not limited to, all final punch list items, to the 

District’s satisfaction.  

Inspector:  The person engaged by the District to conduct the inspections required by the Education 

Code and Title 24.

Furnish:  Purchase and deliver to the site of installation.

Governing Board:  The Governing Board of the District.

Indicated or As Shown:  Shown on drawings and/or as specified.

Install:  Fix in place, for materials; and fix in place and connect, for equipment.

Modification:  An authorized change to the Contract Documents which may or may not include a 

change in contract price and/or time.

Project:  The total construction work and activities described in these Contract Documents.

Secure:  Obtain.

Subcontractor:  A person, firm, or corporation, duly licensed by the State of California, who has a 

contract with the Contractor to furnish labor, materials and equipment, and/or to install materials 

and equipment for work in this Contract.

2. ARCHITECT

The Architect is responsible for the overall design of the Project.  The working drawings, technical 

Specifications, sketches and other information necessary to define the work covered by these 

Contract Documents have been prepared by the Architect.  The Architect shall visit, inspect and 

observe the construction to determine general compliance with the Contract Documents, and 

interpret the drawings and Specifications consistent with their intent.  The Architect shall evaluate 

the samples and other submittals required in the technical Specifications, and maintain an up-to-date 

log of all such items processed.  The Architect will consult with the District, Contractor, and any 

state, county or city agency having jurisdiction over the work whenever necessary to further the best 

interests of the Project.

3. CONTRACT DOCUMENTS

a. Contents and Precedence
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The Contract Documents consist of the executed Contract and all Addenda, all approved 

change orders, the completed Bid Form, the required Bonds and the Insurance forms, the 

Notice Inviting Bids, the Instructions to Bidders, the Notice of Award, the Notice to Proceed, 

the General Conditions, any supplemental Conditions, the Technical Specifications, the 

Drawings and the completed Bidder's Questionnaire.  The Contract Documents are 

complementary and anything required by one shall be as binding as if required by all.  In 

case of conflicts within the Contract Documents, the order of precedence of interpretation 

shall be as listed above, with the executed Contract and any change order thereto having 

priority, and subsequent Addenda having priority over prior Addenda only to the extent 

modified by the subsequent Addenda.  In case of conflict within the drawings, larger scale 

drawings shall govern smaller scale drawings, and written dimensions shall govern over 

scaled dimensions.

b. Ambiguities, Errors, and Inconsistencies

If, in the opinion of the Contractor, the construction details indicated on the drawings or 

otherwise specified are in conflict with accepted industry standards for quality construction 

and therefore might interfere with its full guarantee of the work involved, the Contractor 

shall promptly bring this information to the attention of the Architect for appropriate action 

before submittal of the bid.  Contractor’s failure to request clarification or interpretation of 

an apparent ambiguity, error or inconsistency waives that Contractor’s right to thereafter 

claim any entitlement to additional compensation based upon an ambiguity, inconsistency, 

or error, which should have been discovered by a reasonably prudent Contractor, subject to 

the limitations of Public Contract Code §1104.  During the Project, should any discrepancy 

appear or any misunderstanding arise as to the import of anything contained in the Contract 

Documents, the matter shall be promptly  referred to the Architect, who will issue 

instructions or corrections.

c. Lines and Planes

All lines and planes appearing on Contract drawings to be horizontal or vertical and not 

explicitly indicated otherwise shall be constructed true and plumb.  All lines and planes 

appearing on Contract drawings to intersect at right angles and not explicitly indicated 

otherwise shall be constructed at true right angles.  Where details are indicated covering 

specific conditions, such details also apply to all similar conditions not specifically indicated.

d. Standards

The specification standards of the various sections of the Specifications shall be the 

procedural, performance, and material standards of the applicable association publications 

identified and shall be the required level of installation, materials, workmanship, and 

performance for the applicable work.  Except where a specific date of issue is mentioned 

hereinafter, references to specification standards shall mean the edition, including 

amendments and supplements, in effect on the date of the Notice Inviting Bids.  Where no 

standard is identified and a manufacturer is specified, the manufacturer's specifications are 



DSA Appl. #01-121308

 SCLS 2017 GENERAL CONDITIONS

 
7

the standards.  All standards shall be subordinate to the requirements of the applicable codes 

and regulations.

e. Reference to the Singular

Wherever in the Specifications an article, device or piece of equipment is referred to in the 

singular number, such reference shall include as many such items as are shown on drawings 

or required to complete the installation.

4. INTENT OF DRAWINGS AND SPECIFICATIONS

a. Drawings and Specifications are to be read as an integrated document.  The Contractor shall 

promptly report to the Architect any ambiguities, discrepancies, or errors which come to the 

Contractor’s attention.

b. Figured dimensions shall be followed in preference to scaled dimensions, and the Contractor 

shall make all additional measurements necessary for the work and shall be responsible for 

their accuracy.  Before ordering any material or doing any work, the Contractor shall verify 

all measurements at the Project site and shall be responsible for the correctness of same.

c. It is the intent of the drawings and Specifications to show and describe complete 

installations.  Items shown but not specified, or specified but not shown, shall be included 

unless specifically omitted.

1) The Specifications shall be deemed to include and require everything necessary and 

reasonably incidental to the completion of all work described and indicated on the 

drawings, whether particularly mentioned or shown, or not.

5. TRADE DIVISIONS

Segregation of the Specifications into the designated trade divisions is only for the purpose of 

facilitating descriptions and shall not be considered as limiting the work of any subcontract or trade.  

Subject to other necessary provisions set forth in the Specifications, the terms and conditions of such 

limitations or inclusions shall lie solely between the Contractor and its Subcontractors.  "Scope" as 

indicated in each section of the Specifications shall serve only as a general guide to what is included 

in that section.  Neither the stated description nor the division of the plans and Specifications to 

various sections, which is done solely for convenience, shall be deemed to limit the work required, 

divide or indicate it by labor jurisdiction or trade practice, or set up any bidding barriers to the 

various sub-contractors or suppliers.

a. The Contractor shall be responsible for the proper execution of all work required by the 

Contract Documents and for allocating such portions as the Contractor sees fit to the various 

Subcontractors, subject to applicable law.  The Contractor is cautioned that the various 

individual sections may not contain all work that the Contractor may wish to allocate to a 

particular Subcontractor or everything bearing on the work of a particular trade, some of 

which may appear in other portions of the plans or Specifications.
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b. If the Contractor elects to enter into any subcontract for any section of the work the 

Contractor assumes all responsibility for ascertaining that the Subcontractor for the work is 

competent, licensed, solvent, thoroughly acquainted with all conditions and legal 

requirements of the work, has included all materials and appurtenances in connection 

therewith in the subcontract, and has performed its work in strict compliance with the 

Contract Documents.

c. It shall be the responsibility of the Contractor to notify each prospective Subcontractor at 

the time of request for bids of all portions of the Contract Documents, including the General 

Conditions, Supplementary Conditions and any parts of sections of Specifications or plans 

that the Contractor intends to include as part of the subcontract. 

6. MASTER MANDATORY PROVISIONS

a. Any material, item, or piece of equipment mentioned, listed or indicated without definition 

of quality, shall be consistent with the quality of adjacent or related materials, items, or 

pieces of equipment on the Project.

b. Any method of installation, finish, or workmanship of an operation called for, without 

definition of standard of workmanship, shall be followed or performed and finished in 

accordance with best practices and consistent with adjacent or related installations on the 

Project.

c. Any necessary material, item, piece of equipment or operation not called for but reasonably 

implied as necessary for proper completion of the work shall be furnished, installed or 

performed and finished; and shall be consistent with adjacent or related materials, items, or 

pieces of equipment on the Project, and in accordance with best practices.

d. Names or numbered products are to be used according to the manufacturers' directions or 

recommendations unless otherwise specified.

7. CONTRACTOR

a. The Contractor shall perform all the work and activities required by the Contract Documents 

and furnish all labor, materials, equipment, tools and appurtenances necessary to perform 

the work and complete it to the District’s satisfaction within the time specified.  The 

Contractor shall at all times perform the work of this Contract in a competent and 

workmanlike manner and, if not specifically stated, accomplish the work according to the 

best standards of construction practice.  The Contractor in no way is relieved of any 

responsibility by the activities of the architect, engineer, inspector or DSA in the 

performance of such duties.

b. The Contractor shall employ a full-time competent superintendent and necessary assistants 

who shall have complete authority to act for the Contractor on all matters pertaining to the 

work.  The superintendent shall be satisfactory to the District and, if not satisfactory, shall 
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be replaced by the Contractor with one that is acceptable.  Also, the superintendent shall not 

be changed without the written consent of the District unless the superintendent ceases to be 

employed by the Contractor.

c. Contractor shall make the layout of lines and elevations and shall be responsible for the 

accuracy of both the Contractor’s and the Subcontractors' work resulting therefrom.  All 

dimensions affecting proper fabrication and installation of all Contract work must be verified 

by the Contractor prior to fabrication and installation by taking field measurements of the 

true conditions.  The Contractor shall take, and assist Subcontractors in taking, all field 

dimensions required in performance of the work, and shall verify all dimensions and 

conditions on the site.  If there are any discrepancies between dimensions in drawings and 

existing conditions which will affect the work, the Contractor shall promptly bring such 

discrepancies to the attention of the Architect for adjustment before proceeding with the 

work.  Contractor shall be responsible for the proper fitting of all work and for the 

coordination of all trades, Subcontractors and persons engaged upon this Contract.

d. Contractor shall do all cutting, fitting, or patching of Contractor’s work that may be required 

to make its several parts come together properly and fit it to receive or be received by work 

of other contractors as shown, or reasonably implied by, the drawings and Specifications for 

the completed work.  Any cost incurred by the District due to defective or ill-timed work 

shall be borne by the Contractor. 

8. RESPONSIBILITY OF CONTRACTOR

a. Contractor shall be held strictly responsible for the proper performance of all work covered 

by the Contract Documents, including all work performed by Subcontractors.  All work 

performed under this Contract shall comply in every respect to the rules and regulations of 

all agencies having jurisdiction over the Project or any part thereof.  

b. Contractor shall submit Verified Reports as defined in §§4-336 and 4-343 (c), Group 1, 

Chapter 4, Part I, Title 24, California Code of Regulations (“CCR”).  The duties of the 

Contractor are as defined in §4-343, Group 1, Chapter 4, Part I, Title 24, of the CCR.  

Contractor shall keep and make available a copy of Title 24 of the CCR at the job site at all 

times.

c. Where, because of short supply, any item of fabricated materials and/or equipment, indicated 

on drawings or specified is unobtainable and it becomes necessary, with the consent of the 

Architect, to substitute equivalent items differing in details or design, the Contractor shall 

promptly submit complete drawings and details indicating the necessary modifications of 

the work.  This provision shall be governed by the terms of the General Conditions regarding 

Submittals:  Shop Drawings, Cuts and Samples.

d. With respect to work performed at and near a school site, Contractor shall at all times take 

all appropriate measures to ensure the security and safety of students and staff, 

including, but not limited to, ensuring that all of Contractor’s employees, Subcontractors, 
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and suppliers entering school property strictly adhere to all applicable District policies and 

procedures, e.g., sign-in requirements, visitor badges, and access limitations.

9. SUBCONTRACTORS

a. Nothing contained in the Contract Documents shall create any contractual relationship 

between any Subcontractor and the District.  The District shall be deemed to be the third 

party beneficiary of the contract between the Contractor and each Subcontractor.  If the 

Contractor does not specify a Subcontractor for any portion of the work to be performed 

under this Contract, as required by law, Contractor shall perform that portion of the work 

with its own forces.  The Contractor shall not substitute any other person or firm as a 

Subcontractor for those listed in the bid submitted by the Contractor, without the written 

approval of the District and in conformance with the requirements of the Public Contract 

Code.  The District reserves the right of approval of all Subcontractors proposed for use on 

this Project, and to this end, may require financial, performance, and such additional 

information as is needed to secure this approval.  If a Subcontractor is not approved, the 

Contractor shall promptly submit another firm of the same trade for approval.

b. The Contractor shall insert appropriate provisions in all subcontracts pertaining to work on 

this Project requiring the Subcontractors to be bound by all applicable terms of the Contract 

Documents.  The Contractor shall be as fully responsible for the acts and omissions of the 

Subcontractors, and of persons either directly or indirectly employed by them, as the 

Contractor is for the acts and omissions of persons directly employed by the Contractor.

10. PERFORMANCE AND PAYMENT BONDS

a. As directed in the Notice of Award, the Contractor shall file with the District the following 

bonds, using the bond forms provided with these Contract Documents:

1) A corporate surety bond, in a sum not less than 100 percent of the amount of the 

Contract, to guarantee the faithful performance of the Contract.

2) A corporate surety bond, in a sum not less than 100 percent of the amount of the 

Contract, to guarantee the payment of wages for services engaged and of bills 

contracted for materials, supplies, and equipment used in the performance of the 

Contract.

b. Corporate sureties on these bonds and on bonds accompanying bids must be admitted 

sureties as defined by law, legally authorized to engage in the business of furnishing surety 

bonds in the State of California.  All sureties and bond forms must be satisfactory to the 

District.  Failure to submit the required bonds within the time specified by the Notice of 

Award, using the forms provided by the District, may result in cancellation of the award of 

Contract and forfeiture of the Bid Bond.

c. The amount of the Contract, as used to determine the amounts of the bonds, shall be the total 

amount fixed in the Contractor's proposal for the performance of the required work. 
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d. During the period covered by the Contract, if any of the sureties upon the bonds shall become 

insolvent or unable, in the opinion of the District, to pay promptly the amount of such bonds 

to the extent to which surety might be liable, the Contractor, within thirty (30) days after 

notice given by the District to the Contractor, shall provide supplemental bonds or otherwise 

substitute another and sufficient surety approved by the District in place of the surety 

becoming insolvent or unable to pay.  If the Contractor fails within such thirty (30) day 

period to substitute another and sufficient surety, the Contractor shall, if the District so elects, 

be deemed to be in default in the performance of its obligations hereunder and upon the bid 

bond, and the District, in addition to any and all other remedies, may terminate the Contract 

or bring any proper suit or other proceedings against the Contractor and the sureties or any 

of them, or may deduct from any monies then due or which thereafter may become due to 

the Contractor under the Contract, the amount for which the surety, insolvent or unable to 

pay, shall have been liable on the bonds, and the monies so deducted shall be held by the 

District as collateral security for the performance of the conditions of the bonds.

11.  INSURANCE

a. Contractor shall obtain insurance from a company or companies acceptable to District.  All 

required insurance must be written by an admitted company licensed to do business in the 

State of California at the time the policy is issued.  All required insurance shall be equal to 

or exceed an A VIII rating as listed in Best's Insurance Guide’s latest edition.  Required 

documentation of such insurance shall be furnished to the District at the time Contractor 

returns the executed Contract.  Contractor shall not commence work nor shall it allow its 

employees or Subcontractors or anyone to commence work until all insurance required 

hereunder has been submitted and approved by the District and a notice to proceed has been 

issued.

b. Contractor shall take out and maintain at all times during the life of this Contract, up to the 

date of acceptance of the work by the District, the following policies of insurance:

1) General Liability Insurance:  Personal injury and replacement value property damage 

insurance for all activities of the Contractor and its Subcontractors arising out of or 

in connection with this Contract, written on a comprehensive general liability form 

including contractor's protected coverage, blanket contractual, completed operations, 

vehicle coverage and employer's non-ownership liability coverage, in an amount no 

less than either:

a. $__,000,000.00 combined single limit personal injury and property damage 

for each occurrence and $__,000,000.00 annual aggregate with a $___ 

umbrella/excess; or

b. $__,000,000.00 annual combined single limit.

2) Builders Risk Insurance:



DSA Appl. #01-121308

 SCLS 2017 GENERAL CONDITIONS

 
12

__ _Contractor is not required to procure and maintain builders' risk insurance (all-

risk coverage).

____Contractor shall procure and maintain builders' risk insurance (all-risk 

coverage) on a one hundred percent completed value basis on the insurable portion 

of the project for the benefit of the District, and the Contractor and subcontractor as 

their interest may appear.

3) Automobile Liability Insurance:   Covering bodily injury and property damage in an 

amount no less than $__,000,000 combined single limit for each occurrence.  Such 

insurance shall include coverage for owned, hired, and non-owned vehicles and be 

included on the umbrella/excess policy.

c. The certificate(s) for the both the General Liability Policy(ies) and the Automobile 

Liability Policy specified above must state that the insurance is under an occurrence based, 

and not claims made, policy(ies) and shall be endorsed with the following specific language:

“The _________________________District is named as additional insured 

for all liability arising out of the operations by or on behalf of the named 

insured, and this policy protects the additional insured, its officers, agents 

and employees against liability for bodily injuries, deaths or property damage 

or destruction arising in any respect directly or indirectly in the performance 

of the Contract.”

d. The certificate(s) for the both the General Liability Policy and the Automobile Liability 

Policy, as well the Builders' Risk Policy if required above, shall be endorsed with the 

following specific language:

1) The inclusion of more than one insured shall not operate to impair the rights of one 

insured against another insured and the coverages afforded shall apply as though 

separate policies have been issued to each insured.

2) The insurance provided herein is primary and no insurance held or owned by the 

District shall be called upon to contribute to a loss.

3) Coverage provided by this policy shall not be reduced or canceled without thirty (30) 

days written notice given to the Owner by certified mail.

4) This policy does not exclude explosion, collapse, underground excavation hazard, or 

removal of lateral support.

5) The certificates must state that the insurance is under an occurrence based, and not a 

claims-made, or "modified occurrence," policy (policies).

e. Within ten (10) days following issuance of the Notice of Award of the Contract, the 

following documentation of insurance shall be submitted to District for approval prior to 
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issuance of the Notice to Proceed:  Certificates of insurance showing the limits of insurance 

provided, certified copies of all policies, and signed copies of the specified endorsements for 

each policy.  At the time of making application for an extension of time, the Contractor shall 

submit evidence that the insurance policies will be in effect during the requested additional 

period of time.

f. If the Contractor fails to maintain such insurance, the District may take out such insurance 

to cover any damages of the above mentioned classes for which the District might be held 

liable on account of the Contractor's failure to pay such damages, and deduct and retain the 

amount of the premiums from any sums due the Contractor under the Contract.

g. Workers' Compensation Insurance: 

1) Within ten (10) calendar days following issuance of the Notice of Award of the 

Contract, the Contractor shall furnish to the District satisfactory proof that the 

Contractor and all Subcontractors it intends to employ have procured, for the period 

covered by the Contract, full Workers’ Compensation insurance and employer's 

liability with limits of at least $1,000,000 with an insurance carrier satisfactory to 

the District for all persons whom the Contractor may employ in carrying out the 

work contemplated under this Contract in accordance with the Workers' 

Compensation Insurance and Safety Act, approved May 26, 1913, and all acts 

amendatory or supplemental thereto (the “Act”).  Such insurance shall be maintained 

in full force and effect during the period covered by the Contract.  In the event the 

Contractor is self-insured, Contractor shall furnish a Certificate of Permission to 

Self-Insure, signed by the Department of Industrial Relations Administration of Self-

Insurance, Sacramento, California.

2) If the Contractor fails to maintain such insurance, the District may take out worker’s 

compensation insurance to cover any compensation which the District might be 

liable to pay under the provisions of the Act, by reason of any employee of the 

Contractor being injured or killed, and deduct and retain the amount of the premiums 

for such insurance from any sums due the Contractor under the Contract, or 

otherwise recover that amount from the Contractor or the Surety.

3) If an injury occurs to any employee of the Contractor for which the employee, or the 

employee’s dependents in the event of the employee’s death, is entitled to 

compensation under the provisions of the Act, or for which compensation is claimed 

from the District, the District may retain from the sums due the Contractor under this 

Contract an amount sufficient to cover such compensation, as fixed by the Act, until 

such compensation is paid, or until it is determined that no compensation is due, and 

if the District is compelled to pay such compensation, it will deduct and retain from 

such sums the amount so paid, or otherwise recover this sum from the Contractor or 

its Surety.

4) The policies represented by the certificates shall be endorsed with a Waiver of 

Subrogation and must contain the provision (and the certificates must so state) that 
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the insurance cannot be canceled until thirty (30) days after written notice of 

intended cancellation has been given to the District by certified mail.

12. CODES AND REGULATIONS

a. The Contractor shall be knowledgeable regarding and shall comply with applicable portions 

of California Code of Regulations Title 24, the applicable Building Code, and all other 

codes, ordinances, regulations or orders of properly constituted authority having jurisdiction 

over the work of this Project.  The Contractor shall examine the Contract Documents for 

compliance with these codes and regulations and shall promptly notify the Architect of any 

discrepancies.  

b. All work and materials shall be in full accordance with the latest rules and regulations of the 

Safety Orders of the Division of Industrial Safety and the applicable State laws and/or 

regulations.  Nothing in the Project plans or Specifications is to be construed to permit work 

not conforming to the applicable Codes.  Buildings and/or all other construction covered by 

this Contract shall meet all the regulations for access by the physically handicapped as 

administered by the Division of the State Architect and as may be required by federal or 

state law.

c. If the work under this Contract is for the construction of a school building as defined by the 

Education Code, then the following provisions shall apply to the Contract:

1) All work shall be executed in accordance with the current requirements of the 

Education Code and California Code of Regulations:  Title 24 and Title 19.  No 

deviations from the DSA approved plans and Specifications will be permitted except 

upon a Change Order or Addenda, signed by the District and Architect and approved 

by the Division of the State Architect and the State Fire Marshal, if applicable.

2) The Division of the State Architect shall be notified 48 hours in advance of the first 

pour of concrete.

13. PERMITS AND TAXES

a. The Contractor shall obtain and pay for all permits, fees and licenses that are required in 

order to perform the work under this Contract.  The District shall pay connection charges 

and meter costs for new permanent utilities required by these Contract Documents.  The 

Contractor shall notify the District sufficiently in advance to submit requests for service to 

the appropriate utility companies so as to insure connections or installation of utility services 

in accordance with the Project schedule.

b. The Contractor shall pay for all taxes on materials and equipment.  The District is exempt 

from Federal Excise Tax.  Contractor shall not pay Federal Excise Tax on any item in this 

Contract.

14. PATENTS AND ROYALTIES
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All fees or claims for patents, royalties or licenses on materials, equipment or processes used in the 

performance of work on this Project shall be included in the amount of the Bid.  The Contractor 

shall indemnify, defend, and hold harmless the District, its Governing Board, the Architect, and their 

officers and employees, from all claims or liability, including costs and expenses, which may arise 

from the use on this Project of any patented or copyrighted materials, equipment, or processes.

15. SAFETY AND FIRE PREVENTION

a. The Contractor, Subcontractors and all of their agents and employees shall fully comply 

with all of the provisions and requirements of CAL/OSHA, Title 8, California Code of 

Regulations and all other safety codes applicable to the Project.  The Contractor shall take 

thorough precautions at all times for the protection of persons and property, and shall be 

liable for all damages to persons or property, either on or off the site, which occur as a result 

of Contractor’s prosecution of the work.  The Contractor shall obtain permits for, install and 

maintain in safe condition barricades, walkways, fences, railings, and whatever other 

safeguards that may be necessary to protect persons and property from damage as a result 

of the construction under this Contract.

b. Contractor is required to ensure Material Safety Data Sheets (“MSDS”) are available in a 

readily accessible place at the work site for any material requiring a MSDS pursuant to the 

federal "Hazard Communication" standard or employee "right to know" laws.  Contractor is 

also required to ensure proper labeling on materials brought on the job site such that any 

person working with the material or within the general area of the material is informed of 

the hazards of the material and follows proper handling and protection procedures.  A copy 

of the MSDS shall also be promptly submitted directly to the District.

c. Contractor shall not endanger any work by cutting, excavating, or otherwise altering the 

work and shall not cut or alter the work of any other contractor except with the written 

consent of the Architect, nor overload any new or existing structures by the placing or 

storage of materials, equipment, or other items thereon, and, if necessary, shall provide 

calculations proving the safety in so doing.

d. If it is necessary to work at night, or where daylight is obscured, the Contractor shall provide 

and maintain lighting of an adequate level to properly prosecute the work, to permit the 

thorough inspection of same, and to ensure the safety to workers and others.

e. Contractor shall take extraordinary care to prevent fires and keep all flammable materials 

and oily rags in tightly closed metal containers.  Contractor shall exercise particular care 

when welding or cutting, and with regard to the disposition of waste materials, the nature 

and quantity of which might create or increase a fire hazard.

16. HAZARDOUS MATERIALS

Unless otherwise specified, this Contract does not include the removal, handling, or disturbance of 

any hazardous substances or materials encountered in the new construction or on the Project 
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grounds.  If such substances or materials are encountered, work shall cease in that area and the 

District shall be promptly notified to take appropriate action for removal or otherwise abating the 

condition in accordance with current regulations applicable to the District.

a. General

1) No asbestos, asbestos-containing products or other hazardous materials shall be used 

in this construction or in any tools, devices, clothing or equipment used to further 

this construction.

2) Asbestos and/or asbestos containing products shall be defined as all items containing 

but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremo-lite or 

actinolite.

3) Any or all material containing greater than one tenth of one percent (>.1%) asbestos 

shall be defined as asbestos-containing material.

4) Any disputes involving the question of whether or not material contains asbestos 

shall be settled by electron microscopy; the cost of any such tests shall be paid by 

the Contractor.

5) All work or materials found to contain asbestos or work or material installed with 

asbestos containing equipment will be immediately rejected and this work shall be 

removed by the Contractor at no additional cost to the District.

b. Decontamination and Removal of hazardous material from prior work

1) Decontamination and removal of work found to contain asbestos or work installed 

with asbestos containing equipment shall be done only under the supervision of a 

qualified consultant, knowledgeable in the field of asbestos abatement and 

accredited by the Environmental Protection Agency (“EPA”).

2) The asbestos removal contractor shall be an EPA-accredited contractor qualified in 

the removal of asbestos subject to the approval of the District.

3) The asbestos consultant shall be chosen and approved by the District which shall 

have sole discretion and final determination in this matter.

4) The work will not be accepted until asbestos contamination is reduced to levels 

deemed acceptable by the asbestos consultant.

c. Hold Harmless

1) Interface of work under this Contract with work containing asbestos shall be 

executed by the Contractor at Contractor’s risk and at Contractor’s discretion with 

full knowledge of the currently accepted standards, hazards, risks and liabilities 
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associated with asbestos work and asbestos containing products.  By execution of 

this Contract the Contractor acknowledges the above and agrees to hold harmless, 

as set forth in the indemnity provisions of this Contract, the Owner, its employees, 

agents and assigns for all asbestos liability which may be associated with this work 

and agrees to instruct Contractor’s employees and agents with respect to the above-

mentioned standards, hazards, risks and liabilities.

2) The Contractor shall, prior to commencement of this work, provide a duly signed 

and notarized affidavit that Contractor has instructed Contractor’s employees and 

agents with respect to the above mentioned standards, hazards, risks and liabilities 

and the contents and requirements of this portion of the Contract Documents.

d. Certification

The Contractor agrees that materials containing asbestos or other hazardous materials as 

defined in Federal and State law shall not be used in construction.

17. TEMPORARY FACILITIES

a. The Contractor shall obtain permits for, install and maintain in safe condition all scaffolds, 

hoisting equipment, barricades, walkways, or other temporary structures that may be 

required to accomplish the work.  Such structures shall be adequate for the intended use and 

capable of safely accepting all loads that may be imposed upon them.  They shall be installed 

and maintained in accordance with all applicable codes and regulations.

b. The Contractor shall provide and maintain temporary heat from an approved source 

whenever in the course of the work it may become necessary for curing, drying or warming 

spaces as may be required for the proper installation of materials or finishes.  The Contractor 

shall provide and maintain any and all facilities that may be required for dewatering in order 

that work may proceed on the Project.  If it is necessary for dewatering to occur continually, 

the Contractor shall have on hand whatever spare parts or equipment that may be required 

to avoid interruption of service or work.

c. The Contractor shall promptly remove all such temporary facilities when they are no longer 

needed for the work or on completion of the Project.  The Contractor shall repair any damage 

to premises or property which resulted from the construction, use, or removal of temporary 

facilities and shall restore the premises and property to their original condition.

d. See the Supplemental General Conditions and/or specifications for requirements concerning 

temporary sanitary facilities and utilities.

18. SIGNS

No signs may be displayed on or about the District's property (except those which may be required 

by law) without the District's prior written approval of size, content and location.  Any signs required 

by the District will be designated in the Supplemental General Conditions.
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19. TIME

a. The Contractor shall commence the work on the date indicated in the Notice to Proceed.  

Time is of the essence regarding the Contract work, and the Contractor shall prosecute the 

work diligently and regularly at such a rate of progress as to ensure completion of this Project 

within, or sooner than, the time specified.

b. The Contractors and Subcontractors shall investigate and become aware of the amount of 

time required for the delivery of all equipment and materials required to perform the work 

under this Contract, and no extension of time shall be granted due to failure to order the 

equipment and materials sufficiently before their incorporation into the work so as to avoid 

delay to the Project.

c. The Contractor and Subcontractors shall provide and maintain enough manpower, materials 

and equipment to ensure a rate of construction progress that will complete the Project within 

or sooner than the time specified and according to the schedule of work.  If, in the District’s 

opinion, the Contractor and/or Subcontractors are not prosecuting the work at a sufficient 

rate of progress to meet the Project schedule, the District may direct the Contractor to 

provide additional manpower, materials or equipment, or to work additional hours, holidays 

or weekends without additional cost to the District until the work is progressing in a manner 

satisfactory to the District.  Failure to prosecute the work in a timely manner according to 

the Project schedule is considered a breach of Contract and shall be cause for termination of 

the Contract.

20. CONSTRUCTION SCHEDULE

a. Within fifteen (15) calendar days after the award of the Contract, the Contractor shall prepare 

and submit to the Architect and District an as-planned construction schedule showing in 

detail how the Contractor plans to prosecute the work within the time set for Final 

Completion.  The schedule shall include the work of all trades necessary for construction of 

the Project, and shall be sufficiently complete and comprehensive to enable progress to be 

monitored on a day-by-day basis.  The information for each activity shall include at a 

minimum the activity description, duration, start date and completion date.

b. The Contractor shall take care in the preparation of the schedule to ensure that it represents 

an accurate and efficient plan for accomplishing the work.  If the Project is more than one 

week behind schedule, it must be promptly revised showing how the Contractor plans to 

complete the work, but in no case shall it show a completion date later than that required by 

the Contract, unless a time extension has been granted.  The current schedule shall be kept 

posted in the Contractor's project office on site.

c. The Contractor shall be responsible for the coordination of all work necessary and pertaining 

to the construction whether actually a part of this Contract or attendant thereto.  The 

Contractor shall notify the District and various utility companies, as far as possible in 

advance of their required work, in order that work schedules may be developed for all 
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concerned, which will permit the most effective and timely accomplishment of the entire 

Project.

21. DELAYS AND TIME EXTENSIONS

a. The Contractor may be granted a time extension if the Contractor encounters an unavoidable 

delay of the work due to causes completely beyond the Contractor’s control and which the 

Contractor could not have avoided by the exercise of reasonable care, prudence, foresight 

and diligence.  Causes for which a claim for extension of time may be made include:  acts 

of the public enemy, acts of another contractor in the performance of another contract with 

the District, priority of a governmental agency for materials or equipment, fire, flood, violent 

wind storm, epidemic, quarantine restriction, strike, freight embargo, or weather of an 

unusually severe nature.  The Contractor will not be granted time extensions for weather 

conditions which are normal for the location of the Project, according to the U. S. Weather 

Bureau Records.

b. A request for extension of time and compensation related thereto shall be made in writing 

to the Architect and District within ten (10) calendar days of the date the delay is 

encountered, or shall be deemed waived.  The request shall include a detailed description of 

the reasons for the delay and corrective measures by the Contractor.  The request shall be 

accompanied by evidence that the insurance policies required by the Contract shall be in 

effect during the requested additional period of time.  In order for the Architect to consider 

a request for time extension, the Contractor must prove that the reasons stated for the delay 

actually caused a delay in portions of the work which will result in completion beyond the 

date specified in the Contract.  The Contractor may also be granted a time extension for a 

significant change in the scope of work which request for extension of time shall be included 

in a Contract modification proposal.

c. No damages or compensation or any kind shall be paid to a Contractor because of delays in 

the progress of work, whether such delays be avoidable or unavoidable, that are not the 

responsibility of District.  District's liability to Contractor for delays for which District is 

responsible shall be limited to an extension of time unless such delays were unreasonable 

under the circumstances involved and were not within the contemplation of the parties when 

the Contract was awarded.  The Contractor shall provide to the District  the actual, 

substantiated costs to Contractor for which the Contractor may claim damages from District.  

Such costs, if any, shall be directly related to the Project, and shall not include costs that 

would be borne by the Contractor in the regular course of business, including, but not limited 

to, office overhead and ongoing insurance costs.   Delay damages shall not include 

Contractor or Subcontractor markup for overhead and profit, but only actual, documented, 

and direct actual costs.  The District shall not be liable for any damages which the Contractor 

could have avoided by any reasonable means including, but not limited to, the more 

judicious handling of forces or equipment.  

d. The granting of an extension of time because of unavoidable delays shall in no way operate 

as a waiver on the part of the District of the right to collect liquidated damages for other 

delays or of any other rights to which the District is entitled.
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22. LIQUIDATED DAMAGES

a. The parties understand and agree that the goodwill, educational process, and other business 

of District will be damaged if the Project is not completed within the time limits required.  

The parties have further agreed that the exact amount of damages for failure to complete the 

Work within the time specified is, in some cases, extremely difficult, impractical, or 

impossible to determine.  As to those damages that are difficult, impractical, or impossible 

to determine, Should the Contractor fail to achieve Final Completion of this Contract within 

the time fixed for Final Completion, together with extensions granted by the District for 

unavoidable delays, Contractor shall become liable to the District in the amount specified in 

the Contract per calendar day for each day the Contract remains incomplete beyond the time 

for Final Completion, as liquidated damages and not as a penalty.  Contractor shall not be 

charged with liquidated damages when the delay in completion of the work beyond the time 

for Final Completion is due to acts of the District.     

b. Any money due or to become due the Contractor may be retained to cover liquidated and 

other delay damages.  Should such money not be sufficient to cover those damages, the 

District shall have the right to recover the balance from the Contractor or Contractor’s 

sureties.

c. Should the District authorize suspension of the work for any cause, the time work is 

suspended will be added to the time for completion.  Suspension of the work by the District 

shall not be a waiver of the right to claim liquidated or other delay damages  as set forth in 

this section.

23. DISTRICT'S RIGHT TO STOP WORK; TERMINATION OR SUSPENSION OF THE 

CONTRACT

a. District's Right to Stop Work: 

In addition to or as an alternative to any and all other remedies available to the District, if 

the Contractor fails to correct work which is not performed in accordance with the Contract 

Documents, or if the Contractor persistently fails to perform the work in accordance with the 

Contract Documents, the District may by written order direct the Contractor to stop the work, 

or any portion thereof, until the cause for such order has been eliminated to the satisfaction 

of the District.  However, the right of the District to stop the work shall not give rise to a 

duty on the part of the District to exercise this right for the benefit of the Contractor or any 

other person or entity, and the failure of the District to do so shall not be raised as a defense 

to the Contractor's failure to perform the work in accordance with the Contract Documents.    

b. Termination for Cause:  

1) If the Contractor refuses or fails to furnish sufficient materials, work force, 

equipment, and appurtenances to properly prosecute the work in a timely manner, or 

if Contractor refuses or fails to comply with any provisions of the Contract 
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Documents, or if Contractor should file a bankruptcy petition or make a general 

assignment for the benefit of Contractor’s creditors or if a receiver should be 

appointed on account of Contractor’s insolvency, then the District may give the 

Contractor and Contractor’s Surety written notice of intention to terminate the 

Contract.  Unless within seven (7) calendar days after the serving of such notice upon 

the Contractor and Contractor’s Surety such violation shall cease and arrangements 

for correction of such conditions shall be made satisfactory to the District, the 

Contract shall cease and terminate.  In the event of such termination, the District 

shall immediately serve written notice thereof upon the Contractor and Contractor’s 

Surety.

2) In the event of termination for cause, in addition to all remedies available to the 

District, the Contractor’s Surety shall have the right to take over and perform the 

Contract; provided, however, that if the Surety does not commence performance 

within five (5) calendar days from the date of the issuance of such notice of 

termination, the District may take over the work and prosecute the same to 

completion by letting another Contract, or by any other method that the District 

deems advisable.  The Contractor and Contractor’s Surety shall be liable for any 

excess cost incurred by the District thereby, and in any such event the District may 

take possession of such materials, equipment, and other property belonging to the 

Contractor as may be on the site and use same in completing the work.

c. Termination or Suspension for Convenience:  

The District reserves the right, in its sole discretion, to terminate or suspend all or part of the 

Contract for convenience following three (3) days written notice to the Contractor.  In the 

event of termination or suspension for convenience, Contractor shall have no claims against 

the District, except:

1) The actual cost of labor, materials and services provided pursuant to the Contract, 

and which have not yet been paid for, as documented by timesheets, invoices, 

receipts and the like; and

2) Five percent (5%) of the total cost of the work performed as of the date of notice of 

termination or suspension or five percent (5%) of the value of the work yet to be 

completed, whichever is less.  The parties agree that this amount shall constitute full 

and fair compensation for all Contractors lost profits and other damages resulting 

from the termination or suspension for convenience.

24. ASSIGNMENT OF CONTRACT

The Contractor may not assign or delegate all or any portion of this Contract without the written 

consent of the District and no such consent shall be given which would relieve the Contractor or its 

Surety of their responsibilities under the Contract.  The Contractor may assign, without liability to 

the District, monies due the Contractor under the Contract to banks, trust companies or other 

financial institutions provided written notice thereof is promptly delivered to the District.  
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Assignment of monies earned by the Contractor shall be subject to the same retention as other 

payments made to Contractor, and shall also be subject to setoffs and back charges as provided by  

this Contract.

25. COORDINATION WITH OTHER CONTRACTS

a. The District reserves the right to do other work or award other contracts in connection with 

this Project.  By entering into this Contract, Contractor acknowledges that there may be other 

contractors on or adjacent to the Project site whose work must be coordinated with that of 

its own.  Contractor expressly warrants and agrees that it will cooperate with other 

contractors and will do nothing to delay, hinder, or interfere with the work of other 

contractors, or that of the District, its Architect and Construction Manager.  Contractor also 

expressly agrees that in the event its work is hindered, delayed, interfered with, or otherwise 

affected by a separate contractor, its sole remedy will be a direct action against the separate 

contractor.  To the extent allowed by law, the Contractor expressly waives any remedy 

against the District, its Architect and Construction Manager on account of delay, hindrance, 

interference or other such events caused by a separate contractor.

b. If any part of Contractor's work depends upon the work of a separate contractor,  Contractor 

shall inspect such other work and promptly report in writing to the District and Architect 

any defects in such other work that render it unsuitable to receive the work of  Contractor.  

Failure of the Contractor to so inspect and report shall constitute an acceptance of the other 

contractor's work, except as to defects which the Contractor could not have detected through 

the reasonable inspection of the other contractor's work prior to the execution of Contractor's 

work.

c. If Contractor is aware of a current or potential conflict between Contractor’s work and the 

work of another contractor on the site, and is unable to informally resolve the conflict 

directly with the other contractor, Contractor shall promptly provide written notice to the 

District, with a copy to the Architect and the other contractor, specifying the nature of the 

conflict, the date upon which the conflict arose, and the steps taken to attempt to resolve the 

conflict.  The District may issue written instructions to address the conflict.

d. If, through Contractor’s negligence, any other contractor or subcontractor shall suffer loss 

or damage to the work, Contractor shall make a reasonable effort to settle with such other 

contractor and subcontractor by agreement or arbitration.  If such other contractor or 

subcontractor shall assert any claim against the District or Architect, on account of any 

damage alleged to have been so sustained, the District or Architect shall notify the 

Contractor, who shall defend such proceedings at Contractor’s own expense and save 

harmless and indemnify the District and the Architect from any such claim.

26. SUBMITTALS:  SHOP DRAWINGS, CUTS AND SAMPLES

a. Five (5) copies of shop drawings, brochures and cuts and samples in quantities specified by 

the Architect shall be submitted to the Architect for all items for which they are required by 

the plans and Specifications.  Prior to transmittal, the Contractor shall examine all submittals 
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for accuracy and completeness in order to verify their suitability for the work and 

compliance with the Contract Documents and shall sign and date each submittal.  Submittals 

shall be made sufficiently before the items are required for the work so as to cause no delay 

and shall be in accordance with the Project construction schedule.

b. In addition to information furnished as common practice, submittals shall contain the Project 

name and location, Contractor's name and address, Subcontractor's or supplier's name and 

address, date of submittal and any revisions, and reference to appropriate specification 

section, and/or drawing and detail numbers.  The Contractor and/or the Subcontractors shall 

verify in the field all dimensions and relationships to adjacent work necessary to ensure the 

proper fit of the items submitted.  If necessary, the Contractor shall make any corrections 

required and resubmit with all due haste in the same number as initially required.  

c. Review of submittals, shop drawings, cuts or samples by the District or Architect shall not 

relieve the Contractor from complying with the requirements of the Contract Documents.

d. Any materials or equipment installed without approval shall be at the Contractor's own risk, 

and Contractor may be required to remove any such materials or equipment and install the 

specified items at Contractor’s own cost, including repairs to adjacent work.

27. PAYMENTS

a. Cost Breakdown: 

Prior to submitting Contractor’s first request for payment, the Contractor shall prepare and 

submit to the Architect and District a cost breakdown (schedule of values) showing the major 

work items for each trade or operation required in construction of the Project.  The work 

items shall be sufficiently detailed to enable the Architect to accurately evaluate the 

completion percentages requested by the Contractor.  The cost for each work item shall 

include overhead and profit.  The total of all work item costs shall equal the amount of the 

Contract.

b. Scope of Payment:  

Payment to the Contractor at the unit price or other price fixed in the Contract for performing 

the work required under any item or at the lump sum price fixed in the Contract for 

performing all the work required under the Contract shall be full compensation for 

furnishing all labor, materials, equipment and tools necessary to the work, and for 

performing and completing, in accordance with the Specifications, all work required under 

the item or under the Contract, and for all expense incurred by the Contractor for any purpose 

in connection with the performance and completion of the work.

c. Progress Payments:  

The Contractor will, on or about the last day of each month, make an estimate of the value 

of the work completed by Contractor in the performance of the Contract.  These estimates 
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shall be subject to the review and approval of the Architect.  The first such estimate will be 

of the value of the work completed after the Contractor commenced the performance of the 

Contract, and every subsequent estimate, except the final estimate, will be of the value of 

the work completed since the immediately preceding estimate.  Such estimates will be based 

on labor, materials and equipment incorporated into the work, and items of materials and 

equipment delivered to the Project.  The Contractor shall be responsible for the security and 

protection of such materials and equipment delivered to the Project and not incorporated in 

the work.  Within thirty (30) calendar days after the approval of each estimate for progress 

payment, the District will pay to the Contractor an amount equal to ninety five (95) percent 

of the approved estimate, unless a different retention percentage is stated in the Notice 

Inviting Bids, in which case that percentage applies.  Payments may at any time be withheld 

if in the judgment of the District the work is not proceeding in accordance with the Contract 

Documents, the Contractor is not complying with the requirements of the Contract, stop 

notices have been timely filed, the estimate contains an error, or the District has incurred 

costs or requests reasonable financial assurances regarding defective work by the Contractor.

d. Final Payment:  

Within thirty (30) days after all required work is fully completed in accordance with the 

Contract Documents, the Contractor shall submit a final invoice for the total value of the 

work completed in accordance with the Contract, which shall be subject to review and 

approval by the District.  As required by law, District shall pay Contractor the unpaid balance 

of the Contract price of the work, or the whole Contract price of the work if no progress 

payment has been made, determined in accordance with the terms of the Contract, less such 

sums as may be lawfully retained under any provision of the Contract, including, but not 

limited to, amounts retained as liquidated damages, for stop notices, for third-party claims 

for which the Contractor is required to indemnify the District, for defective work and costs 

incurred by the District in connection therewith, or for other such claims and damages 

attributable to the Contractor (“Final Payment”).  Prior progress estimates and payments are 

subject to correction in the Final Payment.  Tender of the Final Payment shall constitute 

denial by the District of any unresolved claim.  Contractor’s acceptance of the Final Payment 

shall operate as a full and final release to the District and its agents from any and all 

unasserted claims Contractor has, or may have, related to this Contract.

e. Payments Do Not Imply Acceptance of Work: 

The granting of any progress payment or payments by the District or the receipt thereof by 

the Contractor shall not constitute acceptance of the work or of any portion thereof, and shall 

in no way lessen the liability of the Contractor to replace unsatisfactory work or material, 

whether or not the unsatisfactory character of such work or material was apparent or detected 

at the time such payment was made.

f. Retention of Sums Charged Against Contractor: 

It is mutually understood and agreed that when under any provision of this Contract the 

District shall charge any sums of money against the Contractor, the amount of such charge 
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shall be deducted and retained by the District from the amount of the next succeeding 

progress estimate, or from any other monies due or that may become due the Contractor on 

account of the Contract.  If on completion or termination of the Contract such monies due 

the Contractor are found insufficient to cover the District's charges against the Contractor, 

the District shall have the right to recover the balance from the Contractor or the Contractor’s 

Sureties.

g. Release:  

The Contractor and each assignee under an assignment in effect at the time of Final Payment 

shall, if required by the District, execute and deliver at the time of Final Payment and as a 

condition precedent to Final Payment, a release in form and substance satisfactory to and 

containing such exemptions as may be found appropriate by the District, discharging the 

District, its officers, agents and employees of and from liabilities, obligations and claims 

arising under this Contract.

h. Payment to Subcontractors and Suppliers:  

The Contractor shall pay each Subcontractor and supplier promptly on receipt of each 

progress payment from the District for the materials, labor and equipment delivered to the 

site or incorporated in the work by each Subcontractor during the period for which the 

progress payment is made, less any retention as provided above.  

i. Stop Notice Costs: 

The District reserves the right to charge the Contractor or Surety, or to withhold from release 

of retention, all costs incurred by the District, including attorney’s fees, for processing and 

defending stop notice claims.

28. MODIFICATIONS OF CONTRACT

a. Changes In The Work:  

1) The District, before the date of acceptance of the work, may, without notice to the 

Sureties, order changes in the work (“Modifications”), may order extra materials and 

extra work in connection with the performance of the Contract, and the Contractor 

shall promptly comply with such orders.  All Modifications must be approved by 

DSA and the State Fire Marshall, if applicable, as required by law.

2) If changes ordered in design, workmanship or materials are of such a nature as to 

increase or decrease the cost of any part of the work, the price fixed in the Contract 

shall be increased or decreased by such amount as represents the reasonable and 

proper allowance for the increase or decrease in the cost of the work in accordance 

with the provisions of this Article, and any other applicable terms of the Contract, 

including, but not limited to, the Contractor’s schedule of values and the price for 
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allowances, if any.  Except as provided by law, the total cost of all Modifications 

shall not exceed ten (10) percent of the original Contract price.

3) In the case of a disputed work item, the District may direct the Contractor to perform 

the disputed work at no additional cost to the District on the grounds that the work 

is adequately indicated in the Contract Documents, and therefore already included 

in the Contract price.  If the Contractor maintains that the disputed work represents 

a modification to the Contract, Contractor may submit a claim in accordance with 

Article 50, Resolution of Construction Claims.  Notwithstanding any dispute 

regarding the requirements of the Contract Documents, Contractor shall promptly 

and fully comply with the District’s directive.  Contractor’s failure to do so shall be 

deemed a material breach of this Contract, and in addition to all other remedies, 

District may, at its sole discretion, hire another contractor and/or use its own forces 

to complete the disputed work at Contractor’s sole expense, and may deduct the cost 

of such work from the Contract price.

b. Cost Breakdown:  

When the Modification is proposed, the Contractor shall furnish a complete breakdown of 

actual costs of both credits and extras, itemizing materials, labor, taxes, overhead and profit.  

Subcontract work shall be so indicated.  All costs must be fully documented. The following 

limitations shall apply:

1) Limitations Where Contract Price Changes are Involved:

(a) Overhead and Profit for the Contractor.  The Contractor's overhead and profit 

on the cost of subcontracts shall be a sum not exceeding ten percent (10%) 

of such costs.  The Contractor's overhead and profit on the costs of work 

performed by the Contractor shall be a sum not exceeding fifteen percent 

(15%) of such costs.  Overhead and profit shall not be applied to the cost of 

taxes and insurance by Contractor or Subcontractors or to credits. No 

processing or similar fees may be charged by the Contractor in connection 

with the Modification.  “Overhead and profit” shall include all plant, 

equipment rental and repair, project management, field coordination, job site 

project supervision and indirect labor and materials.

(b) Bond Premiums.  The actual rate of bond premiums as paid on the total cost 

(including taxes) will be allowed, but with no markup for profit and 

overhead.

(c) Taxes.  State and city sales taxes should be indicated.  Federal excise tax 

shall not be included.  (District will issue an exemption on request.)

2) Change Order Certification:
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All change orders and requests for proposed change orders shall be deemed to 

include the following certification by the Contractor:

"The undersigned Contractor approves the foregoing as to the changes in work, if 

any, and as to the Contract price specified for each item and as to the extension of 

time allowed, if any, for completion of the Project as stated herein, and agrees to 

furnish all labor, materials, and service and to perform all work necessary to 

complete any additional work specified for the consideration stated herein.  

Submission of claims which have no basis in fact or which Contractor knows are 

false are made at the sole risk of the Contractor and may be a violation of the False 

Claims Act, as set forth in Government Code §§12650 et seq.  It is understood that 

the changes to the Contract Documents set forth herein shall only be effective upon 

approval by the Governing Board of the District.  

"It is expressly understood that the value of the extra work or changes expressly 

includes any and all of the Contractor's costs and expenses, both direct and indirect, 

resulting from additional time required on the Project or resulting from delay to the 

Project.  Any costs, expenses, damages, or time extensions not included herein are 

deemed waived." 

c. Unit Prices, Schedule of Values, or Allowances: 

Where Unit Prices, a Schedule of Values, and/or Allowances are required by the Contract 

Documents, that pricing shall govern in computing any additions to or deductions from the 

Contract price on account of any added or omitted work.  Unit Prices listed in the original 

bid include all costs and no addition of any description will be allowed.

d. Time and Materials:  

If it is impractical, because of the nature of the work, or for any other reason, to fix an 

increase in price in advance, the Change Order may fix a maximum price which shall not 

under any circumstances be exceeded, and subject to such limitation, such alteration, 

modification or extra shall be paid for at the actual necessary cost as determined by the sum 

of the following items (1) to (5) inclusive:

1) Labor, including premium on compensation insurance and charge for Social 

Security taxes, and other taxes pertaining to labor.

2) Material, including sales taxes and other taxes pertaining to materials.

3) Plant and equipment rental, to be agreed upon in writing before the work is begun.  

No charge for the cost of repairs to plant or equipment will be allowed.

4) Overhead and profit computed at fifteen percent (15%) of the total of Items (1) to 

(3) inclusive.
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5) The proportionate cost of premiums on bonds computed at one and one-half percent 

(1-1/2%) of the total of items (1) to (4) inclusive.

If the Time and Materials work is done by a Subcontractor, the amount shall be determined 

as set forth above under items (1) to (5) inclusive.  The Contractor's overhead and profit on 

the costs of subcontracts (exclusive of taxes and insurance) shall not exceed ten percent 

(10%) of such costs.

The District reserves the right to furnish such materials as it may deem expedient, and no 

allowance will be made for profit thereon.  The above-described methods of determining the 

payment for work and materials shall not apply to the performance of any work or the 

furnishing of any material which, in the judgment of the District, may properly be classified 

under items for which prices are established in the Contract.

e. Oral Modifications: 

No oral statements of any person shall in any manner or degree modify or otherwise affect 

the terms of the Contract.

29. INDEMNITY

Contractor shall defend with counsel acceptable to the District, indemnify and hold harmless to the 

full extent permitted by law, the District and its Board of Trustees, officers, agents, Architect, 

construction manager, employees and volunteers from and against any and all liability, loss, damage, 

claims, expenses, fines, judgments and costs (including, without limitation, attorney’s fees and costs 

and fees of litigation) (collectively, "Liability") of every nature arising out of or in connection with 

Contractor's performance of the Project or its failure to comply with any of its obligations contained 

in these Contract Documents, except such Liability caused by the active negligence, sole negligence 

or willful misconduct of the District.  Such indemnification shall extend to all claims, demands, or 

liabilities occurring after completion of the project as well as during the progress of the work.  

Pursuant to Public Contract Code §9201, District shall timely notify Contractor of receipt of any 

third-party claim relating to this Project.  

30. WARRANTY OF TITLE

Contractor warrants that title to all work, materials or equipment included in a request for payment 

shall pass and transfer to the District whether or not they are installed or incorporated in the Project, 

free from any claims, liens or encumbrances, when such payment is made to the Contractor.  

Contractor further warrants that no such work, materials or equipment have been purchased for work 

under the Contract subject to an agreement by which an interest therein or an encumbrance thereon 

is retained by the seller or supplier.

31. USE OF COMPLETED PARTS OF THE WORK BEFORE ACCEPTANCE

Whenever the work or any part thereof is in a condition suitable for use, and the best interest of the 

District requires such use, as determined by the District, the District may take possession of, connect 
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to, open for public use, or use the work or a part thereof.  When so used, maintenance and repairs 

due to ordinary wear and tear or vandalism will be made at District's expense.  The use by the District 

of the work or part thereof as contemplated in this section shall in no case be construed as 

constituting acceptance of the work or any part thereof, including, but not limited to, the right to 

assess liquidated damages.  Such use shall neither relieve the Contractor of any of Contractor’s 

responsibilities under the Contract nor act as a waiver by the District of any of the conditions thereof.  

Contractor shall continue to maintain all insurance, including Builder's Risk insurance, on the entire 

Project, and diligently pursue full completion of the work.

32. GUARANTEE AND WARRANTY

a. By signing this Contract, Contractor agrees to the following guarantee and warranty:

Guarantee & Warranty

Contractor hereby guarantees and warrants its work on the Project for a period 

of two (2) years from the date of the filing of the Notice of Completion 

as follows.

Contractor shall promptly repair or replace to the satisfaction of the 

District any or all work that appears  defective in workmanship, 

equipment and/or materials for whatever reason, ordinary wear and tear 

and unusual abuse or neglect excepted, together with any other work 

which may be damaged or displaced in so doing.

Contractor agrees to promptly correct and remedy any failure by the 

Contractor to conform its work, activities and services to the 

requirements of the Contract Documents.

In the event of the Contractor’s failure to comply with the above-mentioned 

obligations within the ten (10) calendar days of notice, or sooner if 

required by an emergency, Contractor hereby authorizes the District to 

have the defects or deficiencies repaired, remedied, corrected and made 

good at Contractor’s expense, and Contractor shall pay the costs 

and charges therefore upon demand.  The Surety agrees to be 

responsible for these costs and charges as well.

33. PROTECTION OF WORK AND PROPERTY

a. The Contractor shall be responsible for each operation and all work on the Project, both 

permanent and temporary.  The Contractor shall protect the work and materials from damage 

due to negligence, the action of the elements, the carelessness of third parties, vandalism, or 

any other cause whatsoever, until the final completion and acceptance of the Project.  Should 

improper work by the Contractor be covered by another contractor and damage or defects 

result, the whole work affected shall be made good by the Contractor to the satisfaction of 

the Architect and District without expense to the District.  The Contractor shall take 
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reasonable care to avoid damage to existing facilities or utilities, whether on the Project or 

adjacent to it, and Contractor shall be liable for any damage thereto or interruption of service 

due to Contractor’s operations.  If the Contractor encounters any facilities or utilities not 

shown on the drawings or not reasonably inferable therefrom, Contractor shall promptly 

notify the Architect about them, and shall do no further work which may cause damage to 

same.  If it is determined that some action needs to be taken regarding facilities not shown, 

the Contractor will be given directives on what action to take, and any additional cost to the 

Contractor incurred thereby will be handled by Change Order.

b. The property limits of the area of the Project are indicated on the drawings.  Except for work 

specifically shown or noted, Contractor shall confine Contractor’s operations within the 

indicated property limits.  The Contractor shall provide, install, and maintain all shoring, 

bracing and underpinning necessary to support adjacent property, streets, buildings and 

structures, that may be affected by building operations for this work; shall serve or cause to 

be served all legal notices to adjoining property owners that may be necessary for their 

protection; and shall protect from damage all adjacent buildings, fences, landscaping, and 

repair or replace any such property damaged in the course of work under the Contract.

34. USE OF ROADWAYS AND WALKWAYS

The Contractor shall not unnecessarily interfere with use of any roadway, walkway or other facility 

for vehicular or pedestrian traffic by any party entitled to use it.  Wherever such interference 

becomes necessary for the proper and convenient performance of the work and no satisfactory 

detour route exists, the Contractor shall, before beginning the interference, provide a satisfactory 

detour, temporary bridge, or other proper facility for traffic to pass around or over the interference 

and shall maintain it in satisfactory condition as long as the interference continues, all without extra 

payment unless otherwise expressly stipulated in the Contract Documents.

35. MATERIALS

a. Unless explicitly stated otherwise, all specified equipment and material comprising the work 

of this Contract, as being provided or furnished or installed, shall imply the inclusion of all 

components, hardware and accessories, required for complete installation and satisfactory 

operation as intended by the manufacturer.  Wherever the method of installation of any 

material is not explicitly specified, the installation shall be as recommended by 

manufacturer.

b. Wherever in the Contract Documents it is provided that the Contractor shall furnish 

materials or equipment for which no detailed specifications are set forth, such materials or 

equipment shall be new and of the best grade for the purpose for which they will be used 

when incorporated in the work.  Materials specified by reference to a number or symbol of 

a specific standard, such as A.S.M., Federal  Specification, State  Standard, Trade 

Association, or similar standards, shall comply with requirements in the latest revision 

thereof and any amendment or supplement in effect on the date of the notice inviting bids.
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c. None of the materials to be provided furnished or installed on this project shall contain 

asbestos or any other "hazardous substance" as that term is defined by federal or state law.

36. SUBSTITUTIONS

a. Wherever in the drawings or Specifications a material or product is called for by trade or 

brand names or manufacturer and model number, alternative items of equal quality and 

purpose may be proposed for use by the Contractor.  The burden of proof of equality is on 

the Contractor, and Contractor shall furnish all information and supplies necessary for the 

Architect to make a thorough evaluation of the proposed substitution.  The Architect's 

decision about the equality of the proposed substitution is final, and if the proposed 

substitution is not approved, the Contractor shall install the item called for.  Proposed 

substitutions and any changes in adjacent work caused by them shall be made by the 

Contractor at no additional cost to the District.

b. Proposed substitutions shall be submitted sufficiently before actual need to allow time for 

thorough evaluation.  Substitutions shall not be proposed for the reason that submittals were 

not made early enough to avoid delay.  Architect’s review of substitutions shall not relieve 

the Contractor from complying with the requirements of the drawings and Specifications.

b. In the event Contractor makes substitutions in materials, equipment, or designs, with or 

without the District's approval, other than those authorized herein, the Contractor shall then 

assume full responsibility for the effects of such substitutions on the entire Project, including 

the design, and shall reimburse the District for any charges resulting from such substitutions, 

including any charges for modifications in the work of other trades, and including any 

charges for additional design and review, plus reasonable and customary mark-ups.

37. TESTING

a. Materials, equipment, or other work requiring tests may be specified in the Contract 

Documents, and they shall be adequately identified and delivered to the site in ample time 

before intended use to allow for testing.  If such materials, equipment or other work should 

be covered without required testing and approval, they shall be uncovered at the Contractor's 

expense, including any repairs or replacement resulting therefrom.  The Contractor shall 

notify the District and Architect when and where such materials, equipment or other work 

are ready for testing, and Contractor shall bear the cost of making them available for testing.  

The Contractor shall notify the District and Architect sufficiently before the need for testing 

so as to cause no delay in the work and, in any case, at least forty-eight (48) hours prior to 

the need for testing.

b. The cost of initial tests called for will be paid by the District and will be performed by 

independent testing consultants retained by the District, but if so specified by the District, 

the amount paid or a portion thereof may be collected from the Contractor.  All other tests 

and inspections specified or otherwise required to substantiate compliance with specified 

requirements for quality of material or performance of operation shall be paid for by the 

District, but if so specified by the District, the amount paid may be collected from the 
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Contractor.  If retesting or additional testing is necessary because of substandard initial test 

results, the costs thereof shall be paid by the District, but if so specified by the District, the 

amount paid may be collected from the Contractor, including any repairs or replacement 

resulting therefrom.

38. INSPECTION

a. All materials, equipment and workmanship used in the work of the Project shall be subject 

to inspection or testing at all times and locations during construction and/or manufacture.  

The District's and Architect's authorized representatives and representatives of other 

agencies having authority over the work shall have access to the work for the above purposes 

at all reasonable times and locations.  Any material or work found to be unsatisfactory or 

not according to the Contract Documents shall be replaced with the correct material or work 

and the defective items promptly removed, all at the Contractor's expense, when directed to 

do so by any of the above-named persons having authority over the work.  The cost of review 

time and analysis by the Architect or other District consultants necessitated by incomplete 

or defective work by the Contractor shall be charged to the Contractor.

b. Inspection and testing by the District or its representatives shall not relieve the Contractor 

from complying with the requirements of the Contract Documents.  The Contractor is 

responsible for its own quality control.

c. Whenever required by the District or Architect, the Contractor shall furnish all tools, labor 

and materials necessary to make an examination of work in place by uncovering the same.  

Should such work be found unsatisfactory, the cost of examination and reconstruction shall 

be paid by the Contractor.  Should such work be found satisfactory, the cost of examination 

and reconstruction of the work shall be paid by Change Order unless the Contractor 

improperly covered the work before it could be inspected or tested.  If the Contractor 

considers it necessary or desirable to work on Saturday, Sunday or a holiday, Contractor 

shall seek written approval from the District at least forty-eight (48) hours before the 

commencement of such work.

39. CLEANUP

a. The Contractor shall maintain the premises and area of the work in a neat and clean 

condition.  No burning of rubbish on site shall be allowed.  The Contractor shall control dust 

on the site by sprinkling at whatever intervals are necessary to keep it laid down and shall 

take measures to prevent dust and debris from being accidentally transported outside the 

area of the work.

b. Final cleaning, such as sweeping, dusting, vacuuming, dry and wet mopping, polishing, 

sealing, waxing and other finish operations normally required on newly installed work shall 

be taken to indicate the finished conditions of the various new and existing surfaces at the 

time of acceptance.  Prior to the time of acceptance, all marks, stains, fingerprints, dust, dirt, 

splattered paint and blemishes resulting from the various operations shall be removed 

throughout the Project.  Stair treads and risers shall be wet-mopped.  Glass shall be left clean 
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and polished both inside and outside.  Plumbing fixtures and light fixtures shall be washed 

clean.  Hardware and other unpainted metals shall be cleaned and all building papers and 

other temporary protections shall be removed throughout the building, or portion of the 

building where Contractor was involved, all to the satisfaction of the Architect and District.  

The exterior of the buildings, playfields, exterior improvements, and planting spaces and 

other work areas shall be similarly clean and in good order.

40. CONSTRUCTION WASTE MANAGEMENT REQUIREMENTS

a. Scope

1) This Article includes requirements for the diversion by the Contractor of 

construction and demolition debris from landfills.  The Contractor shall develop 

and implement a Waste Management Plan as specified herein. The Contractor 

shall take a pro-active, responsible role in the management of construction and 

demolition waste and require all subcontractors, vendors, and suppliers to 

participate in the effort.

2) The District has established that this Project shall generate the least amount of 

waste practicable and that processes shall be utilized that ensure the generation of 

as little waste as possible due to over-packaging, error, poor planning, breakage, 

mishandling, contamination or other factors.

3) As much of the waste materials as economically feasible shall be reused, salvaged 

or recycled.  Waste disposal in landfills shall be minimized.

4) The Contractor is encouraged to use waste hauling companies that separate 

recyclable materials.  The Contractor shall work with its waste haulers in 

providing other recycling methods as appropriate.

5) The Contractor is responsible for implementation of any special programs 

involving rebates or similar incentives related to the recycling of waste.  Revenues 

or other savings obtained for salvage or recycling accrue to the Contractor.

b. References

1) “Builders' Guide to Reuse and Recycling, A Directory for Construction and 

Demolition Materials."

2) “Construction Site Recycling, a Guide for Building Contractors ".  For a copy of 

the guide call 1-888-442-2666 or go to www.recycleworks.org.

3) “Where to Recycle Construction and Demolition Debris."  For a copy of the guide 

call 1-888-442-2666 or go to www.recycleworks.org.

c. Definitions

http://www.recycleworks.org/
http://www.recycleworks.org/
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1) General:  Construction and demolition waste includes products of demolition or 

removal, excess or unusable construction materials, packaging materials for 

construction products, and other materials generated during the construction 

process but not incorporated into the work.

2) Divert" means to use material for any lawful purpose other than disposal in a 

landfill or transfer facility for disposal

3) “Recycling Service" means an off-site service that provides processing of material 

and diversion from a landfill.

4) “Hauler" means the entity that transports construction and demolition debris to 

either a landfill or a recycling service.

d. Compliance with regulatory requirements:

1) The Contractor shall perform all handling, storage, transportation and disposal of 

construction debris in compliance with all applicable Federal, State, regional, and 

local statutes, laws, regulations, rules, ordinance, codes and standards.

2) Nothing stated on the drawings, in this Article 40 or in any other provision of the 

Contract Documents shall be construed as allowing work that is not in strict 

compliance with all applicable Federal, State, regional, and local statutes, laws, 

regulations, rules, ordinances, codes and standards.

e. Performance Requirement

1) The Contractor shall divert a minimum of 50 percent (50%) of the total Project 

construction and demolition waste from landfills, for concrete, steel or wood 

specifically.

f. Quality Control

1) General:

i) The Contractor shall not permit materials designated for diversion to 

become contaminated or to contaminate the site or surrounding areas.

2) Training and Coordination:

i) The Contractor shall designate an on-site party [or parties] who will be 

responsible for instructing workers and subcontractors, and overseeing 

and documenting the results of the Waste Management Plan for the 

Project.

ii) The Contractor shall furnish copies of the Waste Management Plan to all 
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on-site supervisors, each subcontractor, and the District’s representative.

iii) The Contractor shall include construction waste management 

as an item on the agenda of all progress meetings.

3) The Waste Management Plan:

i) The Contractor shall prepare a Waste Management Plan for diverting the 

specified percentage of construction debris from landfills, including 

written and graphic information indicating how the waste will be diverted.

ii) Include in the plan both on-site recycling of construction debris and 

off-site diversion from landfills.

iii) Identify the means and methods for collecting and separating each type 

of debris deemed reusable or recyclable.

iv) List the off-site recycling service and hauler of each designated debris item 

who has agreed to accept and divert that item from the landfill in the 

proposed quantities anticipated.  List the service and hauler company 

name, address, telephone number, and persons contacted.

v) List the name of individuals on the Contractor's staff responsible for 

waste prevention and management.

vi) List the actions that will be taken to reduce solid waste generation, 

including coordination with subcontractors to ensure awareness and 

participation.

vii) Describe the specific approaches to be used in recycling/reuse of the 

various materials generated, including the areas on site and equipment to 

be used for processing, sorting, and temporary storage of wastes.

viii) Characterize the waste to be generated, including estimated types and 

quantities. Name the landfills and/or incinerator to be used.

ix) List the specific waste materials that will be salvaged for resale, salvaged 

and reused on the Project, salvaged and stored for reuse on a future project, 

or recycled. Recycling facilities that will be used shall be identified by 

name, location, and phone number.

x) Identify the materials that cannot be recycled or reused with an 

explanation or justification, to be approved by the Architect.

The Contractor shall submit the Plan to the Architect within 10 calendar days after receipt of the 

Notice to Proceed, or prior to any waste removal, whichever occurs first.  The Contractor shall 

promptly revise and resubmit the Plan as required by the Architect. Review of the Contractor's 
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Waste Management Plan will not relieve the Contractor of responsibility for compliance with 

applicable environmental regulations or meeting Project diversion requirements.

g. Plan Implementation

1) The Contractor shall implement the approved Waste Management Plan.

2) The Contractor shall maintain a log of each load and of each category of waste 

that is diverted from the landfill.  The Contractor shall separately log the debris 

sent to a Class III landfill and materials sent to recycling facilities.

3) The Contractor shall include in the log the type of load, load weight, name of the 

hauling service, recycling service or landfill, and the date accepted by the 

recycling service or by the landfill.

4) The Contractor shall retain and make available all weight tickets and copies of 

receipts and invoices relating to the implementation of the Plan.

5) The District reserves the right to audit the log at any time.

h. Material Handling

1) Designate a specific area or areas on site to facilitate the separation of materials 

for potential reuse, salvage, recycling, and return.  Clearly mark bins for each 

category of waste.  

2) Keep waste bins and pile areas neat and clean. Do not contaminate non-recyclable 

waste with materials designated for reuse or recycling.

i. Contractor’s Responsibilities

1) Provide on-site instruction of the appropriate separation, handling, recycling, 

salvage, reuse, and return methods to be used by all parties at the appropriate 

stages of the Project.

2) Separate, store, protect, and handle at the site identified recyclable and salvageable 

waste products in a manner that maximizes recyclability and  salvagability of 

identified materials. Provide the necessary containers, bins and storage areas to 

facilitate effective waste management.  Provide barriers and enclosures around 

recyclable material storage areas which are non hazardous and recyclable or 

reusable and which shall be located away from construction traffic. Provide 

adequate space for pick-up and delivery.  Use cleaning materials that are non 

hazardous and biodegradable.

41. INSTRUCTIONS AND MANUALS
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Three copies of the maintenance instructions, application/installation instructions and service 

manuals called for in the Specifications shall be provided by the Contractor.  These shall be complete 

as to drawings, details, parts lists, performance data and other information that may be required for 

the District to easily maintain and service the materials and equipment installed under this Contract.  

All manufacturer's application/installation instructions shall be given to the Architect at least ten 

(10) days prior to first material application or installation of the item.  The maintenance instructions 

and manuals, along with any specified guarantees, shall be delivered to the Architect for review 

prior to submitting to District, and the Contractor or appropriate Subcontractors shall instruct 

District's personnel in the operation and maintenance of the  equipment prior to final acceptance of 

the Project.

42. AS-BUILT DRAWINGS

The Contractor and all Subcontractors shall maintain on the work site a separate complete set of 

contract drawings which will be used solely for the purpose of recording changes made in any 

portion of the work during the course of construction, regardless of the reason for the change.  As 

changes occur, there will be included or marked on this record set on a daily basis if necessary to 

keep them up to date at all times.  Actual locations to scale shall be identified on the drawings for 

all runs of mechanical and electrical work, including all site utilities installed underground, in walls, 

floors, and furred spaces, or otherwise concealed.  Deviations from the drawings shall be shown in 

detail.  All main runs, whether piping, conduit, duct work, drain lines, etc., shall be located in 

addition by dimension and elevation.  Progress payments may be delayed or withheld until such 

time as the record set is brought up to date to the satisfaction of the Architect.  The Contractor shall 

verify that all changes in the work are included in the "AS-BUILT" drawings and deliver the 

complete set thereof to the Architect for review and approval within thirty (30) calendar days after 

District's notice of completion.  District's acceptance and approval of the "AS-BUILT" drawings are 

a necessary condition precedent to the release of the final retention.

43. SUBSTITUTION OF SECURITIES

a. Pursuant to Public Contract Code §22300, Contractor may request in writing that it be 

allowed at its own expense to substitute securities for moneys withheld by District to ensure 

performance under this Contract.  Only securities listed in Government Code §16430 and 

bank or savings and loan certificates of deposit, interest-bearing demand deposit accounts, 

standby letters of credit, or any other security mutually agreed to by Contractor and District 

shall qualify under this Article.  Securities equivalent to the amount withheld shall be 

deposited with the District or with a state or federally chartered bank in California as the 

escrow agent.  Upon satisfactory completion of the Contract and on written authorization by 

the District, the securities shall be returned to Contractor.  Contractor shall be the beneficial 

owner of the securities and shall receive any interest thereon.  The Contractor may 

alternatively request District to make payment of retentions earned directly to the escrow 

agent at the expense of the Contractor.  

b. At the expense of the Contractor, the Contractor may direct the investment of the payments 

into securities and the Contractor shall receive the interest earned on the investments upon 

the same terms provided for above for securities deposited by Contractor.  Upon satisfactory 
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completion of the Contract, Contractor shall receive from the escrow agent all securities, 

interest, and payments received by the escrow agent from the District.  The Contractor shall 

pay to each Subcontractor, not later than 20 days of receipt of payment, the respective 

amount of interest earned, net of costs attributed to retention withheld from each 

Subcontractor, on the amount of retention.

c. Any escrow agreement entered into pursuant to this Article shall comply with Public 

Contract Code §22300 and shall be subject to approval by District's counsel.

44. NO DISCRIMINATION

It is the policy of the District that, in connection with all work performed under this public works 

contract, there shall be no discrimination against any prospective or active employee or any other 

person engaged in the work because of actual or perceived race, color, ancestry, national origin, 

ethnic group identification, religion, sex, gender, sexual orientation, age, physical or mental 

disability, or marital status.  The Contractor agrees to comply with applicable Federal and California 

laws including, but not limited to, the California Fair Employment Practice Act, beginning with 

Government Code §12900, Government Code §11135, and Labor Code §§ 1735, 1777.5, 1777.6 

and 3077.5.  In addition, the Contractor agrees to require like compliance by all Subcontractors and 

suppliers.

45. LABOR STANDARDS

a. Work Hours: 

In accordance with Labor Code §1810, eight (8) hours of labor shall constitute a legal day's 

work under this Contract.  Contractor and any Subcontractor shall pay workers overtime pay 

as required by Labor Code §1815. The Contractor shall pay each worker, laborer, mechanic 

or persons performing work under this Contract at a rate not less than the prevailing wage 

for each craft or classification covering the work actually performed.

b. Penalty:

Contractor shall forfeit to District as a penalty the sum of twenty-five dollars ($25.00) for 

each worker employed in the execution of this Contract by Contractor or any Subcontractor 

for each calendar day during which the worker is required or permitted to work more than 

eight (8) hours in any one (1) calendar day or more than forty (40) hours per calendar week 

in violation of Article 3, Division 2, Part 7, Chapter 1 of the California Labor Code.

c. Employment of Apprentices:  

Contractor shall comply with Labor Code §§1773.3, 1777.5 and 1777.6, and 3077 et. seq., 

each of which is incorporated by reference into this Contract.  These sections require that 

contractors and subcontractors employ apprentices in apprenticeable occupations in a ratio 

of not less than one (1) hour of apprentice work for every five (5) hours of labor performed 

by a journeyman, unless an exception is granted and that Contractors and Subcontractors 
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shall not discriminate against otherwise qualified employees as apprentices on any public 

works solely on the ground of actual or perceived race, religion, color, national origin, ethnic 

group identification, sex, gender, sexual orientation, age, or physical or mental disability.  

Only apprentices who are in training under written apprenticeship occupations shall be 

employed.  The responsibility for compliance with these provisions for all apprenticeable 

occupations rests with Contractor.

d. The Contractor shall be knowledgeable of and comply with Labor Code §§1727, 1773.5, 

1775, 1777, 1777.5, 1810, 1813, 1860, including all amendments thereto; each of these 

sections is incorporated by reference into this Contract.

46. GENERAL RATE OF PER DIEM WAGES

a. On File:  

As required by Labor Code §1773.2, the District has available copies of the general 

prevailing rate of per diem wages for workers employed on public work as determined by 

the Director of the Department of Industrial Relations, which shall be available to any 

interested party on request.  Contractor shall post a copy of the document at each job site.

b. Prevailing Wage Rate: 

The Contractor and each Subcontractor shall pay each worker performing work under this 

Contract at a rate not less than the prevailing wage as defined in Labor Code §1771 and 1774 

and §16000(a) of Title 8, California Code of Regulations.

c. Penalty: 

In accordance with §1775 of the Labor Code, the Contractor shall forfeit to the District as 

penalty, the sum of $200 for each calendar day, or portion thereof, for each worker paid less 

than the prevailing wage rates, as determined by the Director of the California Department 

of Industrial Relations, for any work done under this Contract by Contractor or by any 

Subcontractor.  Contractor shall also pay each worker the difference between the stipulated 

prevailing wages rates and the amount actually paid to such worker.

47. RECORD KEEPING

a. The Contractor agrees to comply with the provisions of §§1776 and 1812 of the Labor Code.  

The Contractor and each Subcontractor shall keep or cause to be kept an accurate record 

showing the names, addresses, social security numbers, work classifications, straight time 

and overtime hours worked each day and week of all workers employed by Contractor in 

connection with the execution of this Contract or any subcontract thereunder and showing 

the actual per diem wages paid to each of such workers.  These records shall be certified and 

shall be open at all reasonable hours to the inspection of the District awarding the Contract, 

its officers and agents, and to the Chief of the Division of Labor Statistics and Law 
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Enforcement of the State Department of Industrial Law Enforcement of the State 

Department of Industrial Relations, and his or her other deputies and agents.

b. In addition, copies of the above records shall be available as follows:

1) A certified copy of an employee's payroll record shall be made available for 

inspection or furnished to the employee or his or her authorized representative on 

request;

2) A certified copy of all payroll records shall be made available for inspection or 

furnished upon request to the District, the Division of Labor Standards Enforcement, 

and the Division of Apprenticeship Standards of the Department of Industrial 

Relations;

3) A certified copy of all payroll records shall be made available upon request by the 

public for inspection or copies thereof made; provided, however, that a request by 

the public shall be made through either the District, the Division of Apprenticeship 

Standards, or the Division of Apprenticeship Standards, or the Division of Labor 

Standards Enforcement.  If the requested payroll records have not been previously 

provided, the requesting party shall, prior to being provided the records, reimburse 

the costs of the Contractor, Subcontractors, and the entity through which the request 

was made.  The public shall not be given access to the records at the principal office 

of the Contractor.

c. The Contractor shall file a certified copy of the records with the entity requesting the records 

within ten days after receipt of a written request.  Any copy of records made available for 

inspection as copies and furnished upon request to the public or any public agency by the 

District, shall be marked or obliterated in such a manner as to prevent disclosure of an 

individual's name, address, and social security number.  The name and address of the 

Contractor awarded the Contract or performing the Contract shall not be marked or 

obliterated.

d. The Contractor shall inform the Owner of the location of the records, including the street 

address, city and county, and shall, within five working days, provide a notice of a change 

of location and address.

e. In the event of noncompliance with the requirements of this section, the Contractor shall 

have ten days in which to comply subsequent to receipt of written notice specifying in what 

respects the Contractor must comply with this section.  Should noncompliance still be 

evident after the ten day period, the Contractor shall, as a penalty to the District, forfeit $100 

for each calendar day, or portion thereof, for each worker, until strict compliance is 

effectuated.  Upon the request of the Division of Apprenticeship Standards or the Division 

of Labor Standards Enforcement, these penalties shall be withheld from progress payments 

then due.

f. Responsibility for compliance with this provision shall be with the Contractor.
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48. PROJECT COMPLETION

a. When all of the work to be performed under this Contract has been fully completed, the 

Contractor shall notify the Architect and District, in writing, setting a date for inspection.  

The Contractor and Subcontractor representatives shall attend the inspection.  As a result of 

this inspection, the Architect will prepare a list of items ("punch list") that are incomplete or 

not installed according to the Contract Documents.  Failure to include items on this list does 

not relieve the Contractor from fulfilling all requirements of the Contract Documents.

b. The Architect will promptly deliver the punch list to the Contractor and it will include a 

period of time by which the Contractor shall complete all items listed thereon.  On 

completion of all items on the punch list, verified by a final inspection, and all other Contract 

requirements, so that Final Completion has been achieved to the District’s satisfaction, the 

District will file a Notice of Completion with the County Recorder.  Payment of retention 

from the Contract, less any sums withheld pursuant to the terms of this Contract or applicable 

law, shall not be made sooner than thirty-five (35) calendar days after the date of filing of 

Notice of Completion.

c. The District reserves the right to occupy buildings and/or portions of the site at any time 

before Completion, and occupancy shall not constitute final acceptance of any part of the 

Work covered by the Contract Documents, nor shall such occupancy extend the date 

specified for completion of the Work.  Beneficial occupancy of building(s) does not 

commence any warranty period or entitle Contractor to any additional compensation due to 

such occupancy, or affect in any way or amount Contractor’s obligation to pay liquidated 

damages for failure to complete the Project on time.

49. TRENCHING OR OTHER EXCAVATIONS

a. Excavations or Trenches Deeper than Four Feet:

If the Project involves digging trenches or other excavations that extend deeper than four 

feet, the following provisions shall be a part of this Contract:

1) The Contractor shall promptly, and before the following conditions are disturbed, 

provide written notice to the District if the Contractor finds any of the following 

conditions:

(a) Material that the Contractor believes may be a hazardous waste, as defined 

in §25117 of the Health and Safety Code, which is required to be removed 

to a Class I, Class II, or Class III disposal site in accordance with the 

provisions of existing law.

(b) Subsurface or latent physical conditions at the site which are different from 

those indicated or expected.
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(c) Unknown physical conditions at the site of any unusual nature or which are 

materially different from those ordinarily encountered and generally 

recognized as inherent in work which the Contractor generally performs.

2) In the event that the Contractor notifies the District that Contractor has found any of 

the conditions specified in subparagraphs (a), (b) or (c), above, the District shall 

promptly investigate the condition(s).  If the District finds that the conditions are 

materially different or that a hazardous waste is present at the site which will affect 

the Contractor's cost of, or the time required for, performance of the Contract, the 

District shall issue a change order in accordance with the procedures set forth in this 

Contract.

3) In the event that a dispute arises between the District and the Contractor regarding 

any of the matters specified in Paragraph (2), above, the Contractor shall proceed 

with all work to be performed under the Contract and the Contractor shall not be 

excused from completing the Project as provided in the Contract. In performing the 

work pursuant to this Paragraph, the Contractor retains all rights provided by Article 

50 which pertains to the resolution of disputes between the contracting parties.

b. Regional Notification Center: 

The Contractor, except in an emergency, shall contact the appropriate regional notification 

center at least two (2) days prior to commencing any excavation if the excavation will be 

conducted in an area that is known, or reasonably should be known, to contain subsurface 

installations other than the underground facilities owned or operated by the District, and 

obtain an inquiry identification number from that notification center.  No excavation shall 

be commenced and/or carried out by the Contractor unless an inquiry identification number 

has been assigned to the Contractor or any Subcontractor and the Contractor has given the 

District the identification number.  Any damages or delays arising from Contractor's failure 

to make appropriate notification shall be at the sole risk and expense of the Contractor and 

shall not be considered for an extension of the Contract time.

c. Existing Utility Lines: 

1) Pursuant to Government Code §4215, the District assumes the responsibility for 

removal, relocation, and protection of main or trunk utility lines and facilities located 

on the construction site at the time of commencement of construction under this 

Contract with respect to any such utility facilities that are not identified in the plans 

and Specifications.  Contractor shall not be assessed liquidated damages for delay in 

completion of the Project caused by the failure of the  District or the owner of a 

utility to provide for removal or relocation of such utility facilities.

2) Locations of existing utilities provided by the District shall not be considered exact, 

but approximate within reasonable margin and shall not relieve Contractor of 

responsibilities to exercise reasonable care nor costs of repair due to Contractor’s 

failure to do so.  The District shall compensate Contractor for the costs of locating 
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and repairing damage not due to the failure of Contractor to exercise reasonable care, 

and removing or relocating such utility facilities not indicated in the plans and 

Specifications with reasonable accuracy.

3) No provision herein shall be construed to preclude assessment against Contractor for 

any other delays in completion of the Project.  Nothing in this section shall be 

deemed to require the District to indicate the presence of existing service laterals, 

appurtenances, or other utility lines, with the exception of main or trunklines, 

whenever the presence of such utilities on the site of the construction Project can be 

inferred from the presence of other visible facilities, such as buildings, meter and 

junction boxes, on or adjacent to the site of the construction.

4) If Contractor, while performing work under this Contract, discovers utility facilities 

not identified by the District in the Project plans and Specifications, Contractor shall 

immediately notify the District and the utility in writing.  The cost of repair for 

damage to above-mentioned visible facilities without prior written notification to the 

District shall be borne by the Contractor.

d. Prompt Notification:  

Contractor understands, acknowledges and agrees that the purpose for prompt notification 

to the District pursuant to these provisions is to allow the District to investigate the 

condition(s) so that the District shall have the opportunity to decide how the District desires 

to proceed as a result of the conditions.  Accordingly, failure of Contractor to promptly notify 

the District in writing, pursuant to these provisions, shall constitute Contractor's waiver of 

any claim for damages incurred as a result of the conditions.

e. Trenches Five Feet and Deeper:  

Pursuant to Labor Code §6705, if the Contract price exceeds $25,000 and involves the 

excavation of any trench or trenches five (5) feet or more in depth, the Contractor shall, in 

advance of excavation, promptly submit to the District and/or a registered civil or structural 

engineer employed by the District or Architect, a detailed plan showing the design of shoring 

for protection from the hazard of caving ground during the excavation of such trench or 

trenches.

50. RESOLUTION OF CONSTRUCTION CLAIMS

a. Public work claims of $375,000 or less between the Contractor and the District are subject 

to the provisions of Article 1.5 (commencing with §20104) of Chapter 1 of Part 2 of the 

Public Contract Code (“Article 1.5 claim”).  For purposes of Article 1.5, "public work" has 

the same meaning as set forth in §§3100 and 3106 of the Civil Code; "claims" means a 

separate demand by Contractor for a time extension or payment of money or damages arising 

from work done by or on behalf of Contractor pursuant to the Contract and payment of which 

is not otherwise expressly provided for or the claimant is not otherwise entitled to or the 

amount of the payment which is disputed by the District.
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b. All claims shall be submitted on or before the date of the Final Payment and shall include 

all documents necessary to substantiate the claim.  District shall respond in writing within 

45 days of receipt of claim if the claim is less than or equal to $50,000 ("$50,000 claim") or 

within 60 days if the claim is over $50,000 but less than or equal to $375,000 ("50,000 - 

$375,000 claim").  In either case, District may request in writing within 30 days of receipt 

of claim any additional documentation supporting the claim or relating to any defenses to 

the claim which the District may have against the Contractor.  Any additional information 

shall be requested and provided upon mutual agreement of the District and the Contractor.  

District's written response to the claim shall be submitted to Contractor within 15 days after 

receipt of the further documentation for $50,000 claims or within 30 days after receipt of the 

further documentation for $50,000 - $375,000 claims or within a period of time no greater 

than that taken by the Contractor in producing the additional information, whichever is 

greater.

c. Within 15 days of receipt of the District's response, if Contractor disputes the District's 

written response, or within 15 days of the District's failure to respond within the time 

prescribed, the Contractor shall provide written notification to District demanding an 

informal conference to meet and confer ("conference") to be scheduled by District within 30 

days.  Following the conference, if any claim or portion remains in dispute, the Contractor 

may file a claim as provided in Chapter 1 (commencing with §900) and Chapter 2 

(commencing with §910) of Part 3 of Division 3.6 of Title 1 of the Government Code.  For 

purposes of those provisions, the period of time within which a claim must be filed is tolled 

from the time the claimant submits a written claim pursuant to this section until the time that 

claim is denied as a result of the conference process, including any period of time utilized 

by the meet and confer process.

d. Pursuant to Public Contract Code §20104.2(f), this section does not apply to tort claims and 

does not change the period for filing claims or actions specified by Chapter 1 (commencing 

with §900) and Chapter 2 (commencing with §910) of Part 3 of Division 3.6 of Title 1 of 

the Government Code.

e. If a civil action is filed, within 60 days, but no earlier than 30 days, following the filing of 

responsive pleadings, the court shall submit the matter to nonbinding mediation unless 

waived by mutual stipulation of both parties.  The mediation process shall provide that both 

parties select a disinterested third person mediator within 15 days, shall be commenced 

within 30 days of the submittal, and shall be concluded within 15 days of the commencement 

of the mediation unless time is extended upon a good cause showing to the court or by 

stipulation of the parties.  If the parties fail to select a mediator within the 15-day period, any 

party may petition the court to appoint the mediator.

f. If the matter remains in dispute, the case shall be submitted to judicial arbitration as set forth 

in Public Contract Code §§20104.4 (b)(1) through (b)(3).

g. For any claim in excess of $375,000, the Contractor and the District shall follow the same 

process as for an Article 1.5 claim.  The District will forward a response within 60 days of 
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submittal of any such claim.  Judicial arbitration is not required for claims in excess of 

$375,000.

Claims shall also be processed consistent with Public Contract Code section 9204, which

provides processing timelines and procedures, and requires that undisputed claims be 

promptly paid in accordance with this code provision.

h. In addition, for all unresolved claims that the Contractor wishes to pursue, the Contractor 

shall file a timely claim pursuant to the Government Claims Act and shall otherwise comply 

with the procedures set forth in that Act prior to commencing any litigation against the 

District.  The accrual date for any such claim is the date the dispute or controversy first arose 

regarding the issues raised in the claim.

i. “The date of Final Payment,” as used in this Article 50, means the date the public entity is 

required to release retention proceeds in accordance with Public Contract Code §7107 

regardless of whether any payment is made to the Contractor at that time.

j. The claims required by this Article are jurisdictional and conditions precedent to the 

commencement of any further legal proceedings.  Strict compliance with all filing deadlines 

is mandatory.

51. LABOR COMPLIANCE 

If this Contract is for a public works project over $25,000 or for a maintenance project over $15,000, 

Contractor acknowledges that the  project is subject to compliance monitoring and enforcement by 

the California Department of Industrial Relations.  In accordance with SB 854 (California Labor 

Code sections 1725.5 and 1770 et seq.),  all bidders, contractors and subcontractors working at the 

site shall be duly registered with the  Department of Industrial Relations at time of bid opening and 

at all relevant times. Proof of registration shall be provided as to all such contractors prior to the 

commencement of any work. Contractor shall coordinate with the Architect  to ensure that DIR 

is advised of the award of the construction contract in a timely manner by filing form PWC-100 

with DIR within thirty days of award of the contract, but no later than the first day in which the 

Contractor has workers employed upon the project..

52. Blank.

53. DRUG-FREE WORKPLACE CERTIFICATION

Contractor certifies all of the following:

1) Contractor is aware of the provisions and requirements of California Government Code §§ 

8350 et seq., the Drug Free Workplace Act of 1990.

2) Contractor is authorized to certify, and does certify, that a drug free workplace will be 

provided by doing all of the following:
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a) Publishing a statement notifying all employees that the unlawful manufacture, 

distribution, dispensation, possession or use of a controlled substance is prohibited in 

Contractor's workplace and specifying actions which will be taken against employees for 

a violation of the prohibition;

b) Establishing a drug-free awareness program to inform employees about all of the 

following:

(i) The dangers of drug abuse in the workplace;

(ii) Contractor's policy of maintaining a drug-free workplace;

(iii) The availability of drug counseling, rehabilitation and employee-assistance 

programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations;

c) Requiring that each employee engaged in the performance of Work on the Project be given 

a copy of the statement required by subdivision (a), above, and that as a condition of 

employment by Contractor in connection with the Work on the Project, the employee agrees 

to abide by the terms of the statement.

3) Contractor understands that if the District determines that Contractor has either: (a) made a false 

certification herein, or (b) violated this certification by failing to carry out and to implement the 

requirements of Government Code §§ 8350 et seq., the Contract is subject to termination, 

suspension of payments, or both. Contractor further understands that, should Contractor violate 

the terms of the Drug-Free Workplace Act of 1990, Contractor may be subject to debarment in 

accordance with the provisions of  Government Code §§ 8350, et seq.

54. PROVISIONS REQUIRED BY LAW DEEMED INSERTED

Every provision of law and clause required by law to be inserted in this Contract shall be deemed to 

be inserted, and this Contract shall be read and enforced as though it were included, and if through 

mistake or otherwise any provision is not inserted or is not correctly inserted, upon application of 

either party the Contract shall be amended to make the insertion or correction.  All references to 

statutes and regulations shall include all amendments, replacements, and enactments on the subject 

which are in effect as of the date of this Contract.

55. GENERAL PROVISIONS

a. Assignment and Successors:

Neither party may transfer or assign its rights or obligations under the Contract Documents, 

in part or in whole, without the other party’s prior written consent.  The Contract Documents 

are binding on the heirs, successors, and permitted assigns of the parties hereto.
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b. Third Party Beneficiaries:

There are no intended third party beneficiaries to the Contract.

c. Choice of Law and Venue

The Contract Documents shall be governed by California law, and venue shall be in the 

Superior Court of the county in which the project is located, and no other place.

d. Severability

If any provision of the Contract Documents is determined to be illegal, invalid, or 

unenforceable, in part of in whole, the remaining provisions, or portions of the Contract 

Documents shall remain in full force and effect.

e. Entire Agreement

The Contract Documents constitute the final, complete, and exclusive statement of the terms 

of the agreement between the parties regarding the subject matter of the Contract Documents 

and supersedes all prior written or oral understandings or agreements of the parties.

f. Waiver

No waiver of a breach, failure of any condition, or any right or remedy contained in or 

granted by the provisions of the Contract Documents shall be effective unless it is in writing 

and signed by the party waiving the breach, failure, right, or remedy.  No waiver of any 

breach, failure, right, or remedy shall be deemed a waiver of any other breach, failure, right, 

or remedy, whether or not similar, nor shall any waiver constitute a continuing waiver unless 

the writing so specifies.

g. Headings

The headings in the Contract Documents are included for convenience only and shall neither 

affect the construction or interpretation of any provision in the Contract Documents nor 

affect any of the rights or obligations of the parties to the Contract.

--END OF SECTION 00 70 00--
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UNDERGROUND UTILITY NOTE

Underground utilities are shown based on a combination of visible
physical evidence and records made available to the surveyor.

The surveyor makes no guarantees that the underground utilities shown
comprise all such utilities in the area, either in service or abandoned. The
surveyor further does not warrant that the underground utilities are in the
exact locations indicated. The surveyor has not physically located the
underground utilities.

Call Underground Service Alert (USA)   1-800-642-2444
a minimum of 48 hours prior to any excavations.

SURVEY NOTES

1) The purpose of this survey is determine topography on the existing
football field and track at the College of the Redwoods Eureka campus.
Field surveys were performed in April and October 2023.

2) Horizontal and Vertical control for this project is based on control
established by LACO Associates in March 2018 per data provided to Points
West Surveying (PWS).  This control was provided for use by PWS in August
2020 as part of a topographic survey verification project for GHD.
Horizontal datum is CCS83, State Plane, Zone 1, 2010 Epoch.  Combined
scale factor provided per the LACO survey is 0.99990172.  The file
contains grid distances.  Elevations shown hereon are NAVD88 elevations
based on the same LACO control survey.

3) Track striping is approximate and was not located by survey.  Striping
shown hereon is based on 3.5' lane width measured in field.  Track has 8
lanes as shown hereon.

4) Flags shown within the football field are location of existing sprinklers per
conversation with Sean Patton, Head Gardener.  Routing of sprinkler
system piping is unknown.

5) Existing football field does not have any underdrain or subdrain system
per Sean Patton.  Drainage is based on crowned field shape as shown by
contours hereon which then drains into concrete trench drains on sides of
field.

6) Utility routing shown hereon is based on a combination of visible
appurtenances located in the field, utility mapping and plans found during
research at the Campus Plan Room, and a site walkthrough with Sean
Patton, Head Gardener.  Routing shown hereon is the best interpretation
by PWS and should be verified prior to ground disturbance or
construction.  See Underground Utility Note hereon.

7) Storm drain routing is based on field investigation.  Research at Campus
Plan Room found a Storm Drainage Master Plan by LACO Associates.  This
survey found differences with information shown on that plan, specifically

the routing of the pond overflow into the storm drainage system and the
routing of the storm drain shown under the Child Development Center.
No information could be found for the storm drainage system along the
north side of the concrete/rock wall on the south side of the project site.

8) Electric routing is approximate and is based on several schematic plans
found in Campus Plan Room.  Surveyor believes that dual boxes along
north side of track are probably electric and communication in parallel
trenches.  These systems should be investigated prior to any work.

9) Trees shown hereon were located at and diameters given at approximate
breast height.  Only coniferous trees were located along the pond edge on
the eastern portion of the site.  The deciduous trees in this area,
especially the alders, grow in multiple directions horizontal and vertical.
This survey does not show these trees.  Deciduous trees were located
along the drainage channel shown on Sheet 2.
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