
 
 

APPENDIX B 
Relevant Experience and Statement of Work 
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* Site 12 was expected near Site 11
but was not found during the project
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PETROLEUM HYDROCARBON INVESTIGATION & FIRE DEBRIS SURVEY MAP 
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SAMPLE ILLEGAL MARIJUANA GROW INSPECTION AND TESTING MAPS
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WHISKEYTOWN VISITOR CENTER CONSULTING MAPS
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APPENDIX C 
Detailed Cost Estimate 

 



Hours/Units

Hourly Rate / 

Base Analytical

Direct Cost 

Estimates

Sample 

Markup % 

Sample Markup 

Total

Total  Phase 

Cost

Hours/

Units

Hourly Rate / 

Base Analytical

Direct Cost 

Estimates

Sample 

Markup % 

Sample 

Markup 

Total

Total  Phase 

Cost

1.5 $100.00 $150.00 0 $0.00 $150.00 1.5 $100.00 $150.00 0 $0.00 $150.00

2 $135.00 $270.00 0 $0.00 $270.00 1 $135.00 $135.00 0 $0.00 $135.00

24 $150.00 $3,600.00 0 $0.00 $3,600.00 16 $150.00 $2,400.00 0 $0.00 $2,400.00

2 $150.00 $300.00 0 $0.00 $300.00 2 $150.00 $300.00 0 $0.00 $300.00

140 $12.00 $1,680.00 0.1 $168.00 $1,848.00 130 $12.00 $1,560.00 0.1 $156.00 $1,716.00

17 $20.00 $340.00 0.1 $34.00 $374.00 12 $20.00 $240.00 0.1 $24.00 $264.00

40 $8.50 $340.00 0.1 $34.00 $374.00 40 $10.00 $400.00 0.1 $40.00 $440.00

8 $85.00 $680.00 0.1 $68.00 $748.00 5 $85.00 $425.00 0.1 $42.50 $467.50

80 $0.70 $56.00 0 $0.00 $56.00 40 $0.70 $28.00 0 $0.00 $28.00

3.5 $135.00 $472.50 0 $0.00 $472.50 2 $135.00 $270.00 0 $0.00 $270.00

6 $135.00 $810.00 0 $0.00 $810.00 3 $135.00 $405.00 0 $0.00 $405.00

2 $150.00 $300.00 0 $0.00 $300.00 1 $150.00 $150.00 0 $0.00 $150.00

1.5 $185.00 $277.50 0 $0.00 $277.50 1 $185.00 $185.00 0 $0.00 $185.00

1 $1,500.00 $1,500.00 0 $0.00 $1,500.00 1 $1,000.00 $1,000.00 0 $0.00 $1,000.00

1 $135.00 $135.00 0 $0.00 $135.00 1 $135.00 $135.00 0 $0.00 $135.00

2 $185.00 $370.00 0 $0.00 $370.00 1 $185.00 $185.00 0 $0.00 $185.00

0.5 $225.00 $112.50 0 $0.00 $112.50 0.5 $225.00 $112.50 0 $0.00 $112.50

1 $100.00 $100.00 0 $0.00 $100.00 1 $100.00 $100.00 0 $0.00 $100.00

$11,797.50 $8,443.00

Hours/Units
Hourly Rate / 

Base Analytical

Direct Cost 

Estimates

Sample 

Markup % 

Sample Markup 

Total

Total  Phase 

Cost
Hours/

Units

Hourly Rate / 

Base Analytical

Direct Cost 

Estimates

Sample 

Markup % 

Markup 

Total

Total  Phase 

Cost

1.5 $100.00 $150.00 0 $0.00 $150.00 1.5 $100.00 $150.00 0 $0.00 $150.00

2 $135.00 $270.00 0 $0.00 $270.00 1 $135.00 $135.00 0 $0.00 $135.00

30 $150.00 $4,500.00 0 $0.00 $4,500.00 16 $150.00 $2,400.00 0 $0.00 $2,400.00

2 $150.00 $300.00 0 $0.00 $300.00 2 $150.00 $300.00 0 $0.00 $300.00

160 $12.00 $1,920.00 0.1 $192.00 $2,112.00 130 $12.00 $1,560.00 0.1 $156.00 $1,716.00

18 $20.00 $360.00 0.1 $36.00 $396.00 14 $20.00 $280.00 0.1 $28.00 $308.00

50 $8.50 $425.00 0.1 $42.50 $467.50 40 $10.00 $400.00 0.1 $40.00 $440.00

10 $85.00 $850.00 0.1 $85.00 $935.00 5 $85.00 $425.00 0.1 $42.50 $467.50

80 $0.70 $56.00 0 $0.00 $56.00 40 $0.70 $28.00 0 $0.00 $28.00

4 $135.00 $540.00 0 $0.00 $540.00 3 $135.00 $405.00 0 $0.00 $405.00

6 $135.00 $810.00 0 $0.00 $810.00 3 $135.00 $405.00 0 $0.00 $405.00

2 $150.00 $300.00 0 $0.00 $300.00 2 $150.00 $300.00 0 $0.00 $300.00

1.5 $185.00 $277.50 0 $0.00 $277.50 1 $185.00 $185.00 0 $0.00 $185.00

1 $1,500.00 $1,500.00 0 $0.00 $1,500.00 1 $1,000.00 $1,000.00 0 $0.00 $1,000.00

1 $135.00 $135.00 0 $0.00 $135.00 1 $135.00 $135.00 0 $0.00 $135.00

3 $185.00 $555.00 0 $0.00 $555.00 1 $185.00 $185.00 0 $0.00 $185.00

0.5 $225.00 $112.50 0 $0.00 $112.50 0.5 $225.00 $112.50 0 $0.00 $112.50

2 $100.00 $200.00 0 $0.00 $200.00 1 $100.00 $100.00 0 $0.00 $100.00

$13,616.50 $8,772.00

Creation of Project Specifications

Creation of Project Specifications Creation of Project Specifications

PCB Sample Analysis PCB Sample Analysis

PCB Sample AnalysisPCB Sample Analysis

Total Project Estimated Cost (final project 

invoicing will reflect actual costs with detailed 

documentation, lab invoices, etc.)

Project Management

Coordination with team - Tech

Senior PM Project Management

Principal Project Management

Shipping

Mileage 

Mapping - Tech

Reporting - Tech

Reporting Review - CAC/Lead I/A

Reporting Review - Senior PM

Asbestos and Lead Sampling - 1 Day, 2 CACs/LIAs

QA/QC of samples, map, and field documentation

Asbestos Sample Analysis - Fees for Del Norte Dorms (146 Interior 

samples 20 For roof and exterior)

Asbestos Sample Analysis - PC (Standard Turnaround)

Lead Sample Analysis - Fees (Bulk, 3-Day)

(ESTIMATE Del Norte Dorm)

College of the Redwoods, Eureka Campus Improvements Project - 

Asbestos and Lead Paint Survey  

Project Estimating Sheet

Administrative (project set up, scheduling, and close out)

Mobilization from Eureka, CA (Partial Mobolization Split Between RBC-

Total Project Estimated Cost (final project 

invoicing will reflect actual costs with detailed 

documentation, lab invoices, etc.)

Project Management

Coordination with team - Tech

Senior PM Project Management

Principal Project Management

Shipping

Mileage 

Mapping - Tech

Reporting - Tech

Reporting Review - CAC/Lead I/A

Reporting Review - Senior PM

Asbestos and Lead Sampling - 1 Day, 2 CACs/LIAs

QA/QC of samples, map, and field documentation

Asbestos Sample Analysis - Fees for Mendocino Dorms (136 Interior, 

and 20 For Exterior Rooms)

Asbestos Sample Analysis - PC

Lead Sample Analysis - Fees (Bulk, 3-Day)

(ESTIMATE Mendocino)

College of the Redwoods, Eureka Campus Improvements Project - 

Asbestos and Lead Paint Survey  

Project Estimating Sheet

Administrative (project set up, scheduling, and close out)

Mobilization from Eureka, CA (Partial Mobolization Split Between RBC-

(ESTIMATE RBC-A)

College of the Redwoods, Eureka Campus Improvements Project - 

Asbestos and Lead Paint Survey  

Project Estimating Sheet

Administrative (project set up, scheduling, and close out)

Mobilization from Eureka, CA

Lead Sample Analysis - Bulk, 3-Day Turnaround

Mileage 

Mapping - Tech

QA/QC of samples, map, and field documentation

Asbestos Sample Analysis - Fees for RBC-A (150 Interior, and Roof, Siding) 36 For 

Exterior Rooms (Bathrooms, Mechanical) 3-Day turnaround

Asbestos Sample Analysis - PC

Principal Project Management

Shipping

Total Project Estimated Cost (final project 

invoicing will reflect actual costs with 

detailed documentation, lab invoices, etc.)

Reporting - Tech

Reporting Review - CAC/Lead I/A

Reporting Review - Senior PM

Project Management

Coordination with team - Tech

Senior PM Project Management

Creation of Project Specifications

Asbestos Sample Analysis - PC

Lead Sample Analysis - Bulk, 3-Day Turnaround

Mileage 

Administrative (project set up, scheduling, and close out)

Mobilization from Eureka, CA

Asbestos and Lead Sampling - 2 work days for two CACs/LIAs, minus mobo

QA/QC of samples, map, and field documentation

Asbestos and Lead Sampling - 1,5 work days for two CACs/LIAs, minus mobo

(ESTIMATE RBC-B)

College of the Redwoods, Eureka Campus Improvements Project - 

Asbestos and Lead Paint Survey  

Project Estimating Sheet

Total Project Estimated Cost (final project 

invoicing will reflect actual costs with 

detailed documentation, lab invoices, etc.)

Principal Project Management

Shipping

Reporting - Tech

Reporting Review - CAC/Lead I/A

Reporting Review - Senior PM

Project Management

Coordination with team - Tech

Senior PM Project Management

Mapping - Tech

Asbestos Sample Analysis - Fees for RBC-B (185 for First and Second Floor 

Interior/Ext, 35  For exterior rooms surrounding building) 3-Day Turnaround




